

Hospital Addition and Renovation - Example
Totals (Summary) - Bid Summary: Default

Material	
Non-Quoted	\$899,426.75
Quotes	807,539.40
Sales Tax (7.00%)	119,487.63
Total Material	\$1,826,453.78
Labor	
Direct [by cat. factor: 10.00%] (33,543.49 hours @ \$65.00)	\$2,180,326.72
Non-Productive Labor	400,000.00
Total Labor	\$2,580,326.72
Direct Job Expenses	\$120,203.42
Tools and Miscellaneous Materials	0.00
Subcontracts	81,200.00
Job Subtotal (Prime Cost)	\$4,608,183.92
Overhead (15.00%)	691,227.59
Profit (10.00%)	529,941.15
Job Total	\$5,829,352.66
Actual Bid Price	\$5,830,000.00
Material to Direct Labor ratio: 0.46	
Prime Cost per square foot	\$0.00
Job Total per square foot	\$0.00
Actual Bid Price per square ft	\$0.00
Labor cost per square foot	\$0.00
Labor hours per square foot	0.00
Gross Profit %	20.96
Gross Profit \$	\$1,221,816.08
Net Profit %	9.10

Hospital Addition and Renovation - Example
Totals (Detailed) - Bid Summary: Default

Job Number	1300702996
Bid Date	6/26/2014
Bid Time	10:12:00 AM
Square Footage	0

Material Totals

<u>Division</u>	<u>Total</u>	<u>Factor</u>	<u>Extended</u>
01 Raceway, Fittings & Boxes	\$146,538.95	0.00 %	\$146,538.95
02 Wire & Cable	415,172.23	0.00 %	415,172.23
04 Light Fixtures & Lamps	920.81	0.00 %	920.81
05 Wiring Device & Covers	9,135.84	0.00 %	9,135.84
07 Misc	211,316.77	0.00 %	211,316.77
08 Special Systems	0.00	0.00 %	0.00
12 Fire Alarms	0.00	0.00 %	0.00
03 Distribution	0.00	0.00 %	0.00
06 Underground/Site	33,077.24	0.00 %	33,077.24
10 Voice/Data/Video	83,264.91	0.00 %	83,264.91
Total	\$899,426.75		\$899,426.75

Quoted Material

1242376 - F39 T5 Cool White HO" Fluor Lamp	200.00	\$7.50	\$1,500.00
1242377 - F54 T5 Cool White HO" Fluor Lamp	100.00	7.50	750.00
5076 - F32 T8 Cool White 32W 48" Fluor Lamp	733.00	6.50	4,764.50
CRRB - Compact Fluor Recessed Downlight	31.00	150.00	4,650.00
CRWE - Compact Fluor Recessed Downlight	2.00	150.00	300.00
FB2 - 4' Wall Fluor	1.00	450.00	450.00
FBC2 - 4' Wall Fluor	3.00	450.00	1,350.00
FFE2 - 4' Fluor Strip	87.00	120.00	10,440.00
FGA - 2'x4' Fluor Lay-In	2.00	95.00	190.00
FGB - 2'x4' Fluor Lay-In	52.00	95.00	4,940.00
FGB2 - 2'x4' Fluor Lay-In	40.00	95.00	3,800.00
FGC - 2'x4' Fluor Lay-In	202.00	95.00	19,190.00
FMT2 - 4' Wrap-Around 2-Lamp	9.00	300.00	2,700.00
FPB - 2'x4' Fluor Lay-In	10.00	95.00	950.00
FPB2 - 2'x4' Fluor Lay-In	121.00	95.00	11,495.00
FRA - Compact Fluor Recessed Downlight	196.00	150.00	29,400.00
FSX2 - 4' Fluor Strip	16.00	120.00	1,920.00
FW - 2' Wall Fluor	24.00	200.00	4,800.00
FWB - 2' Wall Fluor	66.00	200.00	13,200.00
HL12 - 4' Wall Fluor	100.00	200.00	20,000.00
LBW - LED Wall Pack Fixture	3.00	585.00	1,755.00
LYW - LED. Bollard Fixture	11.00	785.00	8,635.00
MRA - H.I.D. Recessed Fixture	10.00	475.00	4,750.00
MRAQ - H.I.D. Recessed Fixture	11.00	475.00	5,225.00
MWCQ - H.I.D. Wall Pack Fixture	1.00	385.00	385.00
MWD - H.I.D. Decorative Wall Fixture	2.00	385.00	770.00
NL12 - Recess Step Light	86.00	112.00	9,632.00
OW-2X4 - 2'x4' Fluor Lay-In	205.00	95.00	19,475.00
OW-EXIT - Exit Fixture w/Batt Pack	20.00	45.00	900.00
OW-STRIP - 4' 1-Lamp Fluor Strip	59.00	55.00	3,245.00
SL12 - Compact Fluor Recessed Downlight	87.00	135.00	11,745.00

Hospital Addition and Renovation - Example
Totals (Detailed) - Bid Summary: Default

UC - 24"-Under Counter Fixture	1.00	65.00	65.00
UC3 - 36" Under Counter Fixture	8.00	75.00	600.00
UC4 - 48" Under Counter Fixture	13.00	95.00	1,235.00
XA - L.E.D. Exit Fixture W/Batt Pack	23.00	85.00	1,955.00
XAW - L.E.D. Exit Fixture W/Batt Pack	2.00	85.00	170.00
XB - L.E.D. Exit Fixture W/Batt Pack	8.00	85.00	680.00
XJ - Dual Head Emerg Light w/Batt Pack	2.00	85.00	170.00
Added Lump Sum			40,000.00
1 - Fixtures (Budget)			\$248,181.50
100A - 100 Amp Surf Panel-Nema 1	3.00	\$0.00	\$0.00
200A - 200 Amp Surf Panel-Nema 1	4.00	0.00	0.00
225A - 225 Amp Surf Panel-Nema 1	2.00	0.00	0.00
30A - 100 Amp Surf Load Center-Nema 1	1.00	0.00	0.00
4029 - 20A 1P Bolt-On Circuit Breaker	282.00	0.00	0.00
4045 - 45A 2P Bolt-On Circuit Breaker	8.00	0.00	0.00
4054 - 20A 3P Bolt-On Circuit Breaker	24.00	0.00	0.00
4056 - 30A 3P Bolt-On Circuit Breaker	24.00	0.00	0.00
4060 - 50A 3P Bolt-On Circuit Breaker	24.00	0.00	0.00
4061 - 60A 3P Bolt-On Circuit Breaker	2.00	0.00	0.00
4067 - 125A 3P Bolt-On Circuit Breaker	1.00	0.00	0.00
4108 - 60A 3P Plug-In Circuit Breaker	23.00	0.00	0.00
4189 - 200A 3P Circuit Breaker	6.00	0.00	0.00
60A - 100 Amp Surf Panel-Nema 1	2.00	0.00	0.00
H1 - 600 Amp Surf Panel-Nema 1	1.00	0.00	0.00
H2 - 225 Amp Surf Panel-Nema 1	1.00	0.00	0.00
H3 - 225 Amp Surf Panel-Nema 1	1.00	0.00	0.00
H4 - 600 Amp Surf Panel-Nema 1	1.00	0.00	0.00
H5 - 600 Amp Surf Panel-Nema 1	1.00	0.00	0.00
HCR - 400A Distribution Board-Nema 1	1.00	0.00	0.00
HD1 - 1200A Main Switchboard/Free Standing-N1	1.00	0.00	0.00
HDEQ - 800A Distribution Board-Nema 1	1.00	0.00	0.00
HEM - 1000A Main Switchboard/Free Standing-N3R	1.00	0.00	0.00
HEQ1 - 400 Amp Surf Panel-Nema 1	1.00	0.00	0.00
HEQ2 - 600 Amp Surf Panel-Nema 1	1.00	0.00	0.00
HEQ3 - 225 Amp Surf Panel-Nema 1	1.00	0.00	0.00
HLS - 225 Amp Surf Panel-Nema 1	1.00	0.00	0.00
HLS1 - 100 Amp Surf Panel-Nema 1	1.00	0.00	0.00
HLS2 - 100 Amp Surf Panel-Nema 1	1.00	0.00	0.00
HLS3 - 100 Amp Surf Panel-Nema 1	1.00	0.00	0.00
HLS4 - 100 Amp Surf Panel-Nema 1	1.00	0.00	0.00
L1 - 400 Amp Surf Panel-Nema 1	1.00	0.00	0.00
L2 - 400 Amp Surf Panel-Nema 1	1.00	0.00	0.00
L3 - 400 Amp Surf Panel-Nema 1	1.00	0.00	0.00
LCR1 - 400 Amp Surf Panel-Nema 1	1.00	0.00	0.00
LCR2 - 400 Amp Surf Panel-Nema 1	1.00	0.00	0.00
LEQ1 - 400 Amp Surf Panel-Nema 1	1.00	0.00	0.00
LEQ2 - 200 Amp Surf Panel-Nema 1	1.00	0.00	0.00
LEQK - 225 Amp Surf Panel-Nema 1	1.00	0.00	0.00
LLS1 - 100 Amp Surf Panel-Nema 1	1.00	0.00	0.00
LLS2 - 100 Amp Surf Panel-Nema 1	1.00	0.00	0.00
MDP - 1600A Main Switchboard/Free Standing-N1	1.00	0.00	0.00
MDP-1 - 600A Distribution Board-Nema 1	1.00	0.00	0.00

Hospital Addition and Renovation - Example
Totals (Detailed) - Bid Summary: Default

MDP-2 - 600A Distribution Board-Nema 1	1.00	0.00	0.00
MSB - 2500A Main Switchboard/Free Standing-N1	1.00	0.00	0.00
TXL1 - 112.5 KVA 3PH Transformer 480/277V	1.00	0.00	0.00
TXL2 - 75 KVA 3PH Transformer 480/277V	1.00	0.00	0.00
TXL3 - 75 KVA 3PH Transformer 480/277V	1.00	0.00	0.00
TXLCR1 - 75 KVA 3PH Transformer 480/277V	1.00	0.00	0.00
TXLCR2 - 112.5 KVA 3PH Transformer 480/277V	1.00	0.00	0.00
TXLEQ1 - 75 KVA 3PH Transformer 480/277V	1.00	0.00	0.00
TXLEQ2 - 45 KVA 3PH Transformer 480/277V	1.00	0.00	0.00
TXLEQK - 45 KVA 3PH Transformer 480/277V	1.00	0.00	0.00
TXLSS - 30 KVA 3PH Transformer 480/277V	1.00	0.00	0.00
TXMDP - 300 KVA 3PH Transformer 480/277V	1.00	0.00	0.00
Added Lump Sum			125,350.00
2 - Distribution (Main Electric)			\$125,350.00
1234747 - Strobe/Visual Fire Alarm Device	84.00	\$0.00	\$0.00
1234748 - Duct Detector	18.00	0.00	0.00
1235513 - Smoke Detector	65.00	0.00	0.00
1235514 - Heat Detector	11.00	0.00	0.00
1235515 - Fire Alarm Pull Station WP	15.00	0.00	0.00
1235562 - Audio Visual Fire Alarm Device	28.00	0.00	0.00
15213 - Test Station DD	18.00	0.00	0.00
5713 - Fire Alarm Central Station Panel	1.00	0.00	0.00
Added Lump Sum			28,100.00
6 - Fire Alarm (Supplier #1)			\$28,100.00
1235441 - Cable Tray center support	334.00	\$18.00	\$6,012.00
6051 - Steel Cable Tray-Mesh Type/4"Dx12"W	1,990.00	13.31	26,486.90
T0011 - Through Wall Cable Tray Fire Rated	7.00	350.00	2,450.00
4 - Cable Tray (Supplier #1)			\$34,948.90
T0001 - S-PW Watt Stopper PW100G	10.00	\$89.00	\$890.00
T0002 - M-CX WATT STOPPER CX105	71.00	138.00	9,798.00
T0003 - S-T WATT STOPPER TS400G	14.00	138.00	1,932.00
T0004 - M-CI WATT STOPPER C1205I	1.00	138.00	138.00
T0005 - M-DT2 WATT STOPPER DT205	9.00	138.00	1,242.00
T0007 - M-UT3 WATT STOPPER UT305	3.00	138.00	414.00
T0008 - PP-BZ150 WATT STOPPER BZ150	77.00	85.00	6,545.00
36 - Lighting Control (Supplier #1)			\$20,959.00
1235140 - 750 KW Generator (w/out fuel tank)	1.00	\$0.00	\$0.00
1235143 - Generator Battery Pack	1.00	0.00	0.00
1235144 - Generator Battery Charger	1.00	0.00	0.00
1235155 - WP Generator Housing	1.00	0.00	0.00
1242379 - 6000 Gallon Generator Fuel Tank Installation	1.00	0.00	0.00
15255 - 400A 4Pole Automatic Transfer Switch Nema 1	1.00	0.00	0.00
15256 - 800A 4Pole Automatic Transfer Switch Nema 1	1.00	0.00	0.00
15295 - 225A 3Pole Automatic Transfer Switch Nema 1	1.00	0.00	0.00
15296 - 1200A 3Pole Automatic Transfer Switch Nema 1	1.00	0.00	0.00
Added Lump Sum			350,000.00
12 - Generator (Budget)			\$350,000.00

Hospital Addition and Renovation - Example
Totals (Detailed) - Bid Summary: Default

Total	\$807,539.40
Sales Tax (7.00%)	\$119,487.63
Total Material	\$1,826,453.78

Labor Hours			
<u>Division</u>	<u>Total</u>	<u>Factor</u>	<u>Extended</u>
01 Raceway, Fittings & Boxes	12,793.19	10.00 %	14,072.51
02 Wire & Cable	6,393.89	10.00 %	7,033.28
04 Light Fixtures & Lamps	1,176.30	10.00 %	1,293.93
05 Wiring Device & Covers	624.10	10.00 %	686.51
07 Misc	4,804.09	10.00 %	5,284.50
08 Special Systems	93.85	10.00 %	103.23
12 Fire Alarms	5.40	10.00 %	5.94
03 Distribution	1,014.48	10.00 %	1,115.93
06 Underground/Site	337.55	10.00 %	371.31
10 Voice/Data/Video	3,251.23	10.00 %	3,576.35
Total	30,494.08		33,543.49

Labor Rates						
<u>Category</u>	<u>% of Total</u>	<u>Hours</u>	<u>Base Rate</u>	<u>Burden \$</u>	<u>Burden %</u>	<u>Extended</u>
Journeyman	100.000	33,543.488	\$65.00	0.00	0.000	\$2,180,326.72
Total	100.000	33,543.488	x \$65.00 (average of labor rate w/burden) =			\$2,180,326.72

Non-Productive Labor				
<u>Description</u>	<u>Hours</u>	<u>Rate</u>	<u>Factor</u>	<u>Extended</u>
KEEP EXISTING BUILDINGS LIVE	1.00	\$400,000.00	0.00 %	\$400,000.00
Total				\$400,000.00
Total Labor				\$2,580,326.72

Direct Job Expenses	
<u>Description</u>	<u>Total</u>
Direct Job Expenses (3.00% of Material and Direct Labor cost)	\$120,203.42

Subcontracts	
<u>Description</u>	<u>Total</u>
BIM 3D Budget	\$25,000.00
Special Support for existing utilities L&M	20,000.00
Temporary nursecall 40 analog devices phase 1- 4	7,000.00
NC Phones	800.00

Hospital Addition and Renovation - Example
Totals (Detailed) - Bid Summary: Default

NC Labor	26,000.00
NC Wiring	2,400.00
Total	\$81,200.00
Job Subtotal (Prime Cost)	\$4,608,183.92
Overhead (15.00%)	691,227.59
Profit (10.00%)	529,941.15
Job Total	\$5,829,352.66
Actual Bid Price	\$5,830,000.00
Material to Direct Labor ratio: 0.46	
Prime Cost per square foot	\$0.00
Job Total per square foot	\$0.00
Actual Bid Price per square ft	\$0.00
Labor cost per square foot	\$0.00
Labor hours per square foot	0.00
Gross Profit %	20.96
Gross Profit \$	\$1,221,816.08
Net Profit %	9.10

Hospital Addition and Renovation - Example

Job Number: 1300702996

Extension By Phase

Item #	Description	Quantity	Price	U	Ext Price	Labor Hr	U	Ext Lab Hr
--- 01 Raceway, Fittings & Boxes ---								
1001	3/4" EMT	160,770	31.44	C	50,546.09	4.00	C	6,430.80
1002	1" EMT	10,545	60.28	C	6,356.53	4.50	C	474.53
1003	1-1/4" EMT	705	97.88	C	690.05	5.00	C	35.25
1004	1-1/2" EMT	995	119.90	C	1,193.01	5.50	C	54.73
1005	2" EMT	2,650	142.79	C	3,783.94	6.50	C	172.25
1006	2-1/2" EMT	135	227.18	C	306.69	7.00	C	9.45
1007	3" EMT	2,360	291.38	C	6,876.57	7.50	C	177.00
1009	4" EMT	2,074	392.76	C	8,145.84	8.50	C	176.29
1052	1" GRC	10	192.00	C	19.20	6.00	C	0.60
1054	1-1/2" GRC	40	313.56	C	125.42	6.50	C	2.60
1059	4" GRC	230	1,124.39	C	2,586.10	20.00	C	46.00
1060	5" GRC	20	1,324.37	C	264.87	30.00	C	6.00
1132	1/2" Aluminum Flex	24	39.73	C	9.54	1.60	C	0.38
1133	3/4" Aluminum Flex	930	52.67	C	489.83	1.80	C	16.74
1134	1" Aluminum Flex	48	95.59	C	45.88	2.00	C	0.96
1135	1-1/4" Aluminum Flex	12	143.23	C	17.19	2.25	C	0.27
1137	2" Aluminum Flex	6	289.74	C	17.38	2.75	C	0.17
1144	3/4" Liquidtight (metallic)	102	124.06	C	126.54	2.00	C	2.04
1145	1" Liquidtight (metallic)	126	230.26	C	290.13	2.75	C	3.47
1147	1-1/2" Liquidtight (metallic)	12	358.42	C	43.01	3.25	C	0.39
1148	2" Liquidtight (metallic)	36	401.87	C	144.67	4.00	C	1.44
1327	1" EMT Elbow	4	262.37	C	10.49	0.15	E	0.60
1328	1-1/4" EMT Elbow	25	325.21	C	81.30	0.25	E	6.25
1329	1-1/2" EMT Elbow	36	399.23	C	143.72	0.30	E	10.80
1330	2" EMT Elbow	75	555.56	C	416.67	0.35	E	26.25
1331	2-1/2" EMT Elbow	11	1,352.64	C	148.79	0.50	E	5.50
1332	3" EMT Elbow	47	20.17	E	947.99	0.60	E	28.20
1334	4" EMT Elbow	86	31.80	E	2,734.80	0.85	E	73.10
1344	3/4" GRC Elbow	38	272.48	C	103.54	0.30	E	11.40
1345	1" GRC Elbow	6	682.07	C	40.92	0.36	E	2.16
1347	1-1/2" GRC Elbow	10	1,160.21	C	116.02	0.48	E	4.80
1435	3/4" Set Screw Die Cast Conn	818	22.31	C	182.50	0.06	E	49.08
1445	3/4" Set Screw Steel Conn	9,080	31.21	C	2,833.87	0.06	E	544.80
1446	1" Set Screw Steel Conn	834	39.38	C	328.43	0.07	E	58.38
1447	1-1/4" Set Screw Steel Conn	16	76.64	C	12.26	0.09	E	1.44
1448	1-1/2" Set Screw Steel Conn	30	110.70	C	33.21	0.12	E	3.60
1449	2" Set Screw Steel Conn	64	152.98	C	97.91	0.16	E	10.24
1450	2-1/2" Set Screw Steel Conn	8	535.89	C	42.87	0.17	E	1.36
1451	3" Set Screw Steel Conn	40	6.39	E	255.60	0.23	E	9.20
1453	4" Set Screw Steel Conn	112	9.97	E	1,116.64	0.34	E	38.08
1525	3/4" Set Screw Steel Cplg	15,432	37.20	C	5,740.70	0.06	E	925.92
1526	1" Set Screw Steel Cplg	881	45.01	C	396.31	0.07	E	61.64
1527	1-1/4" Set Screw Steel Cplg	96	60.68	C	57.95	0.09	E	8.60
1528	1-1/2" Set Screw Steel Cplg	136	111.99	C	151.75	0.11	E	14.91
1529	2" Set Screw Steel Cplg	340	149.58	C	508.57	0.12	E	40.80
1530	2-1/2" Set Screw Steel Cplg	25	309.01	C	75.71	0.14	E	3.43
1531	3" Set Screw Steel Cplg	283	394.09	C	1,115.27	0.15	E	42.45
1533	4" Set Screw Steel Cplg	293	529.05	C	1,552.23	0.24	E	70.42
1565	3/4" Locknut	48	12.42	C	5.96	0.01	E	0.48
1566	1" Locknut	36	21.76	C	7.83	0.02	E	0.72
1568	1-1/2" Locknut	42	39.26	C	16.49	0.02	E	0.84
1573	4" Locknut	230	310.15	C	713.35	0.09	E	20.70

* Target, Labor column 2

Hospital Addition and Renovation - Example

Job Number: 1300702996

Extension By Phase

Item #	Description	Quantity	Price	U	Ext Price	Labor Hr	U	Ext Lab Hr
1574	5" Locknut	20	939.19	C	187.84	0.11	E	2.20
1577	3/4" Plastic Bushing	668	7.53	C	50.30	0.01	E	6.68
1578	1" Plastic Bushing	838	12.81	C	107.35	0.02	E	16.76
1579	1-1/4" Plastic Bushing	16	14.38	C	2.30	0.02	E	0.32
1580	1-1/2" Plastic Bushing	46	18.89	C	8.69	0.02	E	0.92
1581	2" Plastic Bushing	64	36.46	C	23.33	0.03	E	1.92
1582	2-1/2" Plastic Bushing	8	64.70	C	5.18	0.04	E	0.32
1583	3" Plastic Bushing	40	85.16	C	34.06	0.05	E	2.00
1585	4" Plastic Bushing	204	108.30	C	220.93	0.07	E	14.28
1586	5" Plastic Bushing	8	796.37	C	63.71	0.09	E	0.72
1779	1" Cut & Thread	2	0.00	E	0.00	0.18	E	0.36
1781	1-1/2" Cut & Thread	8	0.00	E	0.00	0.29	E	2.32
1786	4" Cut & Thread	46	0.00	E	0.00	0.95	E	43.70
1787	5" Cut & Thread	4	0.00	E	0.00	1.25	E	5.00
1813	1/2" Die Cast Screw-In Flex Conn	8	24.21	C	1.94	0.07	E	0.56
1814	3/4" Die Cast Screw-In Flex Conn	202	62.49	C	126.23	0.09	E	18.18
1815	1" Die Cast Screw-In Flex Conn	16	133.47	C	21.36	0.13	E	2.08
1816	1-1/4" Die Cast Screw-In Flex Conn	4	268.32	C	10.73	0.15	E	0.60
1818	2" Die Cast Screw-In Flex Conn	2	787.83	C	15.76	0.26	E	0.52
1830	3/4" Steel Squeeze Flex Conn	54	89.47	C	48.31	0.12	E	6.48
1846	3/4" Greenfield Conn 90D	54	516.34	C	278.82	0.15	E	8.10
1894	3/4" 90D LT Flex Conn w/Ins Throat	32	449.35	C	143.79	0.23	E	7.36
1895	1" 90D LT Flex Conn w/Ins Throat	42	959.00	C	402.78	0.28	E	11.76
1897	1-1/2" 90D LT Flex Conn w/Ins Throat	4	2,011.33	C	80.45	0.36	E	1.44
1898	2" 90D LT Flex Conn w/Ins Throat	12	2,888.97	C	346.68	0.43	E	5.16
2093	3/4" Non Metallic Liquidtight Flex Connector	2	245.11	C	4.90	0.11	E	0.22
2309	3/4" 1-Hole Strap	624	9.26	C	57.75	2.29	C	14.28
2310	1" 1-Hole Strap	151	15.80	C	23.90	2.29	C	3.46
2320	1" 2-Hole Strap	1	16.57	C	0.21	3.00	C	0.04
2321	1-1/4" 2-Hole Strap	38	26.31	C	9.87	4.00	C	1.50
2322	1-1/2" 2-Hole Strap	5	31.25	C	1.56	2.50	C	0.13
2323	2" 2-Hole Strap	145	45.42	C	65.86	2.50	C	3.63
2324	2-1/2" 2-Hole Strap	1	67.06	C	0.84	2.25	C	0.03
2325	3" 2-Hole Strap	295	90.19	C	266.06	3.10	C	9.15
2327	4" 2-Hole Strap	109	114.74	C	124.78	3.10	C	3.37
2342	1" Unistrut Strap	4	46.03	C	2.01	6.00	C	0.26
2344	1-1/2" Unistrut Strap	18	63.71	C	11.15	8.00	C	1.40
2349	4" Unistrut Strap	53	1,185.06	C	622.16	11.00	C	5.78
2365	3/4" Beam Clamp w/Conduit Hanger	19,034	126.92	C	24,158.43	6.00	C	1,142.06
2366	1" Beam Clamp w/Conduit Hanger	638	144.99	C	924.31	8.00	C	51.00
2367	1-1/4" Beam Clamp w/Conduit Hanger	51	163.92	C	82.98	11.00	C	5.57
2368	1-1/2" Beam Clamp w/Conduit Hanger	102	176.55	C	179.86	13.50	C	13.75
2369	2" Beam Clamp w/Conduit Hanger	186	174.21	C	324.47	15.00	C	27.94
2376	2-1/2" Edge Beam Clamp	16	38.00	E	593.75	20.00	C	3.13
2387	4" Parallel Beam Clamp	98	53.96	E	5,261.10	30.00	C	29.25
2394	1" Metal Stud Conduit Clip	1,076	109.18	C	1,174.23	5.00	C	53.78
2395	1/2" T-Bar Wire Conduit Clip	727	22.32	C	162.27	0.01	E	7.27
2439	4" Square Box (1/2 & 3/4 KO's)	1,155	72.08	C	832.52	0.18	E	207.90
2440	4" Square x 1-1/2" Deep Box w/bkt (1/2&3/4 KO's)	2,042	96.21	C	1,964.61	0.20	E	408.40
2442	4" Square x 2-1/8" Deep Box w/brkt (1/2&3/4 KO's)	1,022	117.12	C	1,196.97	0.20	E	204.40
2446	4-11/16" Square Box w/brkt Comb KO's	360	329.93	C	1,187.75	0.25	E	90.00
2448	1G WP Bell Box-(3)1/2" Hubs	124	239.11	C	296.50	0.30	E	37.20
4624	4" Square-3/0 Plaster Ring-1/2"D	59	54.16	C	31.95	0.07	E	4.13

* Target, Labor column 2

Hospital Addition and Renovation - Example

Job Number: 1300702996

Extension By Phase

Item #	Description	Quantity	Price	U	Ext Price	Labor Hr	U	Ext Lab Hr
4625	4" Square-3/0 Plaster Ring-5/8"D	24	31.90	C	7.66	0.07	E	1.68
4630	4" Square-1G Plaster Ring-5/8"D	2,222	30.67	C	681.49	0.07	E	155.54
4635	4" Square-2G Plaster Ring-5/8"D	297	82.89	C	246.18	0.07	E	20.79
4659	4-11/16"-1G Plaster Ring-3/4"D	356	97.96	C	348.74	0.08	E	28.48
5440	8x8x6" Screw Cover Pull Box-Nema 1	4	11.28	E	45.12	0.80	E	3.20
5441	10x8x6" Screw Cover Pull Box-Nema 1	4	15.86	E	63.44	1.10	E	4.40
5444	12x12x6" Screw Cover Pull Box-Nema 1	6	18.62	E	111.72	1.30	E	7.80
5448	18x18x6" Screw Cover Pull Box-Nema 1	3	33.17	E	99.51	1.75	E	5.25
5450	24x24x6" Screw Cover Pull Box-Nema 1	1	67.18	E	67.18	2.25	E	2.25
5453	12x18x8" Screw Cover Pull Box-Nema 1	6	31.91	E	191.46	1.60	E	9.60
5455	24x24x8" Screw Cover Pull Box-Nema 1	3	81.05	E	243.15	2.25	E	6.75
6051	Steel Cable Tray-Mesh Type/4"Dx12"W	1,990	QUOTE	4	0.00	14.00	C	278.60
1235497	3/4" Set Screw Steel Conn	99	19.80	C	19.60	0.06	E	5.94
1235498	3/4" Plastic Bushing	99	7.23	C	7.16	0.01	E	0.99
1235500	3/4" Metal Stud Conduit Clip	99	101.66	C	100.64	4.25	C	4.21
1235503	4" Square x 2-1/8" Deep Box (1/2 & 3/4 KO's)	94	95.51	C	89.78	0.18	E	16.92
1235504	4" Square x 2-1/8" Deep Box w/brkt (1/2&3/4 KO's)	99	146.15	C	144.69	0.20	E	19.80
1235508	4" Square-3/0 Plaster Ring-5/8"D	76	39.80	C	30.25	0.07	E	5.32
1235509	4" Square-1G Plaster Ring-5/8"D	99	38.28	C	37.90	0.07	E	6.93
1235543	3/4" Set Screw Steel Conn	28	19.80	C	5.54	0.06	E	1.68
1235544	3/4" Plastic Bushing	28	7.23	C	2.02	0.01	E	0.28
1235546	3/4" Metal Stud Conduit Clip	28	101.66	C	28.46	4.25	C	1.19
1235547	4" Square Box (1/2 & 3/4 KO's)	87	79.96	C	69.57	0.18	E	15.66
1235550	4" Square x 2-1/8" Deep Box w/brkt (1/2&3/4 KO's)	28	146.15	C	40.92	0.20	E	5.60
1235554	4" Square-3/0 Plaster Ring-5/8"D	87	39.80	C	34.63	0.07	E	6.09
1235555	4" Square-1G Plaster Ring-5/8"D	28	38.28	C	10.72	0.07	E	1.96
--- 01 Raceway, Fittings & Boxes Total ---					146,538.95			12,793.19

--- 02 Wire & Cable ---

2629	#12 THHN CU Stranded Wire	34,378	113.99	M	3,918.72	5.50	M	189.08
2630	#10 THHN CU Stranded Wire	652,490	177.01	M	115,497.22	6.00	M	3,914.94
2631	#8 THHN CU Stranded Wire	7,505	328.39	M	2,464.57	6.25	M	46.91
2632	#6 THHN CU Stranded Wire	20,377	512.18	M	10,436.69	7.00	M	142.64
2633	#4 THHN CU Stranded Wire	1,986	811.87	M	1,612.37	8.50	M	16.88
2634	#3 THHN CU Stranded Wire	1,161	818.63	M	950.43	9.00	M	10.45
2635	#2 THHN CU Stranded Wire	3,240	1,274.94	M	4,130.81	10.00	M	32.40
2636	#1 THHN CU Stranded Wire	2,824	1,776.17	M	5,015.90	11.00	M	31.06
2637	#1/0 THHN CU Stranded Wire	8,018	1,994.38	M	15,990.94	13.00	M	104.23
2639	#3/0 THHN CU Stranded Wire	3,784	3,097.20	M	11,719.80	17.00	M	64.33
2640	#4/0 THHN CU Stranded Wire	3,005	3,993.23	M	11,999.66	20.00	M	60.10
2641	#250MCM THHN CU Stranded Wire	3,680	4,766.36	M	17,540.20	22.00	M	80.96
2643	#350MCM THHN CU Stranded Wire	4,800	6,659.16	M	31,963.97	27.00	M	129.60
2645	#500MCM THHN CU Stranded Wire	11,216	9,127.11	M	102,369.67	33.00	M	370.13
2647	#750MCM THHN CU Stranded Wire	2,100	1,882.71	C	39,536.91	42.00	M	88.20
2857	TV CABLE (RG-6)	60,000	247.38	M	14,842.80	3.50	M	210.00
3007	#2 Stranded Bare Copper Wire	90	1,749.84	M	157.49	15.43	M	1.39
3011	#3/0 Stranded Bare Copper Wire	430	295.46	C	1,270.48	25.72	M	11.06
3012	#4/0 Stranded Bare Copper Wire	2,440	354.36	C	8,646.38	28.57	M	69.71
3028	14/2 AWG Shielded Fire Alarm Wire FPLR	11,660	289.80	M	3,379.07	13.50	M	157.41
3032	18/2 AWG Shielded Fire Alarm Wire FPLR	23,320	158.56	M	3,697.62	13.50	M	314.82
4323	#14-12-10 Wire Termination Labor	322	0.00	E	0.00	0.10	E	32.20
4324	#8-6 Wire Termination Labor	137	0.00	E	0.00	0.15	E	20.55
4325	#4-1 Wire Termination Labor	22	0.00	E	0.00	0.18	E	3.96

* Target, Labor column 2

Hospital Addition and Renovation - Example

Job Number: 1300702996

Extension By Phase

Item #	Description	Quantity	Price	U	Ext Price	Labor Hr	U	Ext Lab Hr
4326	#2-2/0 Wire Termination Labor	18	0.00	E	0.00	0.20	E	3.60
4327	#3/0-4/0 Wire Termination Labor	9	0.00	E	0.00	0.25	E	2.25
5013	Manufactured Fixture Whip	727	759.24	C	5,519.67	0.15	E	109.05
5016	Red Scotchlok Wirenuts (#18-10)	852	100.60	M	85.71	1.75	C	14.91
1235505	12/2 Aluminum Clad MC Cable	108	443.15	M	47.86	11.00	M	1.19
1235506	3/8" MC/BX Connector	36	61.92	C	22.29	0.08	E	2.88
1242374	100 Pair CU Riser cable	785	3,000.00	M	2,355.00	20.00	C	157.00
--- 02 Wire & Cable Total ---					415,172.23			6,393.89
--- 03 Distribution ---								
4029	20A 1P Bolt-On Circuit Breaker	282	QUOTE	2	0.00	0.20	E	56.40
4045	45A 2P Bolt-On Circuit Breaker	8	QUOTE	2	0.00	0.40	E	3.20
4054	20A 3P Bolt-On Circuit Breaker	24	QUOTE	2	0.00	0.40	E	9.60
4056	30A 3P Bolt-On Circuit Breaker	24	QUOTE	2	0.00	0.40	E	9.60
4060	50A 3P Bolt-On Circuit Breaker	24	QUOTE	2	0.00	0.55	E	13.20
4061	60A 3P Bolt-On Circuit Breaker	2	QUOTE	2	0.00	0.60	E	1.20
4067	125A 3P Bolt-On Circuit Breaker	1	QUOTE	2	0.00	1.00	E	1.00
4108	60A 3P Plug-In Circuit Breaker	23	QUOTE	2	0.00	0.45	E	10.35
4189	200A 3P Circuit Breaker	6	QUOTE	2	0.00	1.55	E	9.30
1235140	750 KW Generator (w/out fuel tank)	1	QUOTE	12	0.00	41.60	E	41.60
1235143	Generator Battery Pack	1	QUOTE	12	0.00	0.96	E	0.96
1235144	Generator Battery Charger	1	QUOTE	12	0.00	0.96	E	0.96
100A	100 Amp Surf Panel-Nema 1	3	QUOTE	2	0.00	3.65	E	10.95
200A	200 Amp Surf Panel-Nema 1	4	QUOTE	2	0.00	5.80	E	23.20
225A	225 Amp Surf Panel-Nema 1	2	QUOTE	2	0.00	6.05	E	12.10
30A	100 Amp Surf Load Center-Nema 1	1	QUOTE	2	0.00	2.90	E	2.90
60A	100 Amp Surf Panel-Nema 1	2	QUOTE	2	0.00	3.25	E	6.50
H1	600 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	16.00	E	16.00
H2	225 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	12.50	E	12.50
H3	225 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	12.50	E	12.50
H4	600 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	27.75	E	27.75
H5	600 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	16.00	E	16.00
HCR	400A Distribution Board-Nema 1	1	QUOTE	2	0.00	10.05	E	10.05
HD1	1200A Main Switchboard/Free Standing-N1	1	QUOTE	2	0.00	33.85	E	33.85
HDEQ	800A Distribution Board-Nema 1	1	QUOTE	2	0.00	19.70	E	19.70
HEM	1000A Main Switchboard/Free Standing-N3R	1	QUOTE	2	0.00	25.65	E	25.65
HEQ1	400 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	13.65	E	13.65
HEQ2	600 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	16.35	E	16.35
HEQ3	225 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	12.00	E	12.00
HLS	225 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	8.90	E	8.90
HLS1	100 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	10.15	E	10.15
HLS2	100 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	10.15	E	10.15
HLS3	100 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	10.15	E	10.15
HLS4	100 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	10.15	E	10.15
L1	400 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	38.61	E	38.61
L2	400 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	38.61	E	38.61
L3	400 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	38.21	E	38.21
LCR1	400 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	27.73	E	27.73
LCR2	400 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	27.73	E	27.73
LEQ1	400 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	16.85	E	16.85
LEQ2	200 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	13.00	E	13.00
LEQK	225 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	12.00	E	12.00
LLS1	100 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	11.15	E	11.15

* Target, Labor column 2

Hospital Addition and Renovation - Example

Job Number: 1300702996

Extension By Phase

Item #	Description	Quantity	Price	U	Ext Price	Labor Hr	U	Ext Lab Hr
LLS2	100 Amp Surf Panel-Nema 1	1	QUOTE	2	0.00	10.15	E	10.15
MDP	1600A Main Switchboard/Free Standing-N1	1	QUOTE	2	0.00	49.84	E	49.84
MDP-1	600A Distribution Board-Nema 1	1	QUOTE	2	0.00	13.57	E	13.57
MDP-2	600A Distribution Board-Nema 1	1	QUOTE	2	0.00	13.45	E	13.45
MSB	2500A Main Switchboard/Free Standing-N1	1	QUOTE	2	0.00	72.65	E	72.65
TXL1	112.5 KVA 3PH Transformer 480/277V	1	QUOTE	2	0.00	16.00	E	16.00
TXL2	75 KVA 3PH Transformer 480/277V	1	QUOTE	2	0.00	13.90	E	13.90
TXL3	75 KVA 3PH Transformer 480/277V	1	QUOTE	2	0.00	13.90	E	13.90
TXLCR1	75 KVA 3PH Transformer 480/277V	1	QUOTE	2	0.00	13.90	E	13.90
TXLCR2	112.5 KVA 3PH Transformer 480/277V	1	QUOTE	2	0.00	16.00	E	16.00
TXLEQ1	75 KVA 3PH Transformer 480/277V	1	QUOTE	2	0.00	13.90	E	13.90
TXLEQ2	45 KVA 3PH Transformer 480/277V	1	QUOTE	2	0.00	12.85	E	12.85
TXLEQK	45 KVA 3PH Transformer 480/277V	1	QUOTE	2	0.00	12.85	E	12.85
TXLSS	30 KVA 3PH Transformer 480/277V	1	QUOTE	2	0.00	19.11	E	19.11
TXMDP	300 KVA 3PH Transformer 480/277V	1	QUOTE	2	0.00	20.00	E	20.00
--- 03 Distribution Total ---					0.00			1,014.48
--- 04 Light Fixtures & Lamps ---								
4973	#10 Jack Chain	192	20.00	C	38.40	2.00	C	3.84
4974	1-1/2" "S" Hook	96	13.08	C	12.56	0.03	E	2.88
4976	T-Bar Box Hanger	20	443.06	C	88.61	0.12	E	2.40
4978	Tie Wire	2,208	0.15	E	331.20	0.10	E	220.80
5076	F32 T8 Cool White 32W 48" Fluor Lamp	733	QUOTE	1	0.00	0.03	E	21.99
1235557	T-Bar Box Hanger	87	517.29	C	450.04	0.12	E	10.44
1242376	F39 T5 Cool White HO" Fluor Lamp	200	QUOTE	1	0.00	0.03	E	6.00
1242377	F54 T5 Cool White HO" Fluor Lamp	100	QUOTE	1	0.00	0.03	E	3.00
CRRB	Compact Fluor Recessed Downlight	31	QUOTE	1	0.00	0.65	E	20.15
CRWE	Compact Fluor Recessed Downlight	2	QUOTE	1	0.00	0.65	E	1.30
FB2	4' Wall Fluor	1	QUOTE	1	0.00	0.50	E	0.50
FBC2	4' Wall Fluor	3	QUOTE	1	0.00	0.50	E	1.50
FFE2	4' Fluor Strip	87	QUOTE	1	0.00	0.40	E	34.80
FGA	2'x4' Fluor Lay-In	2	QUOTE	1	0.00	0.65	E	1.30
FGB	2'x4' Fluor Lay-In	52	QUOTE	1	0.00	0.65	E	33.80
FGB2	2'x4' Fluor Lay-In	40	QUOTE	1	0.00	0.65	E	26.00
FGC	2'x4' Fluor Lay-In	202	QUOTE	1	0.00	0.65	E	131.30
FMT2	4' Wrap-Around 2-Lamp	9	QUOTE	1	0.00	0.55	E	4.95
FPB	2'x4' Fluor Lay-In	10	QUOTE	1	0.00	0.65	E	6.50
FPB2	2'x4' Fluor Lay-In	121	QUOTE	1	0.00	0.65	E	78.65
FRA	Compact Fluor Recessed Downlight	196	QUOTE	1	0.00	0.65	E	127.40
FSX2	4' Fluor Strip	16	QUOTE	1	0.00	0.40	E	6.40
FW	2' Wall Fluor	24	QUOTE	1	0.00	0.40	E	9.60
FWB	2' Wall Fluor	66	QUOTE	1	0.00	0.40	E	26.40
HL12	4' Wall Fluor	100	QUOTE	1	0.00	0.50	E	50.00
LYW	LED. Bollard Fixture	11	QUOTE	1	0.00	1.40	E	15.40
MRA	H.I.D. Recessed Fixture	10	QUOTE	1	0.00	0.80	E	8.00
MRAQ	H.I.D. Recessed Fixture	11	QUOTE	1	0.00	0.80	E	8.80
MWCQ	H.I.D. Wall Pack Fixture	1	QUOTE	1	0.00	0.90	E	0.90
MWD	H.I.D. Decorative Wall Fixture	2	QUOTE	1	0.00	0.70	E	1.40
NL12	Recess Step Light	86	QUOTE	1	0.00	0.65	E	55.90
OW-2X4	2'x4' Fluor Lay-In	205	QUOTE	1	0.00	0.65	E	133.25
OW-EXIT	Exit Fixture w/Batt Pack	20	QUOTE	1	0.00	0.55	E	11.00
OW-STRIP	4' 1-Lamp Fluor Strip	59	QUOTE	1	0.00	0.40	E	23.60
SL12	Compact Fluor Recessed Downlight	87	QUOTE	1	0.00	0.65	E	56.55

* Target, Labor column 2

Hospital Addition and Renovation - Example

Job Number: 1300702996

Extension By Phase

Item #	Description	Quantity	Price	U	Ext Price	Labor Hr	U	Ext Lab Hr
UC	24"-Under Counter Fixture	1	QUOTE	1	0.00	0.40	E	0.40
UC3	36" Under Counter Fixture	8	QUOTE	1	0.00	0.45	E	3.60
UC4	48" Under Counter Fixture	13	QUOTE	1	0.00	0.45	E	5.85
XA	L.E.D. Exit Fixture W/Batt Pack	23	QUOTE	1	0.00	0.55	E	12.65
XAW	L.E.D. Exit Fixture W/Batt Pack	2	QUOTE	1	0.00	0.55	E	1.10
XB	L.E.D. Exit Fixture W/Batt Pack	8	QUOTE	1	0.00	0.55	E	4.40
XJ	Dual Head Emerg Light w/Batt Pack	2	QUOTE	1	0.00	0.80	E	1.60
--- 04 Light Fixtures & Lamps Total ---					920.81			1,176.30
--- 05 Wiring Device & Covers ---								
4390	20A Prem Spec Grade SP Switch	691	189.52	C	1,309.58	0.18	E	124.38
4391	20A SP Decora Switch	86	419.05	C	360.38	0.15	E	12.90
4415	20A Prem Spec Grade 3-Way Switch	31	291.61	C	90.40	0.24	E	7.44
4426	20A Prem Spec Grade 4-Way Toggle Switch	7	969.72	C	67.88	0.30	E	2.10
4445	20A/125V Prem Spec Grade Dup Rcpt(5-20R)	820	410.00	C	3,362.00	0.24	E	196.80
4453	20A/125V PremSpec Grde GFI Duplex(5-20R)	141	9.95	E	1,402.95	0.19	E	26.79
4602	60 Minute Spring Wound Timer	1	19.83	E	19.83	0.20	E	0.20
4682	1G Plastic Decora Plate	86	26.38	C	22.69	0.08	E	6.88
4688	1G Plastic Television Plate	200	29.93	C	59.86	0.05	E	10.00
4705	1G SS Blank Plate	172	74.97	C	128.95	0.08	E	13.76
4706	1G SS Decora/GFI Plate	132	99.71	C	131.62	0.05	E	6.60
4707	1G SS Dup Rcpt Plate	736	80.14	C	589.83	0.06	E	44.16
4711	1G SS Toggle Sw Plate	102	83.78	C	85.46	0.08	E	8.16
4715	2G SS Dup Rcpt Plate	42	183.87	C	77.23	0.08	E	3.36
4718	2G SS Toggle Sw Plate	255	174.84	C	445.84	0.10	E	25.50
4736	4" Square 1G Ind Switch Cover	117	67.68	C	79.19	0.07	E	8.19
4792	1G WP In Use Cover	9	6.83	E	61.47	0.12	E	1.08
4812	4" Square Flat Blank Cover	1,076	26.81	C	288.48	0.07	E	75.32
4813	4" Square Flat Blank Cover w/KO	541	38.73	C	209.53	0.07	E	37.87
4815	4-11/16" Square Box Blank Cvr w/KO	4	96.63	C	3.87	0.08	E	0.32
6795	Ground Screw with Bare Pigtail	919	35.92	C	330.10	1.20	C	11.03
1235510	4" Square Flat Blank Cover w/KO	18	48.33	C	8.70	0.07	E	1.26
--- 05 Wiring Device & Covers Total ---					9,135.84			624.10
--- 06 Underground/Site ---								
1182	3/4" PVC Conduit	482	21.40	C	103.15	1.50	C	7.23
1183	1" PVC Conduit	1,560	31.20	C	486.72	1.75	C	27.30
1185	1-1/2" PVC Conduit	205	48.21	C	98.83	2.25	C	4.61
1190	4" PVC Conduit	1,150	186.99	C	2,150.39	4.00	C	46.00
1191	5" PVC Conduit	240	264.32	C	634.37	4.50	C	10.80
2045	3/4" PVC Male Adaptor	48	19.40	C	9.31	0.05	E	2.40
2046	1" PVC Male Adaptor	28	23.66	C	6.62	0.06	E	1.68
2048	1-1/2" PVC Male Adaptor	10	41.05	C	4.11	0.08	E	0.80
2053	4" PVC Male Adaptor	46	225.96	C	103.94	0.13	E	5.98
2054	5" PVC Male Adaptor	4	473.91	C	18.96	0.14	E	0.56
2099	3/4" PVC Coupling	38	9.78	C	3.72	0.03	E	1.14
2100	1" PVC Coupling	18	14.85	C	2.67	0.04	E	0.72
2102	1-1/2" PVC Coupling	10	27.67	C	2.77	0.06	E	0.60
2107	4" PVC Coupling	46	116.30	C	53.50	0.11	E	5.06
2108	5" PVC Coupling	4	386.32	C	15.45	0.12	E	0.48
2112	1" PVC Elbow	12	54.75	C	6.57	0.10	E	1.20
2163	4" GRC Elbow (30" Radius)	46	118.46	E	5,449.16	1.32	E	60.72
2164	5" GRC Elbow (30" Radius)	4	180.73	E	722.92	1.87	E	7.48

* Target, Labor column 2

Hospital Addition and Renovation - Example

Job Number: 1300702996

Extension By Phase

Item #	Description	Quantity	Price	U	Ext Price	Labor Hr	U	Ext Lab Hr
2429	2"x3" Base Spacer	31	60.32	C	18.85	10.00	C	3.13
2431	4"x3" Base Spacer	144	85.54	C	122.96	10.00	C	14.38
2432	5"x3" Base Spacer	30	89.23	C	26.77	10.00	C	3.00
5243	6"Wx18"D Trench-Ditch Witch	300	3.00	E	900.00	2.65	C	7.95
5244	6"Wx24"D Trench-Ditch Witch	2,440	4.00	E	9,760.00	3.00	C	73.20
5251	18"Wx36"D Trench-Back Hoe	170	6.00	E	1,020.00	3.65	C	6.21
5261	30"Wx48"D Trench-Back Hoe	50	8.00	E	400.00	5.75	C	2.88
5273	48"Wx60"D Trench-Back Hoe	50	13.00	E	650.00	5.75	C	2.88
5308	2 Sack Slurry/Concrete (Cu. Yards)	16	145.00	E	2,305.50	0.45	E	7.16
5316	6'x8' Concrete Transformer Pad	4	2,000.00	E	8,000.00	8.00	E	32.00
--- 06 Underground/Site Total ---					33,077.24			337.55
--- 07 Misc ---								
2858	Coax Connector Male (RG-6)	400	3.46	E	1,384.00	0.02	E	8.00
2992	1/8" Poly Pull Line	10,137	5.80	M	58.80	2.00	M	20.27
4975	Seismic wire	410	2.00	E	820.00	0.03	E	12.30
5613	Unistrut (Deep)	74	127.29	C	94.67	10.00	C	7.44
5616	Cut 12 Gauge 1-5/8x1-5/8 Channel (labor)	149	0.00	E	0.00	0.15	E	22.31
5639	3/4"x10' Copper Ground Rod	37	25.20	E	932.40	0.37	E	13.69
5645	1-1/2-4" Ground Clamp	4	3,246.09	C	129.84	0.30	E	1.20
5811	4x8x3/4" Plywood (CCA)	6	45.00	E	270.00	0.75	E	4.50
5814	Red Wirenuts	12,753	100.60	M	1,282.95	1.75	C	223.18
6794	3/16X1 Nylon Anchor	117	5.92	C	6.93	7.50	C	8.78
6802	10x1" TEK Screw	1,942	6.55	C	127.20	0.01	E	19.42
6803	10x3/4" TEK Screw	820	6.84	C	56.09	0.01	E	8.20
6804	6X1/4" Pan Head Tapping Screw	5,448	1.64	C	89.35	0.01	E	54.48
6805	Ground Screw	443	7.16	C	31.72	0.01	E	4.43
13510	Demo Transfer Switch 260A	1	3.00	E	3.00	2.10	E	2.10
13512	Demo Transfer Switch 100A	1	3.00	E	3.00	1.08	E	1.08
13529	Demo Generator 75KW	1	16.00	E	16.00	14.20	E	14.20
13531	Demo Generator 30KW	1	16.00	E	16.00	10.80	E	10.80
13604	Remove #500MCM wire (per foot)	1,840	0.00	E	0.00	1.21	C	22.26
13624	Demo 3/4" EMT/Wire (per foot)	132	0.00	E	0.00	0.04	E	5.28
13650	Demo Panelboard 200A	7	0.00	E	0.00	1.50	E	10.50
13651	Demo Panelboard 100A	10	0.00	E	0.00	1.20	E	12.00
13652	Demo Panelboard 60A	6	0.00	E	0.00	1.20	E	7.20
13672	Demo 4" EMT/Wire (per foot)	784	0.00	E	0.00	0.50	E	392.00
13673	Demo 3" EMT/Wire (per foot)	125	0.00	E	0.00	0.04	E	5.00
13674	Demo 2" EMT/Wire (per foot)	2,967	0.00	E	0.00	0.02	E	59.34
13675	Demo 1" EMT/Wire (per foot)	1,175	0.00	E	0.00	0.25	E	293.75
13682	Demo Switchgear 1600A	2	0.00	E	0.00	7.00	E	14.00
13688	Demo Panelboard 600A	4	0.00	E	0.00	3.00	E	12.00
13690	Demo Panelboard 225A	6	0.00	E	0.00	1.50	E	9.00
15162	F20 Alloy-CU-CU & CU-Steel Weld	9	95.00	E	855.00	0.50	E	4.50
15200	Transformer Housekeeping Pad	1	450.00	E	450.00	3.00	E	3.00
15213	Test Station DD	18	QUOTE	6	0.00	1.00	E	18.00
15240	14-2 Speaker Cable	3,500	115.00	M	402.50	3.50	M	12.25
15255	400A 4Pole Automatic Transfer Switch Nema 1	1	QUOTE	12	0.00	10.00	E	10.00
15256	800A 4Pole Automatic Transfer Switch Nema 1	1	QUOTE	12	0.00	20.00	E	20.00
15268	Generator Pad	1	4,000.00	E	4,000.00	8.00	E	8.00
15279	Bollard Base	11	300.00	E	3,300.00	2.00	E	22.00
15295	225A 3Pole Automatic Transfer Switch Nema 1	1	QUOTE	12	0.00	8.00	E	8.00
15296	1200A 3Pole Automatic Transfer Switch Nema 1	1	QUOTE	12	0.00	32.00	E	32.00

* Target, Labor column 2

Hospital Addition and Renovation - Example

Job Number: 1300702996

Extension By Phase

Item #	Description	Quantity	Price	U	Ext Price	Labor Hr	U	Ext Lab Hr
15304	Ground Bar	1	250.00	E	250.00	1.50	E	1.50
15306	High Voltage Box Pad	1	1,500.00	E	1,500.00	3.00	E	3.00
1235155	WP Generator Housing	1	QUOTE	12	0.00	5.76	E	5.76
1235171	Fuel for Testing Generator	1,000	4.50	E	4,500.00	0.96	C	9.60
1235430	Switchbord (2 Section) Housekeeping Pad	1	450.00	E	450.00	4.00	E	4.00
1235434	TMGB	3	350.00	E	1,050.00	2.50	E	7.50
1235441	Cable Tray center support	334	QUOTE	4	0.00	0.50	E	167.00
1235507	1/8" Poly Pull Line	990	5.80	M	5.74	2.00	M	1.98
1235520	Yellow Insulated Connector22-10	579	58.67	M	33.97	1.75	C	10.13
1235538	Cadweld	41	65.00	E	2,665.00	0.50	E	20.50
1235553	1/8" Poly Pull Line	6,688	5.80	M	38.79	2.00	M	13.38
1235566	Yellow Insulated Connector22-10	84	58.67	M	4.93	1.75	M	0.15
1235567	Red Wirenuts	261	109.34	M	28.54	1.75	C	4.57
1242332	Butt Splice Kit	199	6.95	E	1,383.05	0.20	E	39.80
1242379	6000 Gallon Generator Fuel Tank Installation	1	QUOTE	12	0.00	15.36	E	15.36
1242395	Generator Fuel Tank Pad	1	3,500.00	E	3,500.00	8.00	E	8.00
LBW	LED Wall Pack Fixture	3	QUOTE	1	0.00	0.90	E	2.70
T0001	S-PW Watt Stppper PW100G	10	QUOTE	36	0.00	0.25	E	2.50
T0002	M-CX WATT STOPPER CX105	71	QUOTE	36	0.00	0.25	E	17.75
T0003	S-T WATT STOPPER TS400G	14	QUOTE	36	0.00	0.25	E	3.50
T0004	M-CI WATT STOPPER C1205I	1	QUOTE	36	0.00	0.25	E	0.25
T0005	M-DT2 WATT STOPPER DT205	9	QUOTE	36	0.00	0.65	E	5.85
T0007	M-UT3 WATT STOPPER UT305	3	QUOTE	36	0.00	0.25	E	0.75
T0008	PP-BZ150 WATT STOPPER BZ150	77	QUOTE	36	0.00	0.50	E	38.50
T0010	Sound proof Box Insulation	358	15.00	E	5,370.00	0.20	E	71.60
T0012	Kitchen square foot 1655 & 660 BUDGET	1	92,600.00	E	92,600.00	1,157.00	E	1,157.00
T0013	DISCONNECT BUDGET	1	7,460.00	E	7,460.00	61.00	E	61.00
T0014	FLOOR BOX BUDGET	7	400.00	E	2,800.00	2.00	E	14.00
T0015	LIGHTNING PROTECTION BUDGET	1	73,347.30	E	73,347.30	1,700.00	E	1,700.00
--- 07 Misc Total ---					211,316.77			4,804.09
--- 08 Special Systems ---								
5713	Fire Alarm Central Station Panel	1	QUOTE	6	0.00	6.00	E	6.00
1234747	Strobe/Visual Fire Alarm Device	84	QUOTE	6	0.00	0.50	E	42.00
1235513	Smoke Detector	65	QUOTE	6	0.00	0.35	E	22.75
1235514	Heat Detector	11	QUOTE	6	0.00	0.35	E	3.85
1235515	Fire Alarm Pull Station WP	15	QUOTE	6	0.00	0.35	E	5.25
1235562	Audio Visual Fire Alarm Device	28	QUOTE	6	0.00	0.50	E	14.00
--- 08 Special Systems Total ---					0.00			93.85
--- 10 Voice/Data/Video ---								
2862	Plenum Cat 5 24gauge 4pair Nurse Call	46,400	226.89	M	10,527.70	8.85	M	410.64
2864	Plenum Cat 5e 24gauge 4pair	306,100	196.92	M	60,277.21	8.85	M	2,708.99
T0009	PH/DATA Jack Assembly	356	35.00	E	12,460.00	0.35	E	124.60
T0011	Through Wall Cable Tray Fire Rated	7	QUOTE	4	0.00	1.00	E	7.00
--- 10 Voice/Data/Video Total ---					83,264.91			3,251.23
--- 12 Fire Alarms ---								
1234748	Duct Detector	18	QUOTE	6	0.00	0.30	E	5.40
--- 12 Fire Alarms Total ---					0.00			5.40
Job Total					899,426.75			30,494.08

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
1	CRRB	Compact Fluor Recessed Downlight	9.00	Quote 1	0.00	0.65 E	5.85
	4978	Tie Wire	18.00	0.15 E	2.70	0.10 E	1.80
2	CRRB	Compact Fluor Recessed Downlight	22.00	Quote 1	0.00	0.65 E	14.30
	4978	Tie Wire	44.00	0.15 E	6.60	0.10 E	4.40
3	CRWE	Compact Fluor Recessed Downlight	2.00	Quote 1	0.00	0.65 E	1.30
	4978	Tie Wire	4.00	0.15 E	0.60	0.10 E	0.40
4	FB2	4' Wall Fluor	1.00	Quote 1	0.00	0.50 E	0.50
	A7329	4" Square Box w/Flat Brkt & 3/0 Ring	1.00	1.58 E	1.58	0.32 E	0.32
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	1.00	96.21 C	0.96	0.20 E	0.20
	4625	4" Square-3/0 Plaster Ring-5/8"D	1.00	31.90 C	0.32	0.07 E	0.07
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
5	FBC2	4' Wall Fluor	1.00	Quote 1	0.00	0.50 E	0.50
	A7329	4" Square Box w/Flat Brkt & 3/0 Ring	1.00	1.58 E	1.58	0.32 E	0.32
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	1.00	96.21 C	0.96	0.20 E	0.20
	4625	4" Square-3/0 Plaster Ring-5/8"D	1.00	31.90 C	0.32	0.07 E	0.07
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
6	FBC2	4' Wall Fluor	2.00	Quote 1	0.00	0.50 E	1.00
	A7329	4" Square Box w/Flat Brkt & 3/0 Ring	2.00	1.58 E	3.16	0.32 E	0.65
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	2.00	96.21 C	1.92	0.20 E	0.40
	4625	4" Square-3/0 Plaster Ring-5/8"D	2.00	31.90 C	0.64	0.07 E	0.14
	5814	Red Wirenuts	6.00	100.60 M	0.60	1.75 C	0.11
7	FFE2	4' Fluor Strip	26.00	Quote 1	0.00	0.40 E	10.40
	A7341	4" Square Box w/Blank Cover	26.00	1.29 E	33.54	0.30 E	7.87
	2439	4" Square Box (1/2 & 3/4 KO's)	26.00	72.08 C	18.74	0.18 E	4.68
	4812	4" Square Flat Blank Cover	26.00	26.81 C	6.97	0.07 E	1.82
	5814	Red Wirenuts	78.00	100.60 M	7.85	1.75 C	1.37
8	FFE2	4' Fluor Strip	24.00	Quote 1	0.00	0.40 E	9.60
	A7341	4" Square Box w/Blank Cover	24.00	1.29 E	30.96	0.30 E	7.26
	5814	Red Wirenuts	72.00	100.60 M	7.24	1.75 C	1.26
	2439	4" Square Box (1/2 & 3/4 KO's)	24.00	72.08 C	17.30	0.18 E	4.32
	4812	4" Square Flat Blank Cover	24.00	26.81 C	6.43	0.07 E	1.68
9	FFE2	4' Fluor Strip	23.00	Quote 1	0.00	0.40 E	9.20
	A7341	4" Square Box w/Blank Cover	23.00	1.29 E	29.67	0.30 E	6.96
	5814	Red Wirenuts	69.00	100.60 M	6.94	1.75 C	1.21
	2439	4" Square Box (1/2 & 3/4 KO's)	23.00	72.08 C	16.58	0.18 E	4.14
	4812	4" Square Flat Blank Cover	23.00	26.81 C	6.17	0.07 E	1.61
10	FFE2	4' Fluor Strip	14.00	Quote 1	0.00	0.40 E	5.60
	A7341	4" Square Box w/Blank Cover	14.00	1.29 E	18.06	0.30 E	4.24
	5814	Red Wirenuts	42.00	100.60 M	4.23	1.75 C	0.74
	2439	4" Square Box (1/2 & 3/4 KO's)	14.00	72.08 C	10.09	0.18 E	2.52
	4812	4" Square Flat Blank Cover	14.00	26.81 C	3.75	0.07 E	0.98
11	FGA	2'x4' Fluor Lay-In	2.00	Quote 1	0.00	0.65 E	1.30
	A7354	4" Square Box w/(1) Fixture Whip	2.00	9.40 E	18.80	0.52 E	1.03
	2395	1/2" T-Bar Wire Conduit Clip	2.00	22.32 C	0.45	0.01 E	0.02
	2439	4" Square Box (1/2 & 3/4 KO's)	2.00	72.08 C	1.44	0.18 E	0.36
	4812	4" Square Flat Blank Cover	2.00	26.81 C	0.54	0.07 E	0.14
	5013	Manufactured Fixture Whip	2.00	759.24 C	15.18	0.15 E	0.30
	5814	Red Wirenuts	12.00	100.60 M	1.21	1.75 C	0.21
	4978	Tie Wire	8.00	0.15 E	1.20	0.10 E	0.80
	6802	10x1" TEK Screw	8.00	6.55 C	0.52	0.01 E	0.08
12	FGB	2'x4' Fluor Lay-In	31.00	Quote 1	0.00	0.65 E	20.15
	A7354	4" Square Box w/(1) Fixture Whip	31.00	9.40 E	291.40	0.52 E	15.97
	5814	Red Wirenuts	186.00	100.60 M	18.71	1.75 C	3.26

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
13	2439	4" Square Box (1/2 & 3/4 KO's)	31.00	72.08 C	22.34	0.18 E	5.58
	4812	4" Square Flat Blank Cover	31.00	26.81 C	8.31	0.07 E	2.17
	2395	1/2" T-Bar Wire Conduit Clip	31.00	22.32 C	6.92	0.01 E	0.31
	5013	Manufactured Fixture Whip	31.00	759.24 C	235.36	0.15 E	4.65
	4978	Tie Wire	124.00	0.15 E	18.60	0.10 E	12.40
	6802	10x1" TEK Screw	124.00	6.55 C	8.12	0.01 E	1.24
	FGB	2'x4' Fluor Lay-In	14.00	Quote 1	0.00	0.65 E	9.10
	A7354	4" Square Box w/(1) Fixture Whip	14.00	9.40 E	131.60	0.52 E	7.21
	5814	Red Wirenuts	84.00	100.60 M	8.45	1.75 C	1.47
	2439	4" Square Box (1/2 & 3/4 KO's)	14.00	72.08 C	10.09	0.18 E	2.52
	4812	4" Square Flat Blank Cover	14.00	26.81 C	3.75	0.07 E	0.98
	2395	1/2" T-Bar Wire Conduit Clip	14.00	22.32 C	3.12	0.01 E	0.14
	5013	Manufactured Fixture Whip	14.00	759.24 C	106.29	0.15 E	2.10
14	4978	Tie Wire	56.00	0.15 E	8.40	0.10 E	5.60
	6802	10x1" TEK Screw	56.00	6.55 C	3.67	0.01 E	0.56
	FGB	2'x4' Fluor Lay-In	7.00	Quote 1	0.00	0.65 E	4.55
	A7354	4" Square Box w/(1) Fixture Whip	7.00	9.40 E	65.80	0.52 E	3.61
	5814	Red Wirenuts	42.00	100.60 M	4.23	1.75 C	0.74
	2439	4" Square Box (1/2 & 3/4 KO's)	7.00	72.08 C	5.05	0.18 E	1.26
	4812	4" Square Flat Blank Cover	7.00	26.81 C	1.88	0.07 E	0.49
	2395	1/2" T-Bar Wire Conduit Clip	7.00	22.32 C	1.56	0.01 E	0.07
	5013	Manufactured Fixture Whip	7.00	759.24 C	53.15	0.15 E	1.05
	4978	Tie Wire	28.00	0.15 E	4.20	0.10 E	2.80
	6802	10x1" TEK Screw	28.00	6.55 C	1.83	0.01 E	0.28
	FGB2	2'x4' Fluor Lay-In	6.00	Quote 1	0.00	0.65 E	3.90
	A7354	4" Square Box w/(1) Fixture Whip	6.00	9.40 E	56.40	0.52 E	3.09
15	5814	Red Wirenuts	36.00	100.60 M	3.62	1.75 C	0.63
	2439	4" Square Box (1/2 & 3/4 KO's)	6.00	72.08 C	4.32	0.18 E	1.08
	4812	4" Square Flat Blank Cover	6.00	26.81 C	1.61	0.07 E	0.42
	2395	1/2" T-Bar Wire Conduit Clip	6.00	22.32 C	1.34	0.01 E	0.06
	5013	Manufactured Fixture Whip	6.00	759.24 C	45.55	0.15 E	0.90
	4978	Tie Wire	24.00	0.15 E	3.60	0.10 E	2.40
	6802	10x1" TEK Screw	24.00	6.55 C	1.57	0.01 E	0.24
	FGB2	2'x4' Fluor Lay-In	26.00	Quote 1	0.00	0.65 E	16.90
	A7354	4" Square Box w/(1) Fixture Whip	26.00	9.40 E	244.40	0.52 E	13.39
	5814	Red Wirenuts	156.00	100.60 M	15.69	1.75 C	2.73
	2439	4" Square Box (1/2 & 3/4 KO's)	26.00	72.08 C	18.74	0.18 E	4.68
	4812	4" Square Flat Blank Cover	26.00	26.81 C	6.97	0.07 E	1.82
	2395	1/2" T-Bar Wire Conduit Clip	26.00	22.32 C	5.80	0.01 E	0.26
	5013	Manufactured Fixture Whip	26.00	759.24 C	197.40	0.15 E	3.90
16	4978	Tie Wire	104.00	0.15 E	15.60	0.10 E	10.40
	6802	10x1" TEK Screw	104.00	6.55 C	6.81	0.01 E	1.04
	FGB2	2'x4' Fluor Lay-In	8.00	Quote 1	0.00	0.65 E	5.20
	A7354	4" Square Box w/(1) Fixture Whip	8.00	9.40 E	75.20	0.52 E	4.12
	5814	Red Wirenuts	48.00	100.60 M	4.83	1.75 C	0.84
	2439	4" Square Box (1/2 & 3/4 KO's)	8.00	72.08 C	5.77	0.18 E	1.44
	4812	4" Square Flat Blank Cover	8.00	26.81 C	2.14	0.07 E	0.56
	2395	1/2" T-Bar Wire Conduit Clip	8.00	22.32 C	1.79	0.01 E	0.08
	5013	Manufactured Fixture Whip	8.00	759.24 C	60.74	0.15 E	1.20
	4978	Tie Wire	32.00	0.15 E	4.80	0.10 E	3.20
	6802	10x1" TEK Screw	32.00	6.55 C	2.10	0.01 E	0.32
	FGC	2'x4' Fluor Lay-In	44.00	Quote 1	0.00	0.65 E	28.60
	A7354	4" Square Box w/(1) Fixture Whip	44.00	9.40 E	413.60	0.52 E	22.66

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	5814	Red Wirenuts	264.00	100.60 M	26.56	1.75 C	4.62
	2439	4" Square Box (1/2 & 3/4 KO's)	44.00	72.08 C	31.72	0.18 E	7.92
	4812	4" Square Flat Blank Cover	44.00	26.81 C	11.80	0.07 E	3.08
	2395	1/2" T-Bar Wire Conduit Clip	44.00	22.32 C	9.82	0.01 E	0.44
	5013	Manufactured Fixture Whip	44.00	759.24 C	334.07	0.15 E	6.60
	4978	Tie Wire	176.00	0.15 E	26.40	0.10 E	17.60
	6802	10x1" TEK Screw	176.00	6.55 C	11.53	0.01 E	1.76
19	FGC	2'x4' Fluor Lay-In	102.00	Quote 1	0.00	0.65 E	66.30
	A7354	4" Square Box w/(1) Fixture Whip	102.00	9.40 E	958.80	0.52 E	52.53
	5814	Red Wirenuts	612.00	100.60 M	61.57	1.75 C	10.71
	2439	4" Square Box (1/2 & 3/4 KO's)	102.00	72.08 C	73.52	0.18 E	18.36
	4812	4" Square Flat Blank Cover	102.00	26.81 C	27.35	0.07 E	7.14
	2395	1/2" T-Bar Wire Conduit Clip	102.00	22.32 C	22.77	0.01 E	1.02
	5013	Manufactured Fixture Whip	102.00	759.24 C	774.42	0.15 E	15.30
	4978	Tie Wire	408.00	0.15 E	61.20	0.10 E	40.80
	6802	10x1" TEK Screw	408.00	6.55 C	26.72	0.01 E	4.08
20	FGC	2'x4' Fluor Lay-In	30.00	Quote 1	0.00	0.65 E	19.50
	A7354	4" Square Box w/(1) Fixture Whip	30.00	9.40 E	282.00	0.52 E	15.45
	5814	Red Wirenuts	180.00	100.60 M	18.11	1.75 C	3.15
	2439	4" Square Box (1/2 & 3/4 KO's)	30.00	72.08 C	21.62	0.18 E	5.40
	4812	4" Square Flat Blank Cover	30.00	26.81 C	8.04	0.07 E	2.10
	2395	1/2" T-Bar Wire Conduit Clip	30.00	22.32 C	6.70	0.01 E	0.30
	5013	Manufactured Fixture Whip	30.00	759.24 C	227.77	0.15 E	4.50
	4978	Tie Wire	120.00	0.15 E	18.00	0.10 E	12.00
	6802	10x1" TEK Screw	120.00	6.55 C	7.86	0.01 E	1.20
21	FGC	2'x4' Fluor Lay-In	26.00	Quote 1	0.00	0.65 E	16.90
	A7354	4" Square Box w/(1) Fixture Whip	26.00	9.40 E	244.40	0.52 E	13.39
	5814	Red Wirenuts	156.00	100.60 M	15.69	1.75 C	2.73
	2439	4" Square Box (1/2 & 3/4 KO's)	26.00	72.08 C	18.74	0.18 E	4.68
	4812	4" Square Flat Blank Cover	26.00	26.81 C	6.97	0.07 E	1.82
	2395	1/2" T-Bar Wire Conduit Clip	26.00	22.32 C	5.80	0.01 E	0.26
	5013	Manufactured Fixture Whip	26.00	759.24 C	197.40	0.15 E	3.90
	4978	Tie Wire	104.00	0.15 E	15.60	0.10 E	10.40
	6802	10x1" TEK Screw	104.00	6.55 C	6.81	0.01 E	1.04
22	FMT2	4' Wrap-Around 2-Lamp	1.00	Quote 1	0.00	0.55 E	0.55
	A7341	4" Square Box w/Blank Cover	1.00	1.29 E	1.29	0.30 E	0.30
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
	2439	4" Square Box (1/2 & 3/4 KO's)	1.00	72.08 C	0.72	0.18 E	0.18
	4812	4" Square Flat Blank Cover	1.00	26.81 C	0.27	0.07 E	0.07
23	FMT2	4' Wrap-Around 2-Lamp	8.00	Quote 1	0.00	0.55 E	4.40
	A7341	4" Square Box w/Blank Cover	8.00	1.29 E	10.32	0.30 E	2.42
	5814	Red Wirenuts	24.00	100.60 M	2.41	1.75 C	0.42
	2439	4" Square Box (1/2 & 3/4 KO's)	8.00	72.08 C	5.77	0.18 E	1.44
	4812	4" Square Flat Blank Cover	8.00	26.81 C	2.14	0.07 E	0.56
24	FPB	2'x4' Fluor Lay-In	10.00	Quote 1	0.00	0.65 E	6.50
	A7354	4" Square Box w/(1) Fixture Whip	10.00	9.40 E	94.00	0.52 E	5.15
	5814	Red Wirenuts	60.00	100.60 M	6.04	1.75 C	1.05
	2439	4" Square Box (1/2 & 3/4 KO's)	10.00	72.08 C	7.21	0.18 E	1.80
	4812	4" Square Flat Blank Cover	10.00	26.81 C	2.68	0.07 E	0.70
	2395	1/2" T-Bar Wire Conduit Clip	10.00	22.32 C	2.23	0.01 E	0.10
	5013	Manufactured Fixture Whip	10.00	759.24 C	75.92	0.15 E	1.50
	4978	Tie Wire	40.00	0.15 E	6.00	0.10 E	4.00
	6802	10x1" TEK Screw	40.00	6.55 C	2.62	0.01 E	0.40

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
25	FPB2	2'x4' Fluor Lay-In	104.00	Quote 1	0.00	0.65 E	67.60
	A7354	4" Square Box w/(1) Fixture Whip	104.00	9.40 E	977.60	0.52 E	53.56
	5814	Red Wirenuts	624.00	100.60 M	62.77	1.75 C	10.92
	2439	4" Square Box (1/2 & 3/4 KO's)	104.00	72.08 C	74.96	0.18 E	18.72
	4812	4" Square Flat Blank Cover	104.00	26.81 C	27.88	0.07 E	7.28
	2395	1/2" T-Bar Wire Conduit Clip	104.00	22.32 C	23.21	0.01 E	1.04
	5013	Manufactured Fixture Whip	104.00	759.24 C	789.61	0.15 E	15.60
	4978	Tie Wire	416.00	0.15 E	62.40	0.10 E	41.60
	6802	10x1" TEK Screw	416.00	6.55 C	27.25	0.01 E	4.16
26	FPB2	2'x4' Fluor Lay-In	2.00	Quote 1	0.00	0.65 E	1.30
	A7354	4" Square Box w/(1) Fixture Whip	2.00	9.40 E	18.80	0.52 E	1.03
	5814	Red Wirenuts	12.00	100.60 M	1.21	1.75 C	0.21
	2439	4" Square Box (1/2 & 3/4 KO's)	2.00	72.08 C	1.44	0.18 E	0.36
	4812	4" Square Flat Blank Cover	2.00	26.81 C	0.54	0.07 E	0.14
	2395	1/2" T-Bar Wire Conduit Clip	2.00	22.32 C	0.45	0.01 E	0.02
	5013	Manufactured Fixture Whip	2.00	759.24 C	15.18	0.15 E	0.30
	4978	Tie Wire	8.00	0.15 E	1.20	0.10 E	0.80
	6802	10x1" TEK Screw	8.00	6.55 C	0.52	0.01 E	0.08
27	FPB2	2'x4' Fluor Lay-In	15.00	Quote 1	0.00	0.65 E	9.75
	A7354	4" Square Box w/(1) Fixture Whip	15.00	9.40 E	141.00	0.52 E	7.73
	5814	Red Wirenuts	90.00	100.60 M	9.05	1.75 C	1.58
	2439	4" Square Box (1/2 & 3/4 KO's)	15.00	72.08 C	10.81	0.18 E	2.70
	4812	4" Square Flat Blank Cover	15.00	26.81 C	4.02	0.07 E	1.05
	2395	1/2" T-Bar Wire Conduit Clip	15.00	22.32 C	3.35	0.01 E	0.15
	5013	Manufactured Fixture Whip	15.00	759.24 C	113.89	0.15 E	2.25
	4978	Tie Wire	60.00	0.15 E	9.00	0.10 E	6.00
	6802	10x1" TEK Screw	60.00	6.55 C	3.93	0.01 E	0.60
28	FRA	Compact Fluor Recessed Downlight	63.00	Quote 1	0.00	0.65 E	40.95
	4978	Tie Wire	126.00	0.15 E	18.90	0.10 E	12.60
29	FRA	Compact Fluor Recessed Downlight	59.00	Quote 1	0.00	0.65 E	38.35
	4978	Tie Wire	118.00	0.15 E	17.70	0.10 E	11.80
30	FRA	Compact Fluor Recessed Downlight	46.00	Quote 1	0.00	0.65 E	29.90
	4978	Tie Wire	92.00	0.15 E	13.80	0.10 E	9.20
31	FRA	Compact Fluor Recessed Downlight	28.00	Quote 1	0.00	0.65 E	18.20
	4978	Tie Wire	56.00	0.15 E	8.40	0.10 E	5.60
32	FSX2	4' Fluor Strip	5.00	Quote 1	0.00	0.40 E	2.00
	4973	#10 Jack Chain	60.00	20.00 C	12.00	2.00 C	1.20
	4974	1-1/2" "S" Hook	30.00	13.08 C	3.92	0.03 E	0.90
	A7354	4" Square Box w/(1) Fixture Whip	5.00	9.40 E	47.00	0.52 E	2.58
	5814	Red Wirenuts	30.00	100.60 M	3.02	1.75 C	0.53
	2439	4" Square Box (1/2 & 3/4 KO's)	5.00	72.08 C	3.60	0.18 E	0.90
	4812	4" Square Flat Blank Cover	5.00	26.81 C	1.34	0.07 E	0.35
	2395	1/2" T-Bar Wire Conduit Clip	5.00	22.32 C	1.12	0.01 E	0.05
	5013	Manufactured Fixture Whip	5.00	759.24 C	37.96	0.15 E	0.75
33	FSX2	4' Fluor Strip	10.00	Quote 1	0.00	0.40 E	4.00
	4973	#10 Jack Chain	120.00	20.00 C	24.00	2.00 C	2.40
	4974	1-1/2" "S" Hook	60.00	13.08 C	7.85	0.03 E	1.80
	A7354	4" Square Box w/(1) Fixture Whip	10.00	9.40 E	94.00	0.52 E	5.15
	5814	Red Wirenuts	60.00	100.60 M	6.04	1.75 C	1.05
	2439	4" Square Box (1/2 & 3/4 KO's)	10.00	72.08 C	7.21	0.18 E	1.80
	4812	4" Square Flat Blank Cover	10.00	26.81 C	2.68	0.07 E	0.70
	2395	1/2" T-Bar Wire Conduit Clip	10.00	22.32 C	2.23	0.01 E	0.10
	5013	Manufactured Fixture Whip	10.00	759.24 C	75.92	0.15 E	1.50

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
34	FSX2	4' Fluor Strip	1.00	Quote 1	0.00	0.40 E	0.40
	4973	#10 Jack Chain	12.00	20.00 C	2.40	2.00 C	0.24
	4974	1-1/2" "S" Hook	6.00	13.08 C	0.78	0.03 E	0.18
	A7354	4" Square Box w/(1) Fixture Whip	1.00	9.40 E	9.40	0.52 E	0.52
	5814	Red Wirenuts	6.00	100.60 M	0.60	1.75 C	0.11
	2439	4" Square Box (1/2 & 3/4 KO's)	1.00	72.08 C	0.72	0.18 E	0.18
	4812	4" Square Flat Blank Cover	1.00	26.81 C	0.27	0.07 E	0.07
	2395	1/2" T-Bar Wire Conduit Clip	1.00	22.32 C	0.22	0.01 E	0.01
35	5013	Manufactured Fixture Whip	1.00	759.24 C	7.59	0.15 E	0.15
	HL12	4' Wall Fluor	32.00	Quote 1	0.00	0.50 E	16.00
	1242376	F39 T5 Cool White HO" Fluor Lamp	64.00	Quote 1	0.00	0.03 E	1.92
	1242377	F54 T5 Cool White HO" Fluor Lamp	32.00	Quote 1	0.00	0.03 E	0.96
	A7341	4" Square Box w/Blank Cover	32.00	1.29 E	41.28	0.30 E	9.68
	5814	Red Wirenuts	96.00	100.60 M	9.66	1.75 C	1.68
	2439	4" Square Box (1/2 & 3/4 KO's)	32.00	72.08 C	23.07	0.18 E	5.76
	4812	4" Square Flat Blank Cover	32.00	26.81 C	8.58	0.07 E	2.24
36	HL12	4' Wall Fluor	31.00	Quote 1	0.00	0.50 E	15.50
	1242376	F39 T5 Cool White HO" Fluor Lamp	62.00	Quote 1	0.00	0.03 E	1.86
	1242377	F54 T5 Cool White HO" Fluor Lamp	31.00	Quote 1	0.00	0.03 E	0.93
	A7341	4" Square Box w/Blank Cover	31.00	1.29 E	39.99	0.30 E	9.38
	5814	Red Wirenuts	93.00	100.60 M	9.36	1.75 C	1.63
	2439	4" Square Box (1/2 & 3/4 KO's)	31.00	72.08 C	22.34	0.18 E	5.58
	4812	4" Square Flat Blank Cover	31.00	26.81 C	8.31	0.07 E	2.17
37	HL12	4' Wall Fluor	23.00	Quote 1	0.00	0.50 E	11.50
	1242376	F39 T5 Cool White HO" Fluor Lamp	46.00	Quote 1	0.00	0.03 E	1.38
	1242377	F54 T5 Cool White HO" Fluor Lamp	23.00	Quote 1	0.00	0.03 E	0.69
	A7341	4" Square Box w/Blank Cover	23.00	1.29 E	29.67	0.30 E	6.96
	5814	Red Wirenuts	69.00	100.60 M	6.94	1.75 C	1.21
	2439	4" Square Box (1/2 & 3/4 KO's)	23.00	72.08 C	16.58	0.18 E	4.14
	4812	4" Square Flat Blank Cover	23.00	26.81 C	6.17	0.07 E	1.61
38	HL12	4' Wall Fluor	14.00	Quote 1	0.00	0.50 E	7.00
	1242376	F39 T5 Cool White HO" Fluor Lamp	28.00	Quote 1	0.00	0.03 E	0.84
	1242377	F54 T5 Cool White HO" Fluor Lamp	14.00	Quote 1	0.00	0.03 E	0.42
	A7341	4" Square Box w/Blank Cover	14.00	1.29 E	18.06	0.30 E	4.24
	5814	Red Wirenuts	42.00	100.60 M	4.23	1.75 C	0.74
	2439	4" Square Box (1/2 & 3/4 KO's)	14.00	72.08 C	10.09	0.18 E	2.52
	4812	4" Square Flat Blank Cover	14.00	26.81 C	3.75	0.07 E	0.98
39	FWB	2' Wall Fluor	29.00	Quote 1	0.00	0.40 E	11.60
	A7341	4" Square Box w/Blank Cover	29.00	1.29 E	37.41	0.30 E	8.77
	5814	Red Wirenuts	87.00	100.60 M	8.75	1.75 C	1.52
	2439	4" Square Box (1/2 & 3/4 KO's)	29.00	72.08 C	20.90	0.18 E	5.22
	4812	4" Square Flat Blank Cover	29.00	26.81 C	7.77	0.07 E	2.03
40	FW	2' Wall Fluor	24.00	Quote 1	0.00	0.40 E	9.60
	A7341	4" Square Box w/Blank Cover	24.00	1.29 E	30.96	0.30 E	7.26
	5814	Red Wirenuts	72.00	100.60 M	7.24	1.75 C	1.26
	2439	4" Square Box (1/2 & 3/4 KO's)	24.00	72.08 C	17.30	0.18 E	4.32
	4812	4" Square Flat Blank Cover	24.00	26.81 C	6.43	0.07 E	1.68
41	FWB	2' Wall Fluor	23.00	Quote 1	0.00	0.40 E	9.20
	A7341	4" Square Box w/Blank Cover	23.00	1.29 E	29.67	0.30 E	6.96
	5814	Red Wirenuts	69.00	100.60 M	6.94	1.75 C	1.21
	2439	4" Square Box (1/2 & 3/4 KO's)	23.00	72.08 C	16.58	0.18 E	4.14
	4812	4" Square Flat Blank Cover	23.00	26.81 C	6.17	0.07 E	1.61
42	FWB	2' Wall Fluor	14.00	Quote 1	0.00	0.40 E	5.60

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	A7341	4" Square Box w/Blank Cover	14.00	1.29 E	18.06	0.30 E	4.24
	5814	Red Wirenuts	42.00	100.60 M	4.23	1.75 C	0.74
	2439	4" Square Box (1/2 & 3/4 KO's)	14.00	72.08 C	10.09	0.18 E	2.52
	4812	4" Square Flat Blank Cover	14.00	26.81 C	3.75	0.07 E	0.98
43	LBW	LED Wall Pack Fixture	2.00	Quote 1	0.00	0.90 E	1.80
	A7341	4" Square Box w/Blank Cover	2.00	1.29 E	2.58	0.30 E	0.61
	5814	Red Wirenuts	6.00	100.60 M	0.60	1.75 C	0.11
	2439	4" Square Box (1/2 & 3/4 KO's)	2.00	72.08 C	1.44	0.18 E	0.36
	4812	4" Square Flat Blank Cover	2.00	26.81 C	0.54	0.07 E	0.14
44	LBW	LED Wall Pack Fixture	1.00	Quote 1	0.00	0.90 E	0.90
	A7341	4" Square Box w/Blank Cover	1.00	1.29 E	1.29	0.30 E	0.30
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
	2439	4" Square Box (1/2 & 3/4 KO's)	1.00	72.08 C	0.72	0.18 E	0.18
	4812	4" Square Flat Blank Cover	1.00	26.81 C	0.27	0.07 E	0.07
45	LYW	LED. Bollard Fixture	11.00	Quote 1	0.00	1.40 E	15.40
	15279	Bollard Base	11.00	300.00 E	3300.00	2.00 E	22.00
46	MRA	H.I.D. Recessed Fixture	1.00	Quote 1	0.00	0.80 E	0.80
	4978	Tie Wire	2.00	0.15 E	0.30	0.10 E	0.20
47	MRA	H.I.D. Recessed Fixture	9.00	Quote 1	0.00	0.80 E	7.20
	4978	Tie Wire	18.00	0.15 E	2.70	0.10 E	1.80
48	MRAQ	H.I.D. Recessed Fixture	9.00	Quote 1	0.00	0.80 E	7.20
	4978	Tie Wire	18.00	0.15 E	2.70	0.10 E	1.80
49	MRAQ	H.I.D. Recessed Fixture	2.00	Quote 1	0.00	0.80 E	1.60
	4978	Tie Wire	4.00	0.15 E	0.60	0.10 E	0.40
50	MWCQ	H.I.D. Wall Pack Fixture	1.00	Quote 1	0.00	0.90 E	0.90
	A7341	4" Square Box w/Blank Cover	1.00	1.29 E	1.29	0.30 E	0.30
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
	2439	4" Square Box (1/2 & 3/4 KO's)	1.00	72.08 C	0.72	0.18 E	0.18
	4812	4" Square Flat Blank Cover	1.00	26.81 C	0.27	0.07 E	0.07
51	MWD	H.I.D. Decorative Wall Fixture	2.00	Quote 1	0.00	0.70 E	1.40
	A7341	4" Square Box w/Blank Cover	2.00	1.29 E	2.58	0.30 E	0.61
	5814	Red Wirenuts	6.00	100.60 M	0.60	1.75 C	0.11
	2439	4" Square Box (1/2 & 3/4 KO's)	2.00	72.08 C	1.44	0.18 E	0.36
	4812	4" Square Flat Blank Cover	2.00	26.81 C	0.54	0.07 E	0.14
52	NL12	Recess Step Light	26.00	Quote 1	0.00	0.65 E	16.90
53	NL12	Recess Step Light	23.00	Quote 1	0.00	0.65 E	14.95
54	NL12	Recess Step Light	23.00	Quote 1	0.00	0.65 E	14.95
55	NL12	Recess Step Light	14.00	Quote 1	0.00	0.65 E	9.10
56	SL12	Compact Fluor Recessed Downlight	26.00	Quote 1	0.00	0.65 E	16.90
57	SL12	Compact Fluor Recessed Downlight	24.00	Quote 1	0.00	0.65 E	15.60
58	SL12	Compact Fluor Recessed Downlight	23.00	Quote 1	0.00	0.65 E	14.95
59	SL12	Compact Fluor Recessed Downlight	14.00	Quote 1	0.00	0.65 E	9.10
60	UC	24"-Under Counter Fixture	1.00	Quote 1	0.00	0.40 E	0.40
	A7341	4" Square Box w/Blank Cover	1.00	1.29 E	1.29	0.30 E	0.30
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
	2439	4" Square Box (1/2 & 3/4 KO's)	1.00	72.08 C	0.72	0.18 E	0.18
	4812	4" Square Flat Blank Cover	1.00	26.81 C	0.27	0.07 E	0.07
61	UC3	36" Under Counter Fixture	2.00	Quote 1	0.00	0.45 E	0.90
	A7341	4" Square Box w/Blank Cover	2.00	1.29 E	2.58	0.30 E	0.61
	5814	Red Wirenuts	6.00	100.60 M	0.60	1.75 C	0.11
	2439	4" Square Box (1/2 & 3/4 KO's)	2.00	72.08 C	1.44	0.18 E	0.36
	4812	4" Square Flat Blank Cover	2.00	26.81 C	0.54	0.07 E	0.14
62	UC3	36" Under Counter Fixture	6.00	Quote 1	0.00	0.45 E	2.70

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	A7341	4" Square Box w/Blank Cover	6.00	1.29 E	7.74	0.30 E	1.82
	5814	Red Wirenuts	18.00	100.60 M	1.81	1.75 C	0.32
	2439	4" Square Box (1/2 & 3/4 KO's)	6.00	72.08 C	4.32	0.18 E	1.08
	4812	4" Square Flat Blank Cover	6.00	26.81 C	1.61	0.07 E	0.42
63	UC4	48" Under Counter Fixture	3.00	Quote 1	0.00	0.45 E	1.35
	A7341	4" Square Box w/Blank Cover	3.00	1.29 E	3.87	0.30 E	0.91
	5814	Red Wirenuts	9.00	100.60 M	0.91	1.75 C	0.16
	2439	4" Square Box (1/2 & 3/4 KO's)	3.00	72.08 C	2.16	0.18 E	0.54
	4812	4" Square Flat Blank Cover	3.00	26.81 C	0.80	0.07 E	0.21
64	UC4	48" Under Counter Fixture	8.00	Quote 1	0.00	0.45 E	3.60
	A7341	4" Square Box w/Blank Cover	8.00	1.29 E	10.32	0.30 E	2.42
	5814	Red Wirenuts	24.00	100.60 M	2.41	1.75 C	0.42
	2439	4" Square Box (1/2 & 3/4 KO's)	8.00	72.08 C	5.77	0.18 E	1.44
	4812	4" Square Flat Blank Cover	8.00	26.81 C	2.14	0.07 E	0.56
65	UC4	48" Under Counter Fixture	2.00	Quote 1	0.00	0.45 E	0.90
	A7341	4" Square Box w/Blank Cover	2.00	1.29 E	2.58	0.30 E	0.61
	5814	Red Wirenuts	6.00	100.60 M	0.60	1.75 C	0.11
	2439	4" Square Box (1/2 & 3/4 KO's)	2.00	72.08 C	1.44	0.18 E	0.36
	4812	4" Square Flat Blank Cover	2.00	26.81 C	0.54	0.07 E	0.14
66	XA	L.E.D. Exit Fixture W/Batt Pack	3.00	Quote 1	0.00	0.55 E	1.65
	A7341	4" Square Box w/Blank Cover	3.00	1.29 E	3.87	0.30 E	0.91
	5814	Red Wirenuts	9.00	100.60 M	0.91	1.75 C	0.16
	2439	4" Square Box (1/2 & 3/4 KO's)	3.00	72.08 C	2.16	0.18 E	0.54
	4812	4" Square Flat Blank Cover	3.00	26.81 C	0.80	0.07 E	0.21
67	XA	L.E.D. Exit Fixture W/Batt Pack	16.00	Quote 1	0.00	0.55 E	8.80
	A7341	4" Square Box w/Blank Cover	16.00	1.29 E	20.64	0.30 E	4.84
	5814	Red Wirenuts	48.00	100.60 M	4.83	1.75 C	0.84
	2439	4" Square Box (1/2 & 3/4 KO's)	16.00	72.08 C	11.53	0.18 E	2.88
	4812	4" Square Flat Blank Cover	16.00	26.81 C	4.29	0.07 E	1.12
68	XA	L.E.D. Exit Fixture W/Batt Pack	1.00	Quote 1	0.00	0.55 E	0.55
	A7341	4" Square Box w/Blank Cover	1.00	1.29 E	1.29	0.30 E	0.30
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
	2439	4" Square Box (1/2 & 3/4 KO's)	1.00	72.08 C	0.72	0.18 E	0.18
	4812	4" Square Flat Blank Cover	1.00	26.81 C	0.27	0.07 E	0.07
69	XA	L.E.D. Exit Fixture W/Batt Pack	3.00	Quote 1	0.00	0.55 E	1.65
	A7341	4" Square Box w/Blank Cover	3.00	1.29 E	3.87	0.30 E	0.91
	5814	Red Wirenuts	9.00	100.60 M	0.91	1.75 C	0.16
	2439	4" Square Box (1/2 & 3/4 KO's)	3.00	72.08 C	2.16	0.18 E	0.54
	4812	4" Square Flat Blank Cover	3.00	26.81 C	0.80	0.07 E	0.21
70	XAW	L.E.D. Exit Fixture W/Batt Pack	1.00	Quote 1	0.00	0.55 E	0.55
	A7341	4" Square Box w/Blank Cover	1.00	1.29 E	1.29	0.30 E	0.30
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
	2439	4" Square Box (1/2 & 3/4 KO's)	1.00	72.08 C	0.72	0.18 E	0.18
	4812	4" Square Flat Blank Cover	1.00	26.81 C	0.27	0.07 E	0.07
71	XAW	L.E.D. Exit Fixture W/Batt Pack	1.00	Quote 1	0.00	0.55 E	0.55
	A7341	4" Square Box w/Blank Cover	1.00	1.29 E	1.29	0.30 E	0.30
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
	2439	4" Square Box (1/2 & 3/4 KO's)	1.00	72.08 C	0.72	0.18 E	0.18
	4812	4" Square Flat Blank Cover	1.00	26.81 C	0.27	0.07 E	0.07
72	XB	L.E.D. Exit Fixture W/Batt Pack	2.00	Quote 1	0.00	0.55 E	1.10
	A7341	4" Square Box w/Blank Cover	2.00	1.29 E	2.58	0.30 E	0.61
	5814	Red Wirenuts	6.00	100.60 M	0.60	1.75 C	0.11
	2439	4" Square Box (1/2 & 3/4 KO's)	2.00	72.08 C	1.44	0.18 E	0.36

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
74	4812	4" Square Flat Blank Cover	2.00	26.81 C	0.54	0.07 E	0.14
	XB	L.E.D. Exit Fixture W/Batt Pack	4.00	Quote 1	0.00	0.55 E	2.20
	A7341	4" Square Box w/Blank Cover	4.00	1.29 E	5.16	0.30 E	1.21
	5814	Red Wirenuts	12.00	100.60 M	1.21	1.75 C	0.21
	2439	4" Square Box (1/2 & 3/4 KO's)	4.00	72.08 C	2.88	0.18 E	0.72
75	4812	4" Square Flat Blank Cover	4.00	26.81 C	1.07	0.07 E	0.28
	XB	L.E.D. Exit Fixture W/Batt Pack	2.00	Quote 1	0.00	0.55 E	1.10
	A7341	4" Square Box w/Blank Cover	2.00	1.29 E	2.58	0.30 E	0.61
	5814	Red Wirenuts	6.00	100.60 M	0.60	1.75 C	0.11
	2439	4" Square Box (1/2 & 3/4 KO's)	2.00	72.08 C	1.44	0.18 E	0.36
76	4812	4" Square Flat Blank Cover	2.00	26.81 C	0.54	0.07 E	0.14
	XJ	Dual Head Emerg Light w/Batt Pack	1.00	Quote 1	0.00	0.80 E	0.80
	A7341	4" Square Box w/Blank Cover	1.00	1.29 E	1.29	0.30 E	0.30
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
	2439	4" Square Box (1/2 & 3/4 KO's)	1.00	72.08 C	0.72	0.18 E	0.18
77	4812	4" Square Flat Blank Cover	1.00	26.81 C	0.27	0.07 E	0.07
	XJ	Dual Head Emerg Light w/Batt Pack	1.00	Quote 1	0.00	0.80 E	0.80
	A7341	4" Square Box w/Blank Cover	1.00	1.29 E	1.29	0.30 E	0.30
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
	2439	4" Square Box (1/2 & 3/4 KO's)	1.00	72.08 C	0.72	0.18 E	0.18
78	4812	4" Square Flat Blank Cover	1.00	26.81 C	0.27	0.07 E	0.07
	T0003	S-T WATT STOPPER TS400G	1.00	Quote 36	0.00	0.25 E	0.25
	T0001	S-PW Watt Stppper PW100G	2.00	Quote 36	0.00	0.25 E	0.50
	T0001	S-PW Watt Stppper PW100G	7.00	Quote 36	0.00	0.25 E	1.75
	T0001	S-PW Watt Stppper PW100G	1.00	Quote 36	0.00	0.25 E	0.25
82	T0003	S-T WATT STOPPER TS400G	3.00	Quote 36	0.00	0.25 E	0.75
	T0003	S-T WATT STOPPER TS400G	9.00	Quote 36	0.00	0.25 E	2.25
	T0003	S-T WATT STOPPER TS400G	1.00	Quote 36	0.00	0.25 E	0.25
	T0002	M-CX WATT STOPPER CX105	7.00	Quote 36	0.00	0.25 E	1.75
	T0002	M-CX WATT STOPPER CX105	56.00	Quote 36	0.00	0.25 E	14.00
87	T0002	M-CX WATT STOPPER CX105	4.00	Quote 36	0.00	0.25 E	1.00
	T0002	M-CX WATT STOPPER CX105	4.00	Quote 36	0.00	0.25 E	1.00
	T0004	M-CI WATT STOPPER C1205I	1.00	Quote 36	0.00	0.25 E	0.25
	T0005	M-DT2 WATT STOPPER DT205	9.00	Quote 36	0.00	0.65 E	5.85
	T0007	M-UT3 WATT STOPPER UT305	1.00	Quote 36	0.00	0.25 E	0.25
92	T0007	M-UT3 WATT STOPPER UT305	2.00	Quote 36	0.00	0.25 E	0.50
	T0008	PP-BZ150 WATT STOPPER BZ150	7.00	Quote 36	0.00	0.50 E	3.50
	T0008	PP-BZ150 WATT STOPPER BZ150	61.00	Quote 36	0.00	0.50 E	30.50
	T0008	PP-BZ150 WATT STOPPER BZ150	4.00	Quote 36	0.00	0.50 E	2.00
	T0008	PP-BZ150 WATT STOPPER BZ150	5.00	Quote 36	0.00	0.50 E	2.50
97	A6483	4" Square Box & 1G Ring/No Cvr	19.00	1.78 E	33.82	0.32 E	6.13
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	19.00	117.12 C	22.25	0.20 E	3.80
	4630	4" Square-1G Plaster Ring-5/8"D	19.00	30.67 C	5.83	0.07 E	1.33
	5814	Red Wirenuts	57.00	100.60 M	5.73	1.75 C	1.00
	A6483	4" Square Box & 1G Ring/No Cvr	144.00	1.78 E	256.32	0.32 E	46.44
98	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	144.00	117.12 C	168.65	0.20 E	28.80
	4630	4" Square-1G Plaster Ring-5/8"D	144.00	30.67 C	44.16	0.07 E	10.08
	5814	Red Wirenuts	432.00	100.60 M	43.46	1.75 C	7.56
	A6483	4" Square Box & 1G Ring/No Cvr	10.00	1.78 E	17.80	0.32 E	3.23
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	10.00	117.12 C	11.71	0.20 E	2.00
99	4630	4" Square-1G Plaster Ring-5/8"D	10.00	30.67 C	3.07	0.07 E	0.70
	5814	Red Wirenuts	30.00	100.60 M	3.02	1.75 C	0.53
	A6483	4" Square Box & 1G Ring/No Cvr	13.00	1.78 E	23.14	0.32 E	4.19

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	13.00	117.12 C	15.23	0.20 E	2.60
	4630	4" Square-1G Plaster Ring-5/8"D	13.00	30.67 C	3.99	0.07 E	0.91
	5814	Red Wirenuts	39.00	100.60 M	3.92	1.75 C	0.68
101	A13092	Smoke Detector with Outlet Box	14.00	1.54 E	21.56	0.65 E	9.14
	1235503	4" Square x 2-1/8" Deep Box (1/2 & 3/4	14.00	95.51 C	13.37	0.18 E	2.52
	1235508	4" Square-3/0 Plaster Ring-5/8"D	14.00	39.80 C	5.57	0.07 E	0.98
	1235513	Smoke Detector	14.00	Quote 6	0.00	0.35 E	4.90
	1235520	Yellow Insulated Connector22-10	42.00	58.67 M	2.46	1.75 C	0.74
102	A13092	Smoke Detector with Outlet Box	36.00	1.54 E	55.44	0.65 E	23.49
	1235503	4" Square x 2-1/8" Deep Box (1/2 & 3/4	36.00	95.51 C	34.38	0.18 E	6.48
	1235508	4" Square-3/0 Plaster Ring-5/8"D	36.00	39.80 C	14.33	0.07 E	2.52
	1235513	Smoke Detector	36.00	Quote 6	0.00	0.35 E	12.60
	1235520	Yellow Insulated Connector22-10	108.00	58.67 M	6.34	1.75 C	1.89
103	A13092	Smoke Detector with Outlet Box	8.00	1.54 E	12.32	0.65 E	5.22
	1235503	4" Square x 2-1/8" Deep Box (1/2 & 3/4	8.00	95.51 C	7.64	0.18 E	1.44
	1235508	4" Square-3/0 Plaster Ring-5/8"D	8.00	39.80 C	3.18	0.07 E	0.56
	1235513	Smoke Detector	8.00	Quote 6	0.00	0.35 E	2.80
	1235520	Yellow Insulated Connector22-10	24.00	58.67 M	1.41	1.75 C	0.42
104	A13092	Smoke Detector with Outlet Box	7.00	1.54 E	10.78	0.65 E	4.57
	1235503	4" Square x 2-1/8" Deep Box (1/2 & 3/4	7.00	95.51 C	6.69	0.18 E	1.26
	1235508	4" Square-3/0 Plaster Ring-5/8"D	7.00	39.80 C	2.79	0.07 E	0.49
	1235513	Smoke Detector	7.00	Quote 6	0.00	0.35 E	2.45
	1235520	Yellow Insulated Connector22-10	21.00	58.67 M	1.23	1.75 C	0.37
105	A13098	Duct Detector w/J-Box & Whip	4.00	5.52 E	22.08	0.83 E	3.31
	1235503	4" Square x 2-1/8" Deep Box (1/2 & 3/4	4.00	95.51 C	3.82	0.18 E	0.72
	1235505	12/2 Aluminum Clad MC Cable	24.00	443.15 M	10.64	11.00 M	0.26
	1235506	3/8" MC/BX Connector	8.00	61.92 C	4.95	0.08 E	0.64
	1235510	4" Square Flat Blank Cover w/KO	4.00	48.33 C	1.93	0.07 E	0.28
	1234748	Duct Detector	4.00	Quote 6	0.00	0.30 E	1.20
	1235520	Yellow Insulated Connector22-10	12.00	58.67 M	0.70	1.75 C	0.21
106	A13098	Duct Detector w/J-Box & Whip	10.00	5.52 E	55.20	0.83 E	8.29
	1235503	4" Square x 2-1/8" Deep Box (1/2 & 3/4	10.00	95.51 C	9.55	0.18 E	1.80
	1235505	12/2 Aluminum Clad MC Cable	60.00	443.15 M	26.59	11.00 M	0.66
	1235506	3/8" MC/BX Connector	20.00	61.92 C	12.38	0.08 E	1.60
	1235510	4" Square Flat Blank Cover w/KO	10.00	48.33 C	4.83	0.07 E	0.70
	1234748	Duct Detector	10.00	Quote 6	0.00	0.30 E	3.00
	1235520	Yellow Insulated Connector22-10	30.00	58.67 M	1.76	1.75 C	0.53
107	A13098	Duct Detector w/J-Box & Whip	2.00	5.52 E	11.04	0.83 E	1.66
	1235503	4" Square x 2-1/8" Deep Box (1/2 & 3/4	2.00	95.51 C	1.91	0.18 E	0.36
	1235505	12/2 Aluminum Clad MC Cable	12.00	443.15 M	5.32	11.00 M	0.13
	1235506	3/8" MC/BX Connector	4.00	61.92 C	2.48	0.08 E	0.32
	1235510	4" Square Flat Blank Cover w/KO	2.00	48.33 C	0.97	0.07 E	0.14
	1234748	Duct Detector	2.00	Quote 6	0.00	0.30 E	0.60
	1235520	Yellow Insulated Connector22-10	6.00	58.67 M	0.35	1.75 C	0.11
108	A13098	Duct Detector w/J-Box & Whip	2.00	5.52 E	11.04	0.83 E	1.66
	1235503	4" Square x 2-1/8" Deep Box (1/2 & 3/4	2.00	95.51 C	1.91	0.18 E	0.36
	1235505	12/2 Aluminum Clad MC Cable	12.00	443.15 M	5.32	11.00 M	0.13
	1235506	3/8" MC/BX Connector	4.00	61.92 C	2.48	0.08 E	0.32
	1235510	4" Square Flat Blank Cover w/KO	2.00	48.33 C	0.97	0.07 E	0.14
	1234748	Duct Detector	2.00	Quote 6	0.00	0.30 E	0.60
	1235520	Yellow Insulated Connector22-10	6.00	58.67 M	0.35	1.75 C	0.11
109	15213	Test Station DD	4.00	Quote 6	0.00	1.00 E	4.00
110	15213	Test Station DD	10.00	Quote 6	0.00	1.00 E	10.00

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
111	15213	Test Station DD	2.00	Quote 6	0.00	1.00 E	2.00
112	15213	Test Station DD	2.00	Quote 6	0.00	1.00 E	2.00
113	A6531	Tel/Data Outlet/4 Sq Box w/Cond Stu	4.00	4.86 E	19.44	0.78 E	3.13
	1001	3/4" EMT	40.00	31.44 C	12.58	4.00 C	1.60
	1435	3/4" Set Screw Die Cast Conn	4.00	22.31 C	0.89	0.06 E	0.24
	1577	3/4" Plastic Bushing	4.00	7.53 C	0.30	0.01 E	0.04
	2309	3/4" 1-Hole Strap	4.00	9.26 C	0.37	2.29 C	0.09
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	4.00	96.21 C	3.85	0.20 E	0.80
	4630	4" Square-1G Plaster Ring-5/8"D	4.00	30.67 C	1.23	0.07 E	0.28
	2992	1/8" Poly Pull Line	40.00	5.80 M	0.23	2.00 M	0.08
114	A6531	Tel/Data Outlet/4 Sq Box w/Cond Stu	10.00	4.86 E	48.60	0.78 E	7.83
	1001	3/4" EMT	100.00	31.44 C	31.44	4.00 C	4.00
	1435	3/4" Set Screw Die Cast Conn	10.00	22.31 C	2.23	0.06 E	0.60
	1577	3/4" Plastic Bushing	10.00	7.53 C	0.75	0.01 E	0.10
	2309	3/4" 1-Hole Strap	10.00	9.26 C	0.93	2.29 C	0.23
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	10.00	96.21 C	9.62	0.20 E	2.00
	4630	4" Square-1G Plaster Ring-5/8"D	10.00	30.67 C	3.07	0.07 E	0.70
	2992	1/8" Poly Pull Line	100.00	5.80 M	0.58	2.00 M	0.20
115	A6531	Tel/Data Outlet/4 Sq Box w/Cond Stu	2.00	4.86 E	9.72	0.78 E	1.57
	1001	3/4" EMT	20.00	31.44 C	6.29	4.00 C	0.80
	1435	3/4" Set Screw Die Cast Conn	2.00	22.31 C	0.45	0.06 E	0.12
	1577	3/4" Plastic Bushing	2.00	7.53 C	0.15	0.01 E	0.02
	2309	3/4" 1-Hole Strap	2.00	9.26 C	0.19	2.29 C	0.05
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	2.00	96.21 C	1.92	0.20 E	0.40
	4630	4" Square-1G Plaster Ring-5/8"D	2.00	30.67 C	0.61	0.07 E	0.14
	2992	1/8" Poly Pull Line	20.00	5.80 M	0.12	2.00 M	0.04
116	A6531	Tel/Data Outlet/4 Sq Box w/Cond Stu	2.00	4.86 E	9.72	0.78 E	1.57
	1001	3/4" EMT	20.00	31.44 C	6.29	4.00 C	0.80
	1435	3/4" Set Screw Die Cast Conn	2.00	22.31 C	0.45	0.06 E	0.12
	1577	3/4" Plastic Bushing	2.00	7.53 C	0.15	0.01 E	0.02
	2309	3/4" 1-Hole Strap	2.00	9.26 C	0.19	2.29 C	0.05
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	2.00	96.21 C	1.92	0.20 E	0.40
	4630	4" Square-1G Plaster Ring-5/8"D	2.00	30.67 C	0.61	0.07 E	0.14
	2992	1/8" Poly Pull Line	20.00	5.80 M	0.12	2.00 M	0.04
117	A13094	Heat Detector with Outlet Box	10.00	1.54 E	15.40	0.65 E	6.53
	1235503	4" Square x 2-1/8" Deep Box (1/2 & 3/4	10.00	95.51 C	9.55	0.18 E	1.80
	1235508	4" Square-3/0 Plaster Ring-5/8"D	10.00	39.80 C	3.98	0.07 E	0.70
	1235514	Heat Detector	10.00	Quote 6	0.00	0.35 E	3.50
	1235520	Yellow Insulated Connector22-10	30.00	58.67 M	1.76	1.75 C	0.53
118	A13094	Heat Detector with Outlet Box	1.00	1.54 E	1.54	0.65 E	0.65
	1235503	4" Square x 2-1/8" Deep Box (1/2 & 3/4	1.00	95.51 C	0.96	0.18 E	0.18
	1235508	4" Square-3/0 Plaster Ring-5/8"D	1.00	39.80 C	0.40	0.07 E	0.07
	1235514	Heat Detector	1.00	Quote 6	0.00	0.35 E	0.35
	1235520	Yellow Insulated Connector22-10	3.00	58.67 M	0.18	1.75 C	0.05
119	5713	Fire Alarm Central Station Panel	1.00	Quote 6	0.00	6.00 E	6.00
120	A13107	Strobe (Visual) Fire Alarm Device w/C	10.00	6.51 E	65.10	1.35 E	13.55
	1001	3/4" EMT	100.00	31.44 C	31.44	4.00 C	4.00
	1235497	3/4" Set Screw Steel Conn	10.00	19.80 C	1.98	0.06 E	0.60
	1235498	3/4" Plastic Bushing	10.00	7.23 C	0.72	0.01 E	0.10
	1235500	3/4" Metal Stud Conduit Clip	10.00	101.66 C	10.17	4.25 C	0.43
	1235504	4" Square x 2-1/8" Deep Box w/brkt (1/	10.00	146.15 C	14.62	0.20 E	2.00
	1235507	1/8" Poly Pull Line	100.00	5.80 M	0.58	2.00 M	0.20
	1235509	4" Square-1G Plaster Ring-5/8"D	10.00	38.28 C	3.83	0.07 E	0.70

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	1234747	Strobe/Visual Fire Alarm Device	10.00	Quote 6	0.00	0.50 E	5.00
	1235520	Yellow Insulated Connector22-10	30.00	58.67 M	1.76	1.75 C	0.53
121	A13107	Strobe (Visual) Fire Alarm Device w/C	63.00	6.51 E	410.13	1.35 E	85.37
	1001	3/4" EMT	630.00	31.44 C	198.07	4.00 C	25.20
	1235497	3/4" Set Screw Steel Conn	63.00	19.80 C	12.47	0.06 E	3.78
	1235498	3/4" Plastic Bushing	63.00	7.23 C	4.55	0.01 E	0.63
	1235500	3/4" Metal Stud Conduit Clip	63.00	101.66 C	64.05	4.25 C	2.68
	1235504	4" Square x 2-1/8" Deep Box w/brkt (1/	63.00	146.15 C	92.07	0.20 E	12.60
	1235507	1/8" Poly Pull Line	630.00	5.80 M	3.65	2.00 M	1.26
	1235509	4" Square-1G Plaster Ring-5/8"D	63.00	38.28 C	24.12	0.07 E	4.41
	1234747	Strobe/Visual Fire Alarm Device	63.00	Quote 6	0.00	0.50 E	31.50
	1235520	Yellow Insulated Connector22-10	189.00	58.67 M	11.09	1.75 C	3.31
122	A13107	Strobe (Visual) Fire Alarm Device w/C	5.00	6.51 E	32.55	1.35 E	6.78
	1001	3/4" EMT	50.00	31.44 C	15.72	4.00 C	2.00
	1235497	3/4" Set Screw Steel Conn	5.00	19.80 C	0.99	0.06 E	0.30
	1235498	3/4" Plastic Bushing	5.00	7.23 C	0.36	0.01 E	0.05
	1235500	3/4" Metal Stud Conduit Clip	5.00	101.66 C	5.08	4.25 C	0.21
	1235504	4" Square x 2-1/8" Deep Box w/brkt (1/	5.00	146.15 C	7.31	0.20 E	1.00
	1235507	1/8" Poly Pull Line	50.00	5.80 M	0.29	2.00 M	0.10
	1235509	4" Square-1G Plaster Ring-5/8"D	5.00	38.28 C	1.91	0.07 E	0.35
	1234747	Strobe/Visual Fire Alarm Device	5.00	Quote 6	0.00	0.50 E	2.50
	1235520	Yellow Insulated Connector22-10	15.00	58.67 M	0.88	1.75 C	0.26
123	A13107	Strobe (Visual) Fire Alarm Device w/C	6.00	6.51 E	39.06	1.35 E	8.13
	1001	3/4" EMT	60.00	31.44 C	18.86	4.00 C	2.40
	1235497	3/4" Set Screw Steel Conn	6.00	19.80 C	1.19	0.06 E	0.36
	1235498	3/4" Plastic Bushing	6.00	7.23 C	0.43	0.01 E	0.06
	1235500	3/4" Metal Stud Conduit Clip	6.00	101.66 C	6.10	4.25 C	0.26
	1235504	4" Square x 2-1/8" Deep Box w/brkt (1/	6.00	146.15 C	8.77	0.20 E	1.20
	1235507	1/8" Poly Pull Line	60.00	5.80 M	0.35	2.00 M	0.12
	1235509	4" Square-1G Plaster Ring-5/8"D	6.00	38.28 C	2.30	0.07 E	0.42
	1234747	Strobe/Visual Fire Alarm Device	6.00	Quote 6	0.00	0.50 E	3.00
	1235520	Yellow Insulated Connector22-10	18.00	58.67 M	1.06	1.75 C	0.32
124	A13093	Pull Station w/Conduit Stub	1.00	1357.78 E	1357.78	142.72 E	142.73
	1001	3/4" EMT	10.00	31.44 C	3.14	4.00 C	0.40
	1235497	3/4" Set Screw Steel Conn	1.00	19.80 C	0.20	0.06 E	0.06
	1235498	3/4" Plastic Bushing	1.00	7.23 C	0.07	0.01 E	0.01
	1235500	3/4" Metal Stud Conduit Clip	1.00	101.66 C	1.02	4.25 C	0.04
	1235504	4" Square x 2-1/8" Deep Box w/brkt (1/	1.00	146.15 C	1.46	0.20 E	0.20
	1235507	1/8" Poly Pull Line	10.00	5.80 M	0.06	2.00 M	0.02
	1235509	4" Square-1G Plaster Ring-5/8"D	1.00	38.28 C	0.38	0.07 E	0.07
	1235515	Fire Alarm Pull Station WP	1.00	Quote 6	0.00	0.35 E	0.35
	1235520	Yellow Insulated Connector22-10	3.00	58.67 M	0.18	1.75 C	0.05
125	A13093	Pull Station w/Conduit Stub	3.00	1357.78 E	4073.34	142.72 E	428.18
	1001	3/4" EMT	30.00	31.44 C	9.43	4.00 C	1.20
	1235497	3/4" Set Screw Steel Conn	3.00	19.80 C	0.59	0.06 E	0.18
	1235498	3/4" Plastic Bushing	3.00	7.23 C	0.22	0.01 E	0.03
	1235500	3/4" Metal Stud Conduit Clip	3.00	101.66 C	3.05	4.25 C	0.13
	1235504	4" Square x 2-1/8" Deep Box w/brkt (1/	3.00	146.15 C	4.38	0.20 E	0.60
	1235507	1/8" Poly Pull Line	30.00	5.80 M	0.17	2.00 M	0.06
	1235509	4" Square-1G Plaster Ring-5/8"D	3.00	38.28 C	1.15	0.07 E	0.21
	1235515	Fire Alarm Pull Station WP	3.00	Quote 6	0.00	0.35 E	1.05
	1235520	Yellow Insulated Connector22-10	9.00	58.67 M	0.53	1.75 C	0.16
126	A13093	Pull Station w/Conduit Stub	11.00	1357.78 E	14935.58	142.72 E	1569.98

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	1001	3/4" EMT	110.00	31.44 C	34.58	4.00 C	4.40
	1235497	3/4" Set Screw Steel Conn	11.00	19.80 C	2.18	0.06 E	0.66
	1235498	3/4" Plastic Bushing	11.00	7.23 C	0.80	0.01 E	0.11
	1235500	3/4" Metal Stud Conduit Clip	11.00	101.66 C	11.18	4.25 C	0.47
	1235504	4" Square x 2-1/8" Deep Box w/brkt (1/	11.00	146.15 C	16.08	0.20 E	2.20
	1235507	1/8" Poly Pull Line	110.00	5.80 M	0.64	2.00 M	0.22
	1235509	4" Square-1G Plaster Ring-5/8"D	11.00	38.28 C	4.21	0.07 E	0.77
	1235515	Fire Alarm Pull Station WP	11.00	Quote 6	0.00	0.35 E	3.85
	1235520	Yellow Insulated Connector22-10	33.00	58.67 M	1.94	1.75 C	0.58
127	A6531	Tel/Data Outlet/4 Sq Box w/Cond Stu	103.00	4.86 E	500.58	0.78 E	80.64
	1001	3/4" EMT	1030.00	31.44 C	323.83	4.00 C	41.20
	1435	3/4" Set Screw Die Cast Conn	103.00	22.31 C	22.98	0.06 E	6.18
	1577	3/4" Plastic Bushing	103.00	7.53 C	7.76	0.01 E	1.03
	2309	3/4" 1-Hole Strap	103.00	9.26 C	9.54	2.29 C	2.36
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	103.00	96.21 C	99.10	0.20 E	20.60
	4630	4" Square-1G Plaster Ring-5/8"D	103.00	30.67 C	31.59	0.07 E	7.21
	2992	1/8" Poly Pull Line	1030.00	5.80 M	5.97	2.00 M	2.06
128	A6531	Tel/Data Outlet/4 Sq Box w/Cond Stu	113.00	4.86 E	549.18	0.78 E	88.47
	1001	3/4" EMT	1130.00	31.44 C	355.27	4.00 C	45.20
	1435	3/4" Set Screw Die Cast Conn	113.00	22.31 C	25.21	0.06 E	6.78
	1577	3/4" Plastic Bushing	113.00	7.53 C	8.51	0.01 E	1.13
	2309	3/4" 1-Hole Strap	113.00	9.26 C	10.46	2.29 C	2.59
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	113.00	96.21 C	108.72	0.20 E	22.60
	4630	4" Square-1G Plaster Ring-5/8"D	113.00	30.67 C	34.66	0.07 E	7.91
	2992	1/8" Poly Pull Line	1130.00	5.80 M	6.55	2.00 M	2.26
129	A6531	Tel/Data Outlet/4 Sq Box w/Cond Stu	95.00	4.86 E	461.70	0.78 E	74.38
	1001	3/4" EMT	950.00	31.44 C	298.68	4.00 C	38.00
	1435	3/4" Set Screw Die Cast Conn	95.00	22.31 C	21.19	0.06 E	5.70
	1577	3/4" Plastic Bushing	95.00	7.53 C	7.15	0.01 E	0.95
	2309	3/4" 1-Hole Strap	95.00	9.26 C	8.80	2.29 C	2.18
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	95.00	96.21 C	91.40	0.20 E	19.00
	4630	4" Square-1G Plaster Ring-5/8"D	95.00	30.67 C	29.14	0.07 E	6.65
	2992	1/8" Poly Pull Line	950.00	5.80 M	5.51	2.00 M	1.90
130	A6531	Tel/Data Outlet/4 Sq Box w/Cond Stu	58.00	4.86 E	281.88	0.78 E	45.41
	1001	3/4" EMT	580.00	31.44 C	182.35	4.00 C	23.20
	1435	3/4" Set Screw Die Cast Conn	58.00	22.31 C	12.94	0.06 E	3.48
	1577	3/4" Plastic Bushing	58.00	7.53 C	4.37	0.01 E	0.58
	2309	3/4" 1-Hole Strap	58.00	9.26 C	5.37	2.29 C	1.33
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	58.00	96.21 C	55.80	0.20 E	11.60
	4630	4" Square-1G Plaster Ring-5/8"D	58.00	30.67 C	17.79	0.07 E	4.06
	2992	1/8" Poly Pull Line	580.00	5.80 M	3.36	2.00 M	1.16
131	A6519	Tel/Data Outlet/4 Sq Box w/Ring & N	26.00	1.27 E	33.02	0.27 E	7.02
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	26.00	96.21 C	25.01	0.20 E	5.20
	4630	4" Square-1G Plaster Ring-5/8"D	26.00	30.67 C	7.97	0.07 E	1.82
132	A6519	Tel/Data Outlet/4 Sq Box w/Ring & N	24.00	1.27 E	30.48	0.27 E	6.48
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	24.00	96.21 C	23.09	0.20 E	4.80
	4630	4" Square-1G Plaster Ring-5/8"D	24.00	30.67 C	7.36	0.07 E	1.68
133	A6519	Tel/Data Outlet/4 Sq Box w/Ring & N	23.00	1.27 E	29.21	0.27 E	6.21
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	23.00	96.21 C	22.13	0.20 E	4.60
	4630	4" Square-1G Plaster Ring-5/8"D	23.00	30.67 C	7.05	0.07 E	1.61
134	A6519	Tel/Data Outlet/4 Sq Box w/Ring & N	14.00	1.27 E	17.78	0.27 E	3.78
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	14.00	96.21 C	13.47	0.20 E	2.80
	4630	4" Square-1G Plaster Ring-5/8"D	14.00	30.67 C	4.29	0.07 E	0.98

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
135	MSB	2500A Main Switchboard/Free Standing 2 Sections 277/480 Volt 3 Phase/4 Wire Main: 2000A 3P Circuit Breaker 800A 3P Circuit Breaker 1200A 3P Circuit Breaker 200A 3P Circuit Breaker 400A 3P Circuit Breaker	1.00 1 1 1 1	Quote 2	0.00	72.65 E	72.65
136	1235430	Switchbord (2 Section) Housekeeping	1.00	450.00 E	450.00	4.00 E	4.00
137	HEM	1000A Main Switchboard/Free Standing 277/480 Volt 3 Phase/4 Wire Main: Main Lugs Only 800A 3P Circuit Breaker 400A 3P Circuit Breaker 200A 3P Circuit Breaker	1.00 1 1 1	Quote 2	0.00	25.65 E	25.65
138	HD1	1200A Main Switchboard/Free Standing 277/480 Volt 3 Phase/4 Wire Main: Main Lugs Only 800A 3P Circuit Breaker 600A 3P Circuit Breaker 225A 3P Circuit Breaker 400A 3P Circuit Breaker 100A 3P Circuit Breaker	1.00 1 1 3 1 1	Quote 2	0.00	33.85 E	33.85
139	HDEQ	800A Distribution Board-Nema 1 277/480 Volt 3 Phase/4 Wire Main: Main Lugs Only 600A 3P Circuit Breaker 400A 3P Circuit Breaker 90A 3P Circuit Breaker 150A 3P Circuit Breaker	1.00 1 1 1 1	Quote 2	0.00	19.70 E	19.70
140	HCR	400A Distribution Board-Nema 1 277/480 Volt 3 Phase/4 Wire Main: Main Lugs Only 200A 3P Circuit Breaker 150A 3P Circuit Breaker	1.00 1 1	Quote 2	0.00	10.05 E	10.05
141	HLS	225 Amp Surf Panel-Nema 1 277/480 Volt 3 Phase/4 Wire Main: Main Lugs Only 100A 3P Bolt-On Circuit Breaker 60A 3P Bolt-On Circuit Breaker	1.00 4 1	Quote 2	0.00	8.90 E	8.90
142	HEQ3	225 Amp Surf Panel-Nema 1 277/480 Volt 3 Phase/4 Wire Main: Main Lugs Only 20A 3P Bolt-On Circuit Breaker 30A 3P Bolt-On Circuit Breaker 50A 3P Bolt-On Circuit Breaker	1.00 2 2 2	Quote 2	0.00	12.00 E	12.00

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
143	HEQ1	20A 1P Bolt-On Circuit Breaker	24				
		400 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	13.65 E	13.65
		277/480 Volt					
		3 Phase/4 Wire					
		Main: Main Lugs Only					
		150A 3P Bolt-On Circuit Breaker	1				
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	21				
144	HLS1	100 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	10.15 E	10.15
		277/480 Volt					
		3 Phase/4 Wire					
		Main: Main Lugs Only					
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				
		50A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	24				
145	H4	600 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	27.75 E	27.75
		2 Sections					
		277/480 Volt					
		3 Phase/4 Wire					
		Main: Main Lugs Only					
		20A 3P Bolt-On Circuit Breaker	4				
		30A 3P Bolt-On Circuit Breaker	4				
		50A 3P Bolt-On Circuit Breaker	4				
		20A 1P Bolt-On Circuit Breaker	48				
146	H1	600 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	16.00 E	16.00
		277/480 Volt					
		3 Phase/4 Wire					
		Main: Main Lugs Only					
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				
		50A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	24				
147	TXLCR1	75 KVA 3PH Transformer 480/277V	1.00	Quote 2	0.00	13.90 E	13.90
148	TXLEQ1	75 KVA 3PH Transformer 480/277V	1.00	Quote 2	0.00	13.90 E	13.90
149	TXLSS	30 KVA 3PH Transformer 480/277V	1.00	Quote 2	0.00	19.11 E	19.11
150	TXL1	112.5 KVA 3PH Transformer 480/277V	1.00	Quote 2	0.00	16.00 E	16.00
151	LCR1	400 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	27.73 E	27.73
		2 Sections					
		120/208 Volt					
		3 Phase/4 Wire					
		Main: 400A 3P Circuit Breaker					
		20A 3P Bolt-On Circuit Breaker	4				
		30A 3P Bolt-On Circuit Breaker	4				
		50A 3P Bolt-On Circuit Breaker	4				
		20A 1P Bolt-On Circuit Breaker	48				
152	LEQ1	400 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	16.85 E	16.85
		120/208 Volt					
		3 Phase/4 Wire					
		Main: 400A 3P Circuit Breaker					
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
153	LLS1	50A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	24				
		100 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	11.15 E	11.15
		120/208 Volt					
		3 Phase/4 Wire					
		Main: 100A 3P Circuit Breaker					
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				
		50A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	24				
154	L1	400 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	38.61 E	38.61
		3 Sections					
		120/208 Volt					
		3 Phase/4 Wire					
		Main: 400A 3P Circuit Breaker					
		20A 3P Bolt-On Circuit Breaker	6				
		30A 3P Bolt-On Circuit Breaker	6				
		50A 3P Bolt-On Circuit Breaker	6				
		20A 1P Bolt-On Circuit Breaker	72				
155	1235140	750 KW Generator (w/out fuel tank)	1.00	Quote 12	0.00	41.60 E	41.60
156	1235143	Generator Battery Pack	1.00	Quote 12	0.00	0.96 E	0.96
157	1235144	Generator Battery Charger	1.00	Quote 12	0.00	0.96 E	0.96
159	1235155	WP Generator Housing	1.00	Quote 12	0.00	5.76 E	5.76
160	5316	6'x8' Concrete Transformer Pad	2.00	2000.00 E	4000.00	8.00 E	16.00
161	15296	1200A 3Pole Automatic Transfer Switc	1.00	Quote 12	0.00	32.00 E	32.00
162	15256	800A 4Pole Automatic Transfer Switch	1.00	Quote 12	0.00	20.00 E	20.00
163	15255	400A 4Pole Automatic Transfer Switch	1.00	Quote 12	0.00	10.00 E	10.00
164	15295	225A 3Pole Automatic Transfer Switch	1.00	Quote 12	0.00	8.00 E	8.00
165	1242379	6000 Gallon Generator Fuel Tank Instal	1.00	Quote 12	0.00	15.36 E	15.36
166	1235171	Fuel for Testing Generator	1000.00	4.50 E	4500.00	0.96 C	9.60
167	5316	6'x8' Concrete Transformer Pad	2.00	2000.00 E	4000.00	8.00 E	16.00
168	TXLCR2	112.5 KVA 3PH Transformer 480/277V	1.00	Quote 2	0.00	16.00 E	16.00
169	LCR2	400 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	27.73 E	27.73
		2 Sections					
		120/208 Volt					
		3 Phase/4 Wire					
		Main: 400A 3P Circuit Breaker					
		20A 3P Bolt-On Circuit Breaker	4				
		30A 3P Bolt-On Circuit Breaker	4				
		50A 3P Bolt-On Circuit Breaker	4				
		20A 1P Plug-In Circuit Breaker	48				
170	HEQ2	600 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	16.35 E	16.35
		277/480 Volt					
		3 Phase/4 Wire					
		Main: Main Lugs Only					
		90A 3P Bolt-On Circuit Breaker	1				
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				
		50A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	21				
171	TXLEQ2	45 KVA 3PH Transformer 480/277V	1.00	Quote 2	0.00	12.85 E	12.85
172	LEQ2	200 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	13.00 E	13.00
		120/208 Volt					

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
		3 Phase/4 Wire					
		Main: 150A 3P Circuit Breaker					
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				
		50A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	24				
173	TXLEQK	45 KVA 3PH Transformer 480/277V	1.00	Quote 2	0.00	12.85 E	12.85
174	LEQK	225 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	12.00 E	12.00
		120/208 Volt					
		3 Phase/4 Wire					
		Main: Main Lugs Only					
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				
		50A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	24				
175	LLS2	100 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	10.15 E	10.15
		120/208 Volt					
		3 Phase/4 Wire					
		Main: Main Lugs Only					
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				
		50A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	24				
176	H3	225 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	12.50 E	12.50
		277/480 Volt					
		3 Phase/4 Wire					
		Main: Main Lugs Only					
		150A 3P Bolt-On Circuit Breaker	1				
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				
		50A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	21				
177	TXL3	75 KVA 3PH Transformer 480/277V	1.00	Quote 2	0.00	13.90 E	13.90
178	L3	400 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	38.21 E	38.21
		3 Sections					
		120/208 Volt					
		3 Phase/4 Wire					
		Main: 250A 3P Circuit Breaker					
		20A 3P Bolt-On Circuit Breaker	6				
		30A 3P Bolt-On Circuit Breaker	5				
		50A 3P Bolt-On Circuit Breaker	6				
		20A 1P Bolt-On Circuit Breaker	72				
179	HLS2	100 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	10.15 E	10.15
		277/480 Volt					
		3 Phase/4 Wire					
		Main: Main Lugs Only					
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				
		50A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	24				
180	HLS3	100 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	10.15 E	10.15
		277/480 Volt					
		3 Phase/4 Wire					

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
		Main: Main Lugs Only					
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				
		50A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	24				
181	HLS4	100 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	10.15 E	10.15
		277/480 Volt					
		3 Phase/4 Wire					
		Main: Main Lugs Only					
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				
		50A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	24				
182	H5	600 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	16.00 E	16.00
		277/480 Volt					
		3 Phase/4 Wire					
		Main: Main Lugs Only					
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				
		50A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	24				
183	H2	225 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	12.50 E	12.50
		277/480 Volt					
		3 Phase/4 Wire					
		Main: Main Lugs Only					
		150A 3P Bolt-On Circuit Breaker	1				
		20A 3P Bolt-On Circuit Breaker	2				
		30A 3P Bolt-On Circuit Breaker	2				
		50A 3P Bolt-On Circuit Breaker	2				
		20A 1P Bolt-On Circuit Breaker	21				
184	TXL2	75 KVA 3PH Transformer 480/277V	1.00	Quote 2	0.00	13.90 E	13.90
185	L2	400 Amp Surf Panel-Nema 1	1.00	Quote 2	0.00	38.61 E	38.61
		3 Sections					
		120/208 Volt					
		3 Phase/4 Wire					
		Main: 250A 3P Circuit Breaker					
		20A 3P Bolt-On Circuit Breaker	6				
		30A 3P Bolt-On Circuit Breaker	6				
		50A 3P Bolt-On Circuit Breaker	6				
		20A 1P Bolt-On Circuit Breaker	72				
186	TXMDP	300 KVA 3PH Transformer 480/277V	1.00	Quote 2	0.00	20.00 E	20.00
187	15200	Transformer Housekeeping Pad	1.00	450.00 E	450.00	3.00 E	3.00
188	4054	20A 3P Bolt-On Circuit Breaker	24.00	Quote 2	0.00	0.40 E	9.60
189	4056	30A 3P Bolt-On Circuit Breaker	24.00	Quote 2	0.00	0.40 E	9.60
190	4060	50A 3P Bolt-On Circuit Breaker	24.00	Quote 2	0.00	0.55 E	13.20
191	4061	60A 3P Bolt-On Circuit Breaker	2.00	Quote 2	0.00	0.60 E	1.20
192	4029	20A 1P Bolt-On Circuit Breaker	282.00	Quote 2	0.00	0.20 E	56.40
193	4045	45A 2P Bolt-On Circuit Breaker	8.00	Quote 2	0.00	0.40 E	3.20
194	4067	125A 3P Bolt-On Circuit Breaker	1.00	Quote 2	0.00	1.00 E	1.00
195	4108	60A 3P Plug-In Circuit Breaker	23.00	Quote 2	0.00	0.45 E	10.35
196	4189	200A 3P Circuit Breaker	6.00	Quote 2	0.00	1.55 E	9.30
197		Length: 45.00					
	1005	2" EMT	45.00	142.79 C	64.26	6.50 C	2.93

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	1330	2" EMT Elbow	3.00	555.56 C	16.67	0.35 E	1.05
	1529	2" Set Screw Steel Cplg	7.50	149.58 C	11.22	0.12 E	0.90
	A6940	2" SS Steel Conn & Plast Bush	2.00	1.89 E	3.78	0.19 E	0.38
	1449	2" Set Screw Steel Conn	2.00	152.98 C	3.06	0.16 E	0.32
	1581	2" Plastic Bushing	2.00	36.46 C	0.73	0.03 E	0.06
	2639	#3/0 THHN CU Stranded Wire	240.00	3097.20 M	743.33	17.00 M	4.08
	2632	#6 THHN CU Stranded Wire	60.00	512.18 M	30.73	7.00 M	0.42
	2323	2" 2-Hole Strap	5.63	45.42 C	2.55	2.50 C	0.14
198		Length: 40.00					
	1009	4" EMT	80.00	392.76 C	314.21	8.50 C	6.80
	1334	4" EMT Elbow	6.00	31.80 E	190.80	0.85 E	5.10
	1533	4" Set Screw Steel Cplg	14.00	529.05 C	74.07	0.24 E	3.36
	A6944	4" SS Steel Conn & Plast Bush	4.00	11.05 E	44.20	0.41 E	1.64
	1453	4" Set Screw Steel Conn	4.00	9.97 E	39.88	0.34 E	1.36
	1585	4" Plastic Bushing	4.00	108.30 C	4.33	0.07 E	0.28
	2645	#500MCM THHN CU Stranded Wire	440.00	9127.11 M	4015.93	33.00 M	14.52
	2637	#1/0 THHN CU Stranded Wire	110.00	1994.38 M	219.38	13.00 M	1.43
	2327	4" 2-Hole Strap	10.00	114.74 C	11.47	3.10 C	0.31
199		Length: 40.00					
	1009	4" EMT	40.00	392.76 C	157.10	8.50 C	3.40
	1334	4" EMT Elbow	3.00	31.80 E	95.40	0.85 E	2.55
	1533	4" Set Screw Steel Cplg	7.00	529.05 C	37.03	0.24 E	1.68
	A6944	4" SS Steel Conn & Plast Bush	2.00	11.05 E	22.10	0.41 E	0.82
	1453	4" Set Screw Steel Conn	2.00	9.97 E	19.94	0.34 E	0.68
	1585	4" Plastic Bushing	2.00	108.30 C	2.17	0.07 E	0.14
	2645	#500MCM THHN CU Stranded Wire	220.00	9127.11 M	2007.96	33.00 M	7.26
	2637	#1/0 THHN CU Stranded Wire	55.00	1994.38 M	109.69	13.00 M	0.72
	2327	4" 2-Hole Strap	5.00	114.74 C	5.74	3.10 C	0.16
200		Length: 35.00					
	1009	4" EMT	105.00	392.76 C	412.40	8.50 C	8.93
	1334	4" EMT Elbow	9.00	31.80 E	286.20	0.85 E	7.65
	1533	4" Set Screw Steel Cplg	19.50	529.05 C	103.16	0.24 E	4.68
	A6944	4" SS Steel Conn & Plast Bush	6.00	11.05 E	66.30	0.41 E	2.46
	1453	4" Set Screw Steel Conn	6.00	9.97 E	59.82	0.34 E	2.04
	1585	4" Plastic Bushing	6.00	108.30 C	6.50	0.07 E	0.42
	2645	#500MCM THHN CU Stranded Wire	600.00	9127.11 M	5476.27	33.00 M	19.80
	2637	#1/0 THHN CU Stranded Wire	150.00	1994.38 M	299.16	13.00 M	1.95
	2327	4" 2-Hole Strap	13.13	114.74 C	15.06	3.10 C	0.41
201		Length: 30.00					
	1009	4" EMT	30.00	392.76 C	117.83	8.50 C	2.55
	1334	4" EMT Elbow	3.00	31.80 E	95.40	0.85 E	2.55
	1533	4" Set Screw Steel Cplg	6.00	529.05 C	31.74	0.24 E	1.44
	A6944	4" SS Steel Conn & Plast Bush	2.00	11.05 E	22.10	0.41 E	0.82
	1453	4" Set Screw Steel Conn	2.00	9.97 E	19.94	0.34 E	0.68
	1585	4" Plastic Bushing	2.00	108.30 C	2.17	0.07 E	0.14
	2645	#500MCM THHN CU Stranded Wire	180.00	9127.11 M	1642.88	33.00 M	5.94
	2637	#1/0 THHN CU Stranded Wire	45.00	1994.38 M	89.75	13.00 M	0.59
	2327	4" 2-Hole Strap	3.75	114.74 C	4.30	3.10 C	0.12
202		Length: 30.00					
	1009	4" EMT	30.00	392.76 C	117.83	8.50 C	2.55
	1334	4" EMT Elbow	3.00	31.80 E	95.40	0.85 E	2.55
	1533	4" Set Screw Steel Cplg	6.00	529.05 C	31.74	0.24 E	1.44
	A6944	4" SS Steel Conn & Plast Bush	2.00	11.05 E	22.10	0.41 E	0.82

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
203	1453	4" Set Screw Steel Conn	2.00	9.97 E	19.94	0.34 E	0.68
	1585	4" Plastic Bushing	2.00	108.30 C	2.17	0.07 E	0.14
	2645	#500MCM THHN CU Stranded Wire	180.00	9127.11 M	1642.88	33.00 M	5.94
	2637	#1/0 THHN CU Stranded Wire	45.00	1994.38 M	89.75	13.00 M	0.59
	2327	4" 2-Hole Strap	3.75	114.74 C	4.30	3.10 C	0.12
		Length: 25.00					
	1009	4" EMT	50.00	392.76 C	196.38	8.50 C	4.25
	1334	4" EMT Elbow	4.00	31.80 E	127.20	0.85 E	3.40
	1533	4" Set Screw Steel Cplg	9.00	529.05 C	47.61	0.24 E	2.16
	A6944	4" SS Steel Conn & Plast Bush	4.00	11.05 E	44.20	0.41 E	1.64
	1453	4" Set Screw Steel Conn	4.00	9.97 E	39.88	0.34 E	1.36
	1585	4" Plastic Bushing	4.00	108.30 C	4.33	0.07 E	0.28
	2645	#500MCM THHN CU Stranded Wire	320.00	9127.11 M	2920.68	33.00 M	10.56
	2637	#1/0 THHN CU Stranded Wire	80.00	1994.38 M	159.55	13.00 M	1.04
	2327	4" 2-Hole Strap	6.25	114.74 C	7.17	3.10 C	0.19
204		Length: 40.00					
	1009	4" EMT	120.00	392.76 C	471.31	8.50 C	10.20
	1334	4" EMT Elbow	9.00	31.80 E	286.20	0.85 E	7.65
	1533	4" Set Screw Steel Cplg	21.00	529.05 C	111.10	0.24 E	5.04
	A6944	4" SS Steel Conn & Plast Bush	6.00	11.05 E	66.30	0.41 E	2.46
	1453	4" Set Screw Steel Conn	6.00	9.97 E	59.82	0.34 E	2.04
	1585	4" Plastic Bushing	6.00	108.30 C	6.50	0.07 E	0.42
	2645	#500MCM THHN CU Stranded Wire	660.00	9127.11 M	6023.89	33.00 M	21.78
	2637	#1/0 THHN CU Stranded Wire	165.00	1994.38 M	329.07	13.00 M	2.15
	2327	4" 2-Hole Strap	15.00	114.74 C	17.21	3.10 C	0.47
205		Length: 25.00					
	1005	2" EMT	25.00	142.79 C	35.70	6.50 C	1.63
	1330	2" EMT Elbow	3.00	555.56 C	16.67	0.35 E	1.05
	1529	2" Set Screw Steel Cplg	5.50	149.58 C	8.23	0.12 E	0.66
	A6940	2" SS Steel Conn & Plast Bush	2.00	1.89 E	3.78	0.19 E	0.38
	1449	2" Set Screw Steel Conn	2.00	152.98 C	3.06	0.16 E	0.32
	1581	2" Plastic Bushing	2.00	36.46 C	0.73	0.03 E	0.06
	2639	#3/0 THHN CU Stranded Wire	160.00	3097.20 M	495.55	17.00 M	2.72
	2632	#6 THHN CU Stranded Wire	40.00	512.18 M	20.49	7.00 M	0.28
	2323	2" 2-Hole Strap	3.13	45.42 C	1.42	2.50 C	0.08
206		Length: 30.00					
	1009	4" EMT	60.00	392.76 C	235.66	8.50 C	5.10
	1334	4" EMT Elbow	6.00	31.80 E	190.80	0.85 E	5.10
	1533	4" Set Screw Steel Cplg	12.00	529.05 C	63.49	0.24 E	2.88
	A6944	4" SS Steel Conn & Plast Bush	4.00	11.05 E	44.20	0.41 E	1.64
	1453	4" Set Screw Steel Conn	4.00	9.97 E	39.88	0.34 E	1.36
	1585	4" Plastic Bushing	4.00	108.30 C	4.33	0.07 E	0.28
	2645	#500MCM THHN CU Stranded Wire	360.00	9127.11 M	3285.76	33.00 M	11.88
	2632	#6 THHN CU Stranded Wire	90.00	512.18 M	46.10	7.00 M	0.63
	2327	4" 2-Hole Strap	7.50	114.74 C	8.61	3.10 C	0.23
207		Length: 90.00					
	1005	2" EMT	90.00	142.79 C	128.51	6.50 C	5.85
	1330	2" EMT Elbow	3.00	555.56 C	16.67	0.35 E	1.05
	1529	2" Set Screw Steel Cplg	12.00	149.58 C	17.95	0.12 E	1.44
	A6940	2" SS Steel Conn & Plast Bush	2.00	1.89 E	3.78	0.19 E	0.38
	1449	2" Set Screw Steel Conn	2.00	152.98 C	3.06	0.16 E	0.32
	1581	2" Plastic Bushing	2.00	36.46 C	0.73	0.03 E	0.06
	2637	#1/0 THHN CU Stranded Wire	315.00	1994.38 M	628.23	13.00 M	4.10

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
208	2632	#6 THHN CU Stranded Wire	105.00	512.18 M	53.78	7.00 M	0.74
	2323	2" 2-Hole Strap	11.25	45.42 C	5.11	2.50 C	0.28
		Length: 15.00					
	1007	3" EMT	15.00	291.38 C	43.71	7.50 C	1.13
	1332	3" EMT Elbow	2.00	20.17 E	40.34	0.60 E	1.20
	1531	3" Set Screw Steel Cplg	3.50	394.09 C	13.79	0.15 E	0.53
	A6942	3" SS Steel Conn & Plast Bush	2.00	7.24 E	14.48	0.28 E	0.56
	1451	3" Set Screw Steel Conn	2.00	6.39 E	12.78	0.23 E	0.46
	1583	3" Plastic Bushing	2.00	85.16 C	1.70	0.05 E	0.10
	2641	#250MCM THHN CU Stranded Wire	120.00	4766.36 M	571.96	22.00 M	2.64
209	2633	#4 THHN CU Stranded Wire	30.00	811.87 M	24.36	8.50 M	0.26
	2635	#2 THHN CU Stranded Wire	30.00	1274.94 M	38.25	10.00 M	0.30
	2325	3" 2-Hole Strap	1.88	90.19 C	1.69	3.10 C	0.06
		Length: 30.00					
	1009	4" EMT	30.00	392.76 C	117.83	8.50 C	2.55
	1334	4" EMT Elbow	2.00	31.80 E	63.60	0.85 E	1.70
	1533	4" Set Screw Steel Cplg	5.00	529.05 C	26.45	0.24 E	1.20
	A6944	4" SS Steel Conn & Plast Bush	2.00	11.05 E	22.10	0.41 E	0.82
	1453	4" Set Screw Steel Conn	2.00	9.97 E	19.94	0.34 E	0.68
	1585	4" Plastic Bushing	2.00	108.30 C	2.17	0.07 E	0.14
210	2645	#500MCM THHN CU Stranded Wire	180.00	9127.11 M	1642.88	33.00 M	5.94
	2635	#2 THHN CU Stranded Wire	45.00	1274.94 M	57.37	10.00 M	0.45
	2327	4" 2-Hole Strap	3.75	114.74 C	4.30	3.10 C	0.12
		Length: 30.00					
	1005	2" EMT	30.00	142.79 C	42.84	6.50 C	1.95
	1330	2" EMT Elbow	3.00	555.56 C	16.67	0.35 E	1.05
	1529	2" Set Screw Steel Cplg	6.00	149.58 C	8.97	0.12 E	0.72
	A6940	2" SS Steel Conn & Plast Bush	2.00	1.89 E	3.78	0.19 E	0.38
	1449	2" Set Screw Steel Conn	2.00	152.98 C	3.06	0.16 E	0.32
	1581	2" Plastic Bushing	2.00	36.46 C	0.73	0.03 E	0.06
211	2639	#3/0 THHN CU Stranded Wire	135.00	3097.20 M	418.12	17.00 M	2.30
	2632	#6 THHN CU Stranded Wire	45.00	512.18 M	23.05	7.00 M	0.32
	2323	2" 2-Hole Strap	3.75	45.42 C	1.70	2.50 C	0.09
		Length: 10.00					
	1007	3" EMT	10.00	291.38 C	29.14	7.50 C	0.75
	1332	3" EMT Elbow	2.00	20.17 E	40.34	0.60 E	1.20
	1531	3" Set Screw Steel Cplg	3.00	394.09 C	11.82	0.15 E	0.45
	A6942	3" SS Steel Conn & Plast Bush	2.00	7.24 E	14.48	0.28 E	0.56
	1451	3" Set Screw Steel Conn	2.00	6.39 E	12.78	0.23 E	0.46
	1583	3" Plastic Bushing	2.00	85.16 C	1.70	0.05 E	0.10
212	2641	#250MCM THHN CU Stranded Wire	100.00	4766.36 M	476.64	22.00 M	2.20
	2633	#4 THHN CU Stranded Wire	25.00	811.87 M	20.30	8.50 M	0.21
	2325	3" 2-Hole Strap	1.25	90.19 C	1.13	3.10 C	0.04
		Length: 10.00					
	1002	1" EMT	10.00	60.28 C	6.03	4.50 C	0.45
	1327	1" EMT Elbow	2.00	262.37 C	5.25	0.15 E	0.30
	1526	1" Set Screw Steel Cplg	3.00	45.01 C	1.35	0.07 E	0.21
	A6937	1" SS Steel Conn & Plast Bush	2.00	0.52 E	1.04	0.09 E	0.18
	1446	1" Set Screw Steel Conn	2.00	39.38 C	0.79	0.07 E	0.14
	1578	1" Plastic Bushing	2.00	12.81 C	0.26	0.02 E	0.04
213	2632	#6 THHN CU Stranded Wire	100.00	512.18 M	51.22	7.00 M	0.70
	2320	1" 2-Hole Strap	1.25	16.57 C	0.21	3.00 C	0.04
		Length: 10.00					

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	1005	2" EMT	10.00	142.79 C	14.28	6.50 C	0.65
	1330	2" EMT Elbow	2.00	555.56 C	11.11	0.35 E	0.70
	1529	2" Set Screw Steel Cplg	3.00	149.58 C	4.49	0.12 E	0.36
	A6940	2" SS Steel Conn & Plast Bush	2.00	1.89 E	3.78	0.19 E	0.38
	1449	2" Set Screw Steel Conn	2.00	152.98 C	3.06	0.16 E	0.32
	1581	2" Plastic Bushing	2.00	36.46 C	0.73	0.03 E	0.06
	2635	#2 THHN CU Stranded Wire	100.00	1274.94 M	127.49	10.00 M	1.00
	2631	#8 THHN CU Stranded Wire	25.00	328.39 M	8.21	6.25 M	0.16
	2323	2" 2-Hole Strap	1.25	45.42 C	0.57	2.50 C	0.03
214		Length: 50.00					
	1005	2" EMT	50.00	142.79 C	71.40	6.50 C	3.25
	1330	2" EMT Elbow	3.00	555.56 C	16.67	0.35 E	1.05
	1529	2" Set Screw Steel Cplg	8.00	149.58 C	11.97	0.12 E	0.96
	A6940	2" SS Steel Conn & Plast Bush	2.00	1.89 E	3.78	0.19 E	0.38
	1449	2" Set Screw Steel Conn	2.00	152.98 C	3.06	0.16 E	0.32
	1581	2" Plastic Bushing	2.00	36.46 C	0.73	0.03 E	0.06
	2637	#1/0 THHN CU Stranded Wire	260.00	1994.38 M	518.54	13.00 M	3.38
	2631	#8 THHN CU Stranded Wire	65.00	328.39 M	21.35	6.25 M	0.41
	2323	2" 2-Hole Strap	6.25	45.42 C	2.84	2.50 C	0.16
215		Length: 40.00					
	1007	3" EMT	80.00	291.38 C	233.10	7.50 C	6.00
	1332	3" EMT Elbow	6.00	20.17 E	121.02	0.60 E	3.60
	1531	3" Set Screw Steel Cplg	14.00	394.09 C	55.17	0.15 E	2.10
	A6942	3" SS Steel Conn & Plast Bush	4.00	7.24 E	28.96	0.28 E	1.12
	1451	3" Set Screw Steel Conn	4.00	6.39 E	25.56	0.23 E	0.92
	1583	3" Plastic Bushing	4.00	85.16 C	3.41	0.05 E	0.20
	2641	#250MCM THHN CU Stranded Wire	440.00	4766.36 M	2097.20	22.00 M	9.68
	2635	#2 THHN CU Stranded Wire	110.00	1274.94 M	140.24	10.00 M	1.10
	2325	3" 2-Hole Strap	10.00	90.19 C	9.02	3.10 C	0.31
216		Length: 40.00					
	1004	1-1/2" EMT	40.00	119.90 C	47.96	5.50 C	2.20
	1329	1-1/2" EMT Elbow	3.00	399.23 C	11.98	0.30 E	0.90
	1528	1-1/2" Set Screw Steel Cplg	7.00	111.99 C	7.84	0.11 E	0.77
	A6939	1-1/2" SS Steel Conn & Plast Bush	2.00	1.30 E	2.60	0.14 E	0.28
	1448	1-1/2" Set Screw Steel Conn	2.00	110.70 C	2.21	0.12 E	0.24
	1580	1-1/2" Plastic Bushing	2.00	18.89 C	0.38	0.02 E	0.04
	2635	#2 THHN CU Stranded Wire	220.00	1274.94 M	280.49	10.00 M	2.20
	2631	#8 THHN CU Stranded Wire	55.00	328.39 M	18.06	6.25 M	0.34
	2322	1-1/2" 2-Hole Strap	5.00	31.25 C	1.56	2.50 C	0.13
217		Length: 10.00					
	1005	2" EMT	10.00	142.79 C	14.28	6.50 C	0.65
	1330	2" EMT Elbow	2.00	555.56 C	11.11	0.35 E	0.70
	1529	2" Set Screw Steel Cplg	3.00	149.58 C	4.49	0.12 E	0.36
	A6940	2" SS Steel Conn & Plast Bush	2.00	1.89 E	3.78	0.19 E	0.38
	1449	2" Set Screw Steel Conn	2.00	152.98 C	3.06	0.16 E	0.32
	1581	2" Plastic Bushing	2.00	36.46 C	0.73	0.03 E	0.06
	2640	#4/0 THHN CU Stranded Wire	75.00	3993.23 M	299.49	20.00 M	1.50
	2632	#6 THHN CU Stranded Wire	25.00	512.18 M	12.80	7.00 M	0.18
	2323	2" 2-Hole Strap	1.25	45.42 C	0.57	2.50 C	0.03
218		Length: 35.00					
	1009	4" EMT	35.00	392.76 C	137.47	8.50 C	2.98
	1334	4" EMT Elbow	3.00	31.80 E	95.40	0.85 E	2.55
	1533	4" Set Screw Steel Cplg	6.50	529.05 C	34.39	0.24 E	1.56

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	A6944	4" SS Steel Conn & Plast Bush	2.00	11.05 E	22.10	0.41 E	0.82
	1453	4" Set Screw Steel Conn	2.00	9.97 E	19.94	0.34 E	0.68
	1585	4" Plastic Bushing	2.00	108.30 C	2.17	0.07 E	0.14
	2645	#500MCM THHN CU Stranded Wire	200.00	9127.11 M	1825.42	33.00 M	6.60
	2635	#2 THHN CU Stranded Wire	50.00	1274.94 M	63.75	10.00 M	0.50
	2327	4" 2-Hole Strap	4.38	114.74 C	5.02	3.10 C	0.14
219	3007	#2 Stranded Bare Copper Wire	40.00	1749.84 M	69.99	15.43 M	0.62
220	15162	F20 Alloy-CU-CU & CU-Steel Weld	4.00	95.00 E	380.00	0.50 E	2.00
221		Length: 250.00					
	1005	2" EMT	250.00	142.79 C	356.98	6.50 C	16.25
	1330	2" EMT Elbow	4.00	555.56 C	22.22	0.35 E	1.40
	1529	2" Set Screw Steel Cplg	29.00	149.58 C	43.38	0.12 E	3.48
	A6940	2" SS Steel Conn & Plast Bush	4.00	1.89 E	7.56	0.19 E	0.76
	1449	2" Set Screw Steel Conn	4.00	152.98 C	6.12	0.16 E	0.64
	1581	2" Plastic Bushing	4.00	36.46 C	1.46	0.03 E	0.12
	2640	#4/0 THHN CU Stranded Wire	840.00	3993.23 M	3354.31	20.00 M	16.80
	2633	#4 THHN CU Stranded Wire	280.00	811.87 M	227.32	8.50 M	2.38
	2323	2" 2-Hole Strap	31.25	45.42 C	14.19	2.50 C	0.78
222	5444	12x12x6" Screw Cover Pull Box-Nema	1.00	18.62 E	18.62	1.30 E	1.30
223		Length: 5.00					
	1005	2" EMT	5.00	142.79 C	7.14	6.50 C	0.33
	1529	2" Set Screw Steel Cplg	0.50	149.58 C	0.75	0.12 E	0.06
	A6940	2" SS Steel Conn & Plast Bush	2.00	1.89 E	3.78	0.19 E	0.38
	1449	2" Set Screw Steel Conn	2.00	152.98 C	3.06	0.16 E	0.32
	1581	2" Plastic Bushing	2.00	36.46 C	0.73	0.03 E	0.06
	2640	#4/0 THHN CU Stranded Wire	60.00	3993.23 M	239.59	20.00 M	1.20
	2633	#4 THHN CU Stranded Wire	20.00	811.87 M	16.24	8.50 M	0.17
	2323	2" 2-Hole Strap	0.63	45.42 C	0.28	2.50 C	0.02
224		Length: 20.00					
	1009	4" EMT	20.00	392.76 C	78.55	8.50 C	1.70
	1334	4" EMT Elbow	2.00	31.80 E	63.60	0.85 E	1.70
	1533	4" Set Screw Steel Cplg	4.00	529.05 C	21.16	0.24 E	0.96
	A6944	4" SS Steel Conn & Plast Bush	2.00	11.05 E	22.10	0.41 E	0.82
	1453	4" Set Screw Steel Conn	2.00	9.97 E	19.94	0.34 E	0.68
	1585	4" Plastic Bushing	2.00	108.30 C	2.17	0.07 E	0.14
	2645	#500MCM THHN CU Stranded Wire	140.00	9127.11 M	1277.80	33.00 M	4.62
	2635	#2 THHN CU Stranded Wire	35.00	1274.94 M	44.62	10.00 M	0.35
	2327	4" 2-Hole Strap	2.50	114.74 C	2.87	3.10 C	0.08
225		Length: 300.00					
	1007	3" EMT	600.00	291.38 C	1748.28	7.50 C	45.00
	1332	3" EMT Elbow	8.00	20.17 E	161.36	0.60 E	4.80
	1531	3" Set Screw Steel Cplg	68.00	394.09 C	267.98	0.15 E	10.20
	A6942	3" SS Steel Conn & Plast Bush	8.00	7.24 E	57.92	0.28 E	2.24
	1451	3" Set Screw Steel Conn	8.00	6.39 E	51.12	0.23 E	1.84
	1583	3" Plastic Bushing	8.00	85.16 C	6.81	0.05 E	0.40
	2643	#350MCM THHN CU Stranded Wire	2640.00	6659.16 M	17580.18	27.00 M	71.28
	2636	#1 THHN CU Stranded Wire	660.00	1776.17 M	1172.27	11.00 M	7.26
	2325	3" 2-Hole Strap	75.00	90.19 C	67.64	3.10 C	2.33
226	5448	18x18x6" Screw Cover Pull Box-Nema	1.00	33.17 E	33.17	1.75 E	1.75
227		Length: 45.00					
	1003	1-1/4" EMT	45.00	97.88 C	44.05	5.00 C	2.25
	1328	1-1/4" EMT Elbow	3.00	325.21 C	9.76	0.25 E	0.75
	1527	1-1/4" Set Screw Steel Cplg	7.50	60.68 C	4.55	0.09 E	0.68

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	A6938	1-1/4" SS Steel Conn & Plast Bush	2.00	0.91 E	1.82	0.11 E	0.22
	1447	1-1/4" Set Screw Steel Conn	2.00	76.64 C	1.53	0.09 E	0.18
	1579	1-1/4" Plastic Bushing	2.00	14.38 C	0.29	0.02 E	0.04
	2633	#4 THHN CU Stranded Wire	180.00	811.87 M	146.14	8.50 M	1.53
	2632	#6 THHN CU Stranded Wire	60.00	512.18 M	30.73	7.00 M	0.42
	2321	1-1/4" 2-Hole Strap	5.63	26.31 C	1.48	4.00 C	0.23
228		Length: 10.00					
	1006	2-1/2" EMT	10.00	227.18 C	22.72	7.00 C	0.70
	1331	2-1/2" EMT Elbow	2.00	1352.64 C	27.05	0.50 E	1.00
	1530	2-1/2" Set Screw Steel Cplg	3.00	309.01 C	9.27	0.14 E	0.42
	A6941	2-1/2" SS Steel Conn & Plast Bush	2.00	6.01 E	12.02	0.21 E	0.42
	1450	2-1/2" Set Screw Steel Conn	2.00	535.89 C	10.72	0.17 E	0.34
	1582	2-1/2" Plastic Bushing	2.00	64.70 C	1.29	0.04 E	0.08
	2637	#1/0 THHN CU Stranded Wire	100.00	1994.38 M	199.44	13.00 M	1.30
	2632	#6 THHN CU Stranded Wire	50.00	512.18 M	25.61	7.00 M	0.35
	2324	2-1/2" 2-Hole Strap	1.25	67.06 C	0.84	2.25 C	0.03
229		Length: 250.00					
	1003	1-1/4" EMT	250.00	97.88 C	244.70	5.00 C	12.50
	1328	1-1/4" EMT Elbow	4.00	325.21 C	13.01	0.25 E	1.00
	1527	1-1/4" Set Screw Steel Cplg	29.00	60.68 C	17.60	0.09 E	2.61
	A6938	1-1/4" SS Steel Conn & Plast Bush	4.00	0.91 E	3.64	0.11 E	0.44
	1447	1-1/4" Set Screw Steel Conn	4.00	76.64 C	3.07	0.09 E	0.36
	1579	1-1/4" Plastic Bushing	4.00	14.38 C	0.58	0.02 E	0.08
	2633	#4 THHN CU Stranded Wire	840.00	811.87 M	681.97	8.50 M	7.14
	2632	#6 THHN CU Stranded Wire	280.00	512.18 M	143.41	7.00 M	1.96
	2321	1-1/4" 2-Hole Strap	31.25	26.31 C	8.22	4.00 C	1.25
230	5440	8x8x6" Screw Cover Pull Box-Nema 1	1.00	11.28 E	11.28	0.80 E	0.80
231		Length: 5.00					
	1003	1-1/4" EMT	5.00	97.88 C	4.89	5.00 C	0.25
	1527	1-1/4" Set Screw Steel Cplg	0.50	60.68 C	0.30	0.09 E	0.05
	A6938	1-1/4" SS Steel Conn & Plast Bush	2.00	0.91 E	1.82	0.11 E	0.22
	1447	1-1/4" Set Screw Steel Conn	2.00	76.64 C	1.53	0.09 E	0.18
	1579	1-1/4" Plastic Bushing	2.00	14.38 C	0.29	0.02 E	0.04
	2633	#4 THHN CU Stranded Wire	60.00	811.87 M	48.71	8.50 M	0.51
	2632	#6 THHN CU Stranded Wire	20.00	512.18 M	10.24	7.00 M	0.14
	2321	1-1/4" 2-Hole Strap	0.63	26.31 C	0.16	4.00 C	0.03
232		Length: 15.00					
	1005	2" EMT	15.00	142.79 C	21.42	6.50 C	0.98
	1330	2" EMT Elbow	2.00	555.56 C	11.11	0.35 E	0.70
	1529	2" Set Screw Steel Cplg	3.50	149.58 C	5.24	0.12 E	0.42
	A6940	2" SS Steel Conn & Plast Bush	2.00	1.89 E	3.78	0.19 E	0.38
	1449	2" Set Screw Steel Conn	2.00	152.98 C	3.06	0.16 E	0.32
	1581	2" Plastic Bushing	2.00	36.46 C	0.73	0.03 E	0.06
	2637	#1/0 THHN CU Stranded Wire	120.00	1994.38 M	239.33	13.00 M	1.56
	2632	#6 THHN CU Stranded Wire	30.00	512.18 M	15.37	7.00 M	0.21
	2323	2" 2-Hole Strap	1.88	45.42 C	0.85	2.50 C	0.05
233		Length: 300.00					
	1005	2" EMT	300.00	142.79 C	428.37	6.50 C	19.50
	1330	2" EMT Elbow	4.00	555.56 C	22.22	0.35 E	1.40
	1529	2" Set Screw Steel Cplg	34.00	149.58 C	50.86	0.12 E	4.08
	A6940	2" SS Steel Conn & Plast Bush	4.00	1.89 E	7.56	0.19 E	0.76
	1449	2" Set Screw Steel Conn	4.00	152.98 C	6.12	0.16 E	0.64
	1581	2" Plastic Bushing	4.00	36.46 C	1.46	0.03 E	0.12

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	2636	#1 THHN CU Stranded Wire	1320.00	1776.17 M	2344.54	11.00 M	14.52
	2632	#6 THHN CU Stranded Wire	330.00	512.18 M	169.02	7.00 M	2.31
	2323	2" 2-Hole Strap	37.50	45.42 C	17.03	2.50 C	0.94
234	5444	12x12x6" Screw Cover Pull Box-Nema	1.00	18.62 E	18.62	1.30 E	1.30
235		Length: 45.00					
	1007	3" EMT	45.00	291.38 C	131.12	7.50 C	3.38
	1332	3" EMT Elbow	3.00	20.17 E	60.51	0.60 E	1.80
	1531	3" Set Screw Steel Cplg	7.50	394.09 C	29.56	0.15 E	1.13
	A6942	3" SS Steel Conn & Plast Bush	2.00	7.24 E	14.48	0.28 E	0.56
	1451	3" Set Screw Steel Conn	2.00	6.39 E	12.78	0.23 E	0.46
	1583	3" Plastic Bushing	2.00	85.16 C	1.70	0.05 E	0.10
	2640	#4/0 THHN CU Stranded Wire	240.00	3993.23 M	958.38	20.00 M	4.80
	2633	#4 THHN CU Stranded Wire	60.00	811.87 M	48.71	8.50 M	0.51
	2325	3" 2-Hole Strap	5.63	90.19 C	5.07	3.10 C	0.17
236		Length: 330.00					
	1005	2" EMT	330.00	142.79 C	471.21	6.50 C	21.45
	1330	2" EMT Elbow	2.00	555.56 C	11.11	0.35 E	0.70
	1529	2" Set Screw Steel Cplg	35.00	149.58 C	52.35	0.12 E	4.20
	A6940	2" SS Steel Conn & Plast Bush	4.00	1.89 E	7.56	0.19 E	0.76
	1449	2" Set Screw Steel Conn	4.00	152.98 C	6.12	0.16 E	0.64
	1581	2" Plastic Bushing	4.00	36.46 C	1.46	0.03 E	0.12
	2637	#1/0 THHN CU Stranded Wire	1080.00	1994.38 M	2153.93	13.00 M	14.04
	2632	#6 THHN CU Stranded Wire	360.00	512.18 M	184.38	7.00 M	2.52
	2323	2" 2-Hole Strap	41.25	45.42 C	18.74	2.50 C	1.03
237	5444	12x12x6" Screw Cover Pull Box-Nema	1.00	18.62 E	18.62	1.30 E	1.30
238		Length: 20.00					
	1007	3" EMT	20.00	291.38 C	58.28	7.50 C	1.50
	1332	3" EMT Elbow	2.00	20.17 E	40.34	0.60 E	1.20
	1531	3" Set Screw Steel Cplg	4.00	394.09 C	15.76	0.15 E	0.60
	A6942	3" SS Steel Conn & Plast Bush	2.00	7.24 E	14.48	0.28 E	0.56
	1451	3" Set Screw Steel Conn	2.00	6.39 E	12.78	0.23 E	0.46
	1583	3" Plastic Bushing	2.00	85.16 C	1.70	0.05 E	0.10
	2641	#250MCM THHN CU Stranded Wire	140.00	4766.36 M	667.29	22.00 M	3.08
	2633	#4 THHN CU Stranded Wire	35.00	811.87 M	28.42	8.50 M	0.30
	2325	3" 2-Hole Strap	2.50	90.19 C	2.25	3.10 C	0.08
239		Length: 330.00					
	1007	3" EMT	660.00	291.38 C	1923.11	7.50 C	49.50
	1332	3" EMT Elbow	12.00	20.17 E	242.04	0.60 E	7.20
	1531	3" Set Screw Steel Cplg	78.00	394.09 C	307.39	0.15 E	11.70
	A6942	3" SS Steel Conn & Plast Bush	8.00	7.24 E	57.92	0.28 E	2.24
	1451	3" Set Screw Steel Conn	8.00	6.39 E	51.12	0.23 E	1.84
	1583	3" Plastic Bushing	8.00	85.16 C	6.81	0.05 E	0.40
	2641	#250MCM THHN CU Stranded Wire	2880.00	4766.36 M	13727.12	22.00 M	63.36
	2635	#2 THHN CU Stranded Wire	720.00	1274.94 M	917.96	10.00 M	7.20
	2325	3" 2-Hole Strap	82.50	90.19 C	74.41	3.10 C	2.56
240	5448	18x18x6" Screw Cover Pull Box-Nema	1.00	33.17 E	33.17	1.75 E	1.75
241		Length: 270.00					
	1007	3" EMT	270.00	291.38 C	786.73	7.50 C	20.25
	1332	3" EMT Elbow	4.00	20.17 E	80.68	0.60 E	2.40
	1531	3" Set Screw Steel Cplg	31.00	394.09 C	122.17	0.15 E	4.65
	A6942	3" SS Steel Conn & Plast Bush	4.00	7.24 E	28.96	0.28 E	1.12
	1451	3" Set Screw Steel Conn	4.00	6.39 E	25.56	0.23 E	0.92
	1583	3" Plastic Bushing	4.00	85.16 C	3.41	0.05 E	0.20

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	2640	#4/0 THHN CU Stranded Wire	1200.00	3993.23 M	4791.88	20.00 M	24.00
	2633	#4 THHN CU Stranded Wire	300.00	811.87 M	243.56	8.50 M	2.55
	2325	3" 2-Hole Strap	33.75	90.19 C	30.44	3.10 C	1.05
242	5448	18x18x6" Screw Cover Pull Box-Nema	1.00	33.17 E	33.17	1.75 E	1.75
243		Length: 330.00					
	1007	3" EMT	660.00	291.38 C	1923.11	7.50 C	49.50
	1332	3" EMT Elbow	8.00	20.17 E	161.36	0.60 E	4.80
	1531	3" Set Screw Steel Cplg	74.00	394.09 C	291.63	0.15 E	11.10
	A6942	3" SS Steel Conn & Plast Bush	8.00	7.24 E	57.92	0.28 E	2.24
	1451	3" Set Screw Steel Conn	8.00	6.39 E	51.12	0.23 E	1.84
	1583	3" Plastic Bushing	8.00	85.16 C	6.81	0.05 E	0.40
	2643	#350MCM THHN CU Stranded Wire	2160.00	6659.16 M	14383.79	27.00 M	58.32
	2637	#1/0 THHN CU Stranded Wire	720.00	1994.38 M	1435.95	13.00 M	9.36
	2325	3" 2-Hole Strap	82.50	90.19 C	74.41	3.10 C	2.56
244	5450	24x24x6" Screw Cover Pull Box-Nema	1.00	67.18 E	67.18	2.25 E	2.25
245		Length: 40.00					
	1009	4" EMT	120.00	392.76 C	471.31	8.50 C	10.20
	1334	4" EMT Elbow	12.00	31.80 E	381.60	0.85 E	10.20
	1533	4" Set Screw Steel Cplg	24.00	529.05 C	126.97	0.24 E	5.76
	A6944	4" SS Steel Conn & Plast Bush	12.00	11.05 E	132.60	0.41 E	4.92
	1453	4" Set Screw Steel Conn	12.00	9.97 E	119.64	0.34 E	4.08
	1585	4" Plastic Bushing	12.00	108.30 C	13.00	0.07 E	0.84
	2645	#500MCM THHN CU Stranded Wire	840.00	9127.11 M	7666.77	33.00 M	27.72
	2637	#1/0 THHN CU Stranded Wire	210.00	1994.38 M	418.82	13.00 M	2.73
	2327	4" 2-Hole Strap	15.00	114.74 C	17.21	3.10 C	0.47
246	3007	#2 Stranded Bare Copper Wire	50.00	1749.84 M	87.49	15.43 M	0.77
247	15162	F20 Alloy-CU-CU & CU-Steel Weld	5.00	95.00 E	475.00	0.50 E	2.50
248		Length: 2,100.00					
	1001	3/4" EMT	2100.00	31.44 C	660.24	4.00 C	84.00
	1525	3/4" Set Screw Steel Cplg	210.00	37.20 C	78.12	0.06 E	12.60
	1445	3/4" Set Screw Steel Conn	264.00	31.21 C	82.39	0.06 E	15.84
	2630	#10 THHN CU Stranded Wire	11025.00	177.01 M	1951.54	6.00 M	66.15
	2365	3/4" Beam Clamp w/Conduit Hanger	262.50	126.92 C	333.17	6.00 C	15.75
249		Length: 3,000.00					
	1001	3/4" EMT	3000.00	31.44 C	943.20	4.00 C	120.00
	1525	3/4" Set Screw Steel Cplg	300.00	37.20 C	111.60	0.06 E	18.00
	1445	3/4" Set Screw Steel Conn	310.00	31.21 C	96.75	0.06 E	18.60
	2630	#10 THHN CU Stranded Wire	15750.00	177.01 M	2787.91	6.00 M	94.50
	2365	3/4" Beam Clamp w/Conduit Hanger	375.00	126.92 C	475.95	6.00 C	22.50
250		Length: 3,200.00					
	1001	3/4" EMT	3200.00	31.44 C	1006.08	4.00 C	128.00
	1525	3/4" Set Screw Steel Cplg	320.00	37.20 C	119.04	0.06 E	19.20
	1445	3/4" Set Screw Steel Conn	280.00	31.21 C	87.39	0.06 E	16.80
	2630	#10 THHN CU Stranded Wire	10080.00	177.01 M	1784.26	6.00 M	60.48
	2365	3/4" Beam Clamp w/Conduit Hanger	400.00	126.92 C	507.68	6.00 C	24.00
251		Length: 1,200.00					
	1001	3/4" EMT	1200.00	31.44 C	377.28	4.00 C	48.00
	1525	3/4" Set Screw Steel Cplg	120.00	37.20 C	44.64	0.06 E	7.20
	1445	3/4" Set Screw Steel Conn	108.00	31.21 C	33.71	0.06 E	6.48
	2630	#10 THHN CU Stranded Wire	3780.00	177.01 M	669.10	6.00 M	22.68
	2365	3/4" Beam Clamp w/Conduit Hanger	150.00	126.92 C	190.38	6.00 C	9.00
252		Length: 1,400.00					
	1001	3/4" EMT	1400.00	31.44 C	440.16	4.00 C	56.00

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
253	1525	3/4" Set Screw Steel Cplg	140.00	37.20 C	52.08	0.06 E	8.40
	1445	3/4" Set Screw Steel Conn	138.00	31.21 C	43.07	0.06 E	8.28
	2630	#10 THHN CU Stranded Wire	7350.00	177.01 M	1301.02	6.00 M	44.10
	2365	3/4" Beam Clamp w/Conduit Hanger	175.00	126.92 C	222.11	6.00 C	10.50
		Length: 3,000.00					
254	1001	3/4" EMT	3000.00	31.44 C	943.20	4.00 C	120.00
	1525	3/4" Set Screw Steel Cplg	300.00	37.20 C	111.60	0.06 E	18.00
	1445	3/4" Set Screw Steel Conn	266.00	31.21 C	83.02	0.06 E	15.96
	2630	#10 THHN CU Stranded Wire	9450.00	177.01 M	1672.74	6.00 M	56.70
	2365	3/4" Beam Clamp w/Conduit Hanger	375.00	126.92 C	475.95	6.00 C	22.50
255		Length: 5,250.00					
	1001	3/4" EMT	5250.00	31.44 C	1650.60	4.00 C	210.00
	1525	3/4" Set Screw Steel Cplg	525.00	37.20 C	195.30	0.06 E	31.50
	1445	3/4" Set Screw Steel Conn	740.00	31.21 C	230.95	0.06 E	44.40
	2630	#10 THHN CU Stranded Wire	27562.50	177.01 M	4878.84	6.00 M	165.38
256	2365	3/4" Beam Clamp w/Conduit Hanger	656.25	126.92 C	832.91	6.00 C	39.38
		Length: 1,200.00					
	1001	3/4" EMT	1200.00	31.44 C	377.28	4.00 C	48.00
	1525	3/4" Set Screw Steel Cplg	120.00	37.20 C	44.64	0.06 E	7.20
	1445	3/4" Set Screw Steel Conn	98.00	31.21 C	30.59	0.06 E	5.88
257	2630	#10 THHN CU Stranded Wire	3780.00	177.01 M	669.10	6.00 M	22.68
	2365	3/4" Beam Clamp w/Conduit Hanger	150.00	126.92 C	190.38	6.00 C	9.00
		Length: 1,600.00					
	1001	3/4" EMT	1600.00	31.44 C	503.04	4.00 C	64.00
	1525	3/4" Set Screw Steel Cplg	160.00	37.20 C	59.52	0.06 E	9.60
258	1445	3/4" Set Screw Steel Conn	208.00	31.21 C	64.92	0.06 E	12.48
	2630	#10 THHN CU Stranded Wire	8400.00	177.01 M	1486.88	6.00 M	50.40
	2365	3/4" Beam Clamp w/Conduit Hanger	200.00	126.92 C	253.84	6.00 C	12.00
		Length: 3,700.00					
	1001	3/4" EMT	3700.00	31.44 C	1163.28	4.00 C	148.00
259	1525	3/4" Set Screw Steel Cplg	370.00	37.20 C	137.64	0.06 E	22.20
	1445	3/4" Set Screw Steel Conn	322.00	31.21 C	100.50	0.06 E	19.32
	2630	#10 THHN CU Stranded Wire	11655.00	177.01 M	2063.05	6.00 M	69.93
	2365	3/4" Beam Clamp w/Conduit Hanger	462.50	126.92 C	587.01	6.00 C	27.75
		Length: 1,600.00					
260	1001	3/4" EMT	1600.00	31.44 C	503.04	4.00 C	64.00
	1525	3/4" Set Screw Steel Cplg	160.00	37.20 C	59.52	0.06 E	9.60
	1445	3/4" Set Screw Steel Conn	184.00	31.21 C	57.43	0.06 E	11.04
	2630	#10 THHN CU Stranded Wire	8400.00	177.01 M	1486.88	6.00 M	50.40
	2365	3/4" Beam Clamp w/Conduit Hanger	200.00	126.92 C	253.84	6.00 C	12.00
261		Length: 2,300.00					
	1001	3/4" EMT	2300.00	31.44 C	723.12	4.00 C	92.00
	1525	3/4" Set Screw Steel Cplg	230.00	37.20 C	85.56	0.06 E	13.80
	1445	3/4" Set Screw Steel Conn	196.00	31.21 C	61.17	0.06 E	11.76
	2630	#10 THHN CU Stranded Wire	7245.00	177.01 M	1282.44	6.00 M	43.47
261	2365	3/4" Beam Clamp w/Conduit Hanger	287.50	126.92 C	364.90	6.00 C	17.25
		Length: 1,000.00					
	1001	3/4" EMT	1000.00	31.44 C	314.40	4.00 C	40.00
	1525	3/4" Set Screw Steel Cplg	100.00	37.20 C	37.20	0.06 E	6.00
	1445	3/4" Set Screw Steel Conn	128.00	31.21 C	39.95	0.06 E	7.68
261	2630	#10 THHN CU Stranded Wire	5250.00	177.01 M	929.30	6.00 M	31.50
	2365	3/4" Beam Clamp w/Conduit Hanger	125.00	126.92 C	158.65	6.00 C	7.50
261		Length: 700.00					

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
262	1001	3/4" EMT	700.00	31.44 C	220.08	4.00 C	28.00
	1525	3/4" Set Screw Steel Cplg	70.00	37.20 C	26.04	0.06 E	4.20
	1445	3/4" Set Screw Steel Conn	90.00	31.21 C	28.09	0.06 E	5.40
	2630	#10 THHN CU Stranded Wire	3675.00	177.01 M	650.51	6.00 M	22.05
	2365	3/4" Beam Clamp w/Conduit Hanger	87.50	126.92 C	111.06	6.00 C	5.25
263		Length: 700.00					
	1001	3/4" EMT	700.00	31.44 C	220.08	4.00 C	28.00
	1525	3/4" Set Screw Steel Cplg	70.00	37.20 C	26.04	0.06 E	4.20
	1445	3/4" Set Screw Steel Conn	14.00	31.21 C	4.37	0.06 E	0.84
	2630	#10 THHN CU Stranded Wire	5145.00	177.01 M	910.72	6.00 M	30.87
264	2365	3/4" Beam Clamp w/Conduit Hanger	87.50	126.92 C	111.06	6.00 C	5.25
		Length: 2,400.00					
	1001	3/4" EMT	2400.00	31.44 C	754.56	4.00 C	96.00
	1525	3/4" Set Screw Steel Cplg	240.00	37.20 C	89.28	0.06 E	14.40
	1445	3/4" Set Screw Steel Conn	32.00	31.21 C	9.99	0.06 E	1.92
265	2630	#10 THHN CU Stranded Wire	17640.00	177.01 M	3122.46	6.00 M	105.84
	2365	3/4" Beam Clamp w/Conduit Hanger	300.00	126.92 C	380.76	6.00 C	18.00
		Length: 750.00					
	1001	3/4" EMT	750.00	31.44 C	235.80	4.00 C	30.00
	1525	3/4" Set Screw Steel Cplg	75.00	37.20 C	27.90	0.06 E	4.50
266	1445	3/4" Set Screw Steel Conn	10.00	31.21 C	3.12	0.06 E	0.60
	2630	#10 THHN CU Stranded Wire	5512.50	177.01 M	975.77	6.00 M	33.08
	2365	3/4" Beam Clamp w/Conduit Hanger	93.75	126.92 C	118.99	6.00 C	5.63
		Length: 600.00					
	1001	3/4" EMT	600.00	31.44 C	188.64	4.00 C	24.00
267	1525	3/4" Set Screw Steel Cplg	60.00	37.20 C	22.32	0.06 E	3.60
	1445	3/4" Set Screw Steel Conn	8.00	31.21 C	2.50	0.06 E	0.48
	2630	#10 THHN CU Stranded Wire	4410.00	177.01 M	780.61	6.00 M	26.46
	2365	3/4" Beam Clamp w/Conduit Hanger	75.00	126.92 C	95.19	6.00 C	4.50
		Length: 450.00					
268	1001	3/4" EMT	450.00	31.44 C	141.48	4.00 C	18.00
	1525	3/4" Set Screw Steel Cplg	45.00	37.20 C	16.74	0.06 E	2.70
	1445	3/4" Set Screw Steel Conn	6.00	31.21 C	1.87	0.06 E	0.36
	2630	#10 THHN CU Stranded Wire	3307.50	177.01 M	585.46	6.00 M	19.85
	2365	3/4" Beam Clamp w/Conduit Hanger	56.25	126.92 C	71.39	6.00 C	3.38
269		Length: 300.00					
	1001	3/4" EMT	300.00	31.44 C	94.32	4.00 C	12.00
	1525	3/4" Set Screw Steel Cplg	30.00	37.20 C	11.16	0.06 E	1.80
	1445	3/4" Set Screw Steel Conn	4.00	31.21 C	1.25	0.06 E	0.24
	2630	#10 THHN CU Stranded Wire	2205.00	177.01 M	390.31	6.00 M	13.23
270	2365	3/4" Beam Clamp w/Conduit Hanger	37.50	126.92 C	47.60	6.00 C	2.25
		Length: 1,800.00					
	1001	3/4" EMT	1800.00	31.44 C	565.92	4.00 C	72.00
	1525	3/4" Set Screw Steel Cplg	180.00	37.20 C	66.96	0.06 E	10.80
	1445	3/4" Set Screw Steel Conn	72.00	31.21 C	22.47	0.06 E	4.32
271	3032	18/2 AWG Shielded Fire Alarm Wire F	3960.00	158.56 M	627.90	13.50 M	53.46
	3028	14/2 AWG Shielded Fire Alarm Wire F	1980.00	289.80 M	573.80	13.50 M	26.73
	2365	3/4" Beam Clamp w/Conduit Hanger	225.00	126.92 C	285.57	6.00 C	13.50
		Length: 7,000.00					
	1001	3/4" EMT	7000.00	31.44 C	2200.80	4.00 C	280.00
272	1525	3/4" Set Screw Steel Cplg	700.00	37.20 C	260.40	0.06 E	42.00
	1445	3/4" Set Screw Steel Conn	280.00	31.21 C	87.39	0.06 E	16.80
	3032	18/2 AWG Shielded Fire Alarm Wire F	15400.00	158.56 M	2441.82	13.50 M	207.90

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	3028	14/2 AWG Shielded Fire Alarm Wire F	7700.00	289.80 M	2231.46	13.50 M	103.95
	2365	3/4" Beam Clamp w/Conduit Hanger	875.00	126.92 C	1110.55	6.00 C	52.50
270		Length: 850.00					
	1001	3/4" EMT	850.00	31.44 C	267.24	4.00 C	34.00
	1525	3/4" Set Screw Steel Cplg	85.00	37.20 C	31.62	0.06 E	5.10
	1445	3/4" Set Screw Steel Conn	34.00	31.21 C	10.61	0.06 E	2.04
	3032	18/2 AWG Shielded Fire Alarm Wire F	1870.00	158.56 M	296.51	13.50 M	25.25
	3028	14/2 AWG Shielded Fire Alarm Wire F	935.00	289.80 M	270.96	13.50 M	12.62
	2365	3/4" Beam Clamp w/Conduit Hanger	106.25	126.92 C	134.85	6.00 C	6.38
271		Length: 950.00					
	1001	3/4" EMT	950.00	31.44 C	298.68	4.00 C	38.00
	1525	3/4" Set Screw Steel Cplg	95.00	37.20 C	35.34	0.06 E	5.70
	1445	3/4" Set Screw Steel Conn	38.00	31.21 C	11.86	0.06 E	2.28
	3032	18/2 AWG Shielded Fire Alarm Wire F	2090.00	158.56 M	331.39	13.50 M	28.22
	3028	14/2 AWG Shielded Fire Alarm Wire F	1045.00	289.80 M	302.84	13.50 M	14.11
	2365	3/4" Beam Clamp w/Conduit Hanger	118.75	126.92 C	150.72	6.00 C	7.13
272	2862	Plenum Cat 5 24gauge 4pair Nurse Cal	13900.00	226.89 M	3153.77	8.85 M	123.02
273	2862	Plenum Cat 5 24gauge 4pair Nurse Cal	13500.00	226.89 M	3063.02	8.85 M	119.48
274	2862	Plenum Cat 5 24gauge 4pair Nurse Cal	11800.00	226.89 M	2677.30	8.85 M	104.43
275	2862	Plenum Cat 5 24gauge 4pair Nurse Cal	7200.00	226.89 M	1633.61	8.85 M	63.72
276	2864	Plenum Cat 5e 24gauge 4pair	17200.00	196.92 M	3387.02	8.85 M	152.22
277	2864	Plenum Cat 5e 24gauge 4pair	52800.00	196.92 M	10397.38	8.85 M	467.28
278	2864	Plenum Cat 5e 24gauge 4pair	23200.00	196.92 M	4568.54	8.85 M	205.32
279	2864	Plenum Cat 5e 24gauge 4pair	136500.00	196.92 M	26879.58	8.85 M	1208.03
280	2864	Plenum Cat 5e 24gauge 4pair	12000.00	196.92 M	2363.04	8.85 M	106.20
281	2864	Plenum Cat 5e 24gauge 4pair	34800.00	196.92 M	6852.82	8.85 M	307.98
282	2864	Plenum Cat 5e 24gauge 4pair	7600.00	196.92 M	1496.59	8.85 M	67.26
283	2864	Plenum Cat 5e 24gauge 4pair	18000.00	196.92 M	3544.56	8.85 M	159.30
284	A13138	Tele/Data Outlet/4-11/16" Sq Box w/C	87.00	18.20 E	1583.40	1.44 E	125.37
	2394	1" Metal Stud Conduit Clip	261.00	109.18 C	284.96	5.00 C	13.05
	2446	4-11/16" Square Box w/brkt Comb KO's	87.00	329.93 C	287.04	0.25 E	21.75
	4659	4-11/16"-1G Plaster Ring-3/4"D	87.00	97.96 C	85.23	0.08 E	6.96
	1235553	1/8" Poly Pull Line	1566.00	5.80 M	9.08	2.00 M	3.13
	1002	1" EMT	1305.00	60.28 C	786.65	4.50 C	58.73
	1526	1" Set Screw Steel Cplg	87.00	45.01 C	39.16	0.07 E	6.09
	1446	1" Set Screw Steel Conn	174.00	39.38 C	68.52	0.07 E	12.18
	1578	1" Plastic Bushing	174.00	12.81 C	22.29	0.02 E	3.48
285	A13138	Tele/Data Outlet/4-11/16" Sq Box w/C	171.00	18.20 E	3112.20	1.44 E	246.41
	2394	1" Metal Stud Conduit Clip	513.00	109.18 C	560.09	5.00 C	25.65
	2446	4-11/16" Square Box w/brkt Comb KO's	171.00	329.93 C	564.18	0.25 E	42.75
	4659	4-11/16"-1G Plaster Ring-3/4"D	171.00	97.96 C	167.51	0.08 E	13.68
	1235553	1/8" Poly Pull Line	3078.00	5.80 M	17.85	2.00 M	6.16
	1002	1" EMT	2565.00	60.28 C	1546.18	4.50 C	115.43
	1526	1" Set Screw Steel Cplg	171.00	45.01 C	76.97	0.07 E	11.97
	1446	1" Set Screw Steel Conn	342.00	39.38 C	134.68	0.07 E	23.94
	1578	1" Plastic Bushing	342.00	12.81 C	43.81	0.02 E	6.84
286	A13138	Tele/Data Outlet/4-11/16" Sq Box w/C	59.00	18.20 E	1073.80	1.44 E	85.02
	2394	1" Metal Stud Conduit Clip	177.00	109.18 C	193.25	5.00 C	8.85
	2446	4-11/16" Square Box w/brkt Comb KO's	59.00	329.93 C	194.66	0.25 E	14.75
	4659	4-11/16"-1G Plaster Ring-3/4"D	59.00	97.96 C	57.80	0.08 E	4.72
	1235553	1/8" Poly Pull Line	1062.00	5.80 M	6.16	2.00 M	2.12
	1002	1" EMT	885.00	60.28 C	533.48	4.50 C	39.83
	1526	1" Set Screw Steel Cplg	59.00	45.01 C	26.56	0.07 E	4.13

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	1446	1" Set Screw Steel Conn	118.00	39.38 C	46.47	0.07 E	8.26
	1578	1" Plastic Bushing	118.00	12.81 C	15.12	0.02 E	2.36
287	A13138	Tele/Data Outlet/4-11/16" Sq Box w/C	34.00	18.20 E	618.80	1.44 E	48.99
	2394	1" Metal Stud Conduit Clip	102.00	109.18 C	111.36	5.00 C	5.10
	2446	4-11/16" Square Box w/brkt Comb KO's	34.00	329.93 C	112.18	0.25 E	8.50
	4659	4-11/16"-1G Plaster Ring-3/4"D	34.00	97.96 C	33.31	0.08 E	2.72
	1235553	1/8" Poly Pull Line	612.00	5.80 M	3.55	2.00 M	1.22
	1002	1" EMT	510.00	60.28 C	307.43	4.50 C	22.95
	1526	1" Set Screw Steel Cplg	34.00	45.01 C	15.30	0.07 E	2.38
	1446	1" Set Screw Steel Conn	68.00	39.38 C	26.78	0.07 E	4.76
	1578	1" Plastic Bushing	68.00	12.81 C	8.71	0.02 E	1.36
288	T0009	PH/DATA Jack Assembly	87.00	35.00 E	3045.00	0.35 E	30.45
289	T0009	PH/DATA Jack Assembly	171.00	35.00 E	5985.00	0.35 E	59.85
290	T0009	PH/DATA Jack Assembly	59.00	35.00 E	2065.00	0.35 E	20.65
291	T0009	PH/DATA Jack Assembly	34.00	35.00 E	1190.00	0.35 E	11.90
292	T0009	PH/DATA Jack Assembly	2.00	35.00 E	70.00	0.35 E	0.70
293	T0009	PH/DATA Jack Assembly	3.00	35.00 E	105.00	0.35 E	1.05
294	A13138	Tele/Data Outlet/4-11/16" Sq Box w/C	3.00	18.20 E	54.60	1.44 E	4.32
	2394	1" Metal Stud Conduit Clip	9.00	109.18 C	9.83	5.00 C	0.45
	2446	4-11/16" Square Box w/brkt Comb KO's	3.00	329.93 C	9.90	0.25 E	0.75
	4659	4-11/16"-1G Plaster Ring-3/4"D	3.00	97.96 C	2.94	0.08 E	0.24
	1235553	1/8" Poly Pull Line	54.00	5.80 M	0.31	2.00 M	0.11
	1002	1" EMT	45.00	60.28 C	27.13	4.50 C	2.03
	1526	1" Set Screw Steel Cplg	3.00	45.01 C	1.35	0.07 E	0.21
	1446	1" Set Screw Steel Conn	6.00	39.38 C	2.36	0.07 E	0.42
	1578	1" Plastic Bushing	6.00	12.81 C	0.77	0.02 E	0.12
295	A13138	Tele/Data Outlet/4-11/16" Sq Box w/C	2.00	18.20 E	36.40	1.44 E	2.88
	2394	1" Metal Stud Conduit Clip	6.00	109.18 C	6.55	5.00 C	0.30
	2446	4-11/16" Square Box w/brkt Comb KO's	2.00	329.93 C	6.60	0.25 E	0.50
	4659	4-11/16"-1G Plaster Ring-3/4"D	2.00	97.96 C	1.96	0.08 E	0.16
	1235553	1/8" Poly Pull Line	36.00	5.80 M	0.21	2.00 M	0.07
	1002	1" EMT	30.00	60.28 C	18.08	4.50 C	1.35
	1526	1" Set Screw Steel Cplg	2.00	45.01 C	0.90	0.07 E	0.14
	1446	1" Set Screw Steel Conn	4.00	39.38 C	1.58	0.07 E	0.28
	1578	1" Plastic Bushing	4.00	12.81 C	0.51	0.02 E	0.08
296	2864	Plenum Cat 5e 24gauge 4pair	1600.00	196.92 M	315.07	8.85 M	14.16
297	2864	Plenum Cat 5e 24gauge 4pair	2400.00	196.92 M	472.61	8.85 M	21.24
298	A13145	TV Outlet/4 Sq Box w/Cond Stub/SS	32.00	88.51 E	2832.32	2.26 E	72.28
	2857	TV CABLE (RG-6)	9600.00	247.38 M	2374.85	3.50 M	33.60
	4688	1G Plastic Television Plate	32.00	29.93 C	9.58	0.05 E	1.60
	2858	Coax Connector Male (RG-6)	64.00	3.46 E	221.44	0.02 E	1.28
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	32.00	96.21 C	30.79	0.20 E	6.40
	4630	4" Square-1G Plaster Ring-5/8"D	32.00	30.67 C	9.81	0.07 E	2.24
	1001	3/4" EMT	480.00	31.44 C	150.91	4.00 C	19.20
	1435	3/4" Set Screw Die Cast Conn	64.00	22.31 C	14.28	0.06 E	3.84
	1577	3/4" Plastic Bushing	32.00	7.53 C	2.41	0.01 E	0.32
	2309	3/4" 1-Hole Strap	32.00	9.26 C	2.96	2.29 C	0.73
	2992	1/8" Poly Pull Line	576.00	5.80 M	3.34	2.00 M	1.15
	1525	3/4" Set Screw Steel Cplg	32.00	37.20 C	11.90	0.06 E	1.92
299	A13145	TV Outlet/4 Sq Box w/Cond Stub/SS	31.00	88.51 E	2743.81	2.26 E	70.03
	2857	TV CABLE (RG-6)	9300.00	247.38 M	2300.63	3.50 M	32.55
	4688	1G Plastic Television Plate	31.00	29.93 C	9.28	0.05 E	1.55
	2858	Coax Connector Male (RG-6)	62.00	3.46 E	214.52	0.02 E	1.24

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	31.00	96.21 C	29.83	0.20 E	6.20
	4630	4" Square-1G Plaster Ring-5/8"D	31.00	30.67 C	9.51	0.07 E	2.17
	1001	3/4" EMT	465.00	31.44 C	146.20	4.00 C	18.60
	1435	3/4" Set Screw Die Cast Conn	62.00	22.31 C	13.83	0.06 E	3.72
	1577	3/4" Plastic Bushing	31.00	7.53 C	2.33	0.01 E	0.31
	2309	3/4" 1-Hole Strap	31.00	9.26 C	2.87	2.29 C	0.71
	2992	1/8" Poly Pull Line	558.00	5.80 M	3.24	2.00 M	1.12
	1525	3/4" Set Screw Steel Cplg	31.00	37.20 C	11.53	0.06 E	1.86
300	A13145	TV Outlet/4 Sq Box w/Cond Stub/SS	23.00	88.51 E	2035.73	2.26 E	51.95
	2857	TV CABLE (RG-6)	6900.00	247.38 M	1706.92	3.50 M	24.15
	4688	1G Plastic Television Plate	23.00	29.93 C	6.88	0.05 E	1.15
	2858	Coax Connector Male (RG-6)	46.00	3.46 E	159.16	0.02 E	0.92
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	23.00	96.21 C	22.13	0.20 E	4.60
	4630	4" Square-1G Plaster Ring-5/8"D	23.00	30.67 C	7.05	0.07 E	1.61
	1001	3/4" EMT	345.00	31.44 C	108.47	4.00 C	13.80
	1435	3/4" Set Screw Die Cast Conn	46.00	22.31 C	10.26	0.06 E	2.76
	1577	3/4" Plastic Bushing	23.00	7.53 C	1.73	0.01 E	0.23
	2309	3/4" 1-Hole Strap	23.00	9.26 C	2.13	2.29 C	0.53
	2992	1/8" Poly Pull Line	414.00	5.80 M	2.40	2.00 M	0.83
	1525	3/4" Set Screw Steel Cplg	23.00	37.20 C	8.56	0.06 E	1.38
301	A13145	TV Outlet/4 Sq Box w/Cond Stub/SS	14.00	88.51 E	1239.14	2.26 E	31.62
	2857	TV CABLE (RG-6)	4200.00	247.38 M	1039.00	3.50 M	14.70
	4688	1G Plastic Television Plate	14.00	29.93 C	4.19	0.05 E	0.70
	2858	Coax Connector Male (RG-6)	28.00	3.46 E	96.88	0.02 E	0.56
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	14.00	96.21 C	13.47	0.20 E	2.80
	4630	4" Square-1G Plaster Ring-5/8"D	14.00	30.67 C	4.29	0.07 E	0.98
	1001	3/4" EMT	210.00	31.44 C	66.02	4.00 C	8.40
	1435	3/4" Set Screw Die Cast Conn	28.00	22.31 C	6.25	0.06 E	1.68
	1577	3/4" Plastic Bushing	14.00	7.53 C	1.05	0.01 E	0.14
	2309	3/4" 1-Hole Strap	14.00	9.26 C	1.30	2.29 C	0.32
	2992	1/8" Poly Pull Line	252.00	5.80 M	1.46	2.00 M	0.50
	1525	3/4" Set Screw Steel Cplg	14.00	37.20 C	5.21	0.06 E	0.84
302	A6531	Tel/Data Outlet/4 Sq Box w/Cond Stu	10.00	4.86 E	48.60	0.78 E	7.83
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	10.00	96.21 C	9.62	0.20 E	2.00
	4630	4" Square-1G Plaster Ring-5/8"D	10.00	30.67 C	3.07	0.07 E	0.70
	1001	3/4" EMT	100.00	31.44 C	31.44	4.00 C	4.00
	1435	3/4" Set Screw Die Cast Conn	10.00	22.31 C	2.23	0.06 E	0.60
	1577	3/4" Plastic Bushing	10.00	7.53 C	0.75	0.01 E	0.10
	2309	3/4" 1-Hole Strap	10.00	9.26 C	0.93	2.29 C	0.23
	2992	1/8" Poly Pull Line	100.00	5.80 M	0.58	2.00 M	0.20
303	A6531	Tel/Data Outlet/4 Sq Box w/Cond Stu	9.00	4.86 E	43.74	0.78 E	7.05
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	9.00	96.21 C	8.66	0.20 E	1.80
	4630	4" Square-1G Plaster Ring-5/8"D	9.00	30.67 C	2.76	0.07 E	0.63
	1001	3/4" EMT	90.00	31.44 C	28.30	4.00 C	3.60
	1435	3/4" Set Screw Die Cast Conn	9.00	22.31 C	2.01	0.06 E	0.54
	1577	3/4" Plastic Bushing	9.00	7.53 C	0.68	0.01 E	0.09
	2309	3/4" 1-Hole Strap	9.00	9.26 C	0.83	2.29 C	0.21
	2992	1/8" Poly Pull Line	90.00	5.80 M	0.52	2.00 M	0.18
304	A6531	Tel/Data Outlet/4 Sq Box w/Cond Stu	7.00	4.86 E	34.02	0.78 E	5.48
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	7.00	96.21 C	6.73	0.20 E	1.40
	4630	4" Square-1G Plaster Ring-5/8"D	7.00	30.67 C	2.15	0.07 E	0.49
	1001	3/4" EMT	70.00	31.44 C	22.01	4.00 C	2.80
	1435	3/4" Set Screw Die Cast Conn	7.00	22.31 C	1.56	0.06 E	0.42

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	1577	3/4" Plastic Bushing	7.00	7.53 C	0.53	0.01 E	0.07
	2309	3/4" 1-Hole Strap	7.00	9.26 C	0.65	2.29 C	0.16
	2992	1/8" Poly Pull Line	70.00	5.80 M	0.41	2.00 M	0.14
305	A6531	Tel/Data Outlet/4 Sq Box w/Cond Stu	5.00	4.86 E	24.30	0.78 E	3.91
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	5.00	96.21 C	4.81	0.20 E	1.00
	4630	4" Square-1G Plaster Ring-5/8"D	5.00	30.67 C	1.53	0.07 E	0.35
	1001	3/4" EMT	50.00	31.44 C	15.72	4.00 C	2.00
	1435	3/4" Set Screw Die Cast Conn	5.00	22.31 C	1.12	0.06 E	0.30
	1577	3/4" Plastic Bushing	5.00	7.53 C	0.38	0.01 E	0.05
	2309	3/4" 1-Hole Strap	5.00	9.26 C	0.46	2.29 C	0.11
	2992	1/8" Poly Pull Line	50.00	5.80 M	0.29	2.00 M	0.10
306	15240	14-2 Speaker Cable	1000.00	115.00 M	115.00	3.50 M	3.50
307	15240	14-2 Speaker Cable	1200.00	115.00 M	138.00	3.50 M	4.20
308	15240	14-2 Speaker Cable	700.00	115.00 M	80.50	3.50 M	2.45
309	15240	14-2 Speaker Cable	600.00	115.00 M	69.00	3.50 M	2.10
310	T0010	Sound proof Box Insulation	52.00	15.00 E	780.00	0.20 E	10.40
311	T0010	Sound proof Box Insulation	58.00	15.00 E	870.00	0.20 E	11.60
312	T0010	Sound proof Box Insulation	41.00	15.00 E	615.00	0.20 E	8.20
313	T0010	Sound proof Box Insulation	28.00	15.00 E	420.00	0.20 E	5.60
314	A13096	Audio/Visual Fire Alarm Device w/Co	28.00	6.51 E	182.28	1.31 E	36.62
	1001	3/4" EMT	280.00	31.44 C	88.03	4.00 C	11.20
	1235543	3/4" Set Screw Steel Conn	28.00	19.80 C	5.54	0.06 E	1.68
	1235544	3/4" Plastic Bushing	28.00	7.23 C	2.02	0.01 E	0.28
	1235546	3/4" Metal Stud Conduit Clip	28.00	101.66 C	28.46	4.25 C	1.19
	1235550	4" Square x 2-1/8" Deep Box w/brkt (1/	28.00	146.15 C	40.92	0.20 E	5.60
	1235553	1/8" Poly Pull Line	280.00	5.80 M	1.62	2.00 M	0.56
	1235555	4" Square-1G Plaster Ring-5/8"D	28.00	38.28 C	10.72	0.07 E	1.96
	1235562	Audio Visual Fire Alarm Device	28.00	Quote 6	0.00	0.50 E	14.00
	1235566	Yellow Insulated Connector22-10	84.00	58.67 M	4.93	1.75 M	0.15
315	5639	3/4"x10' Copper Ground Rod	19.00	25.20 E	478.80	0.37 E	7.03
316	5639	3/4"x10' Copper Ground Rod	10.00	25.20 E	252.00	0.37 E	3.70
317	5639	3/4"x10' Copper Ground Rod	4.00	25.20 E	100.80	0.37 E	1.48
318	5639	3/4"x10' Copper Ground Rod	4.00	25.20 E	100.80	0.37 E	1.48
319	1235538	Cadweld	19.00	65.00 E	1235.00	0.50 E	9.50
320	1235538	Cadweld	11.00	65.00 E	715.00	0.50 E	5.50
321	1235538	Cadweld	5.00	65.00 E	325.00	0.50 E	2.50
322	1235538	Cadweld	6.00	65.00 E	390.00	0.50 E	3.00
323	3012	#4/0 Stranded Bare Copper Wire	740.00	354.36 C	2622.26	28.57 M	21.14
324	3012	#4/0 Stranded Bare Copper Wire	980.00	354.36 C	3472.73	28.57 M	28.00
325	3012	#4/0 Stranded Bare Copper Wire	330.00	354.36 C	1169.39	28.57 M	9.43
326	3012	#4/0 Stranded Bare Copper Wire	390.00	354.36 C	1382.00	28.57 M	11.14
327	5244	6"Wx24"D Trench-Ditch Witch	740.00	4.00 E	2960.00	3.00 C	22.20
328	5244	6"Wx24"D Trench-Ditch Witch	980.00	4.00 E	3920.00	3.00 C	29.40
329	5244	6"Wx24"D Trench-Ditch Witch	325.00	4.00 E	1300.00	3.00 C	9.75
330	5244	6"Wx24"D Trench-Ditch Witch	390.00	4.00 E	1560.00	3.00 C	11.70
331	1235434	TMGB	3.00	350.00 E	1050.00	2.50 E	7.50
332	15304	Ground Bar	1.00	250.00 E	250.00	1.50 E	1.50
333	3011	#3/0 Stranded Bare Copper Wire	100.00	295.46 C	295.46	25.72 M	2.57
334	5645	1-1/2-4" Ground Clamp	4.00	3246.09 C	129.84	0.30 E	1.20
335	15268	Generator Pad	1.00	4000.00 E	4000.00	8.00 E	8.00
336	15306	High Voltage Box Pad	1.00	1500.00 E	1500.00	3.00 E	3.00
337	1242395	Generator Fuel Tank Pad	1.00	3500.00 E	3500.00	8.00 E	8.00
338	6051	Steel Cable Tray-Mesh Type/4"Dx12"W	880.00	Quote 4	0.00	14.00 C	123.20

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
339	1235441	Cable Tray center support	148.00	Quote 4	0.00	0.50 E	74.00
340	1242332	Butt Splice Kit	88.00	6.95 E	611.60	0.20 E	17.60
341	6051	Steel Cable Tray-Mesh Type/4"Dx12"W	360.00	Quote 4	0.00	14.00 C	50.40
342	1235441	Cable Tray center support	60.00	Quote 4	0.00	0.50 E	30.00
343	1242332	Butt Splice Kit	36.00	6.95 E	250.20	0.20 E	7.20
344	6051	Steel Cable Tray-Mesh Type/4"Dx12"W	260.00	Quote 4	0.00	14.00 C	36.40
345	1235441	Cable Tray center support	44.00	Quote 4	0.00	0.50 E	22.00
346	1242332	Butt Splice Kit	26.00	6.95 E	180.70	0.20 E	5.20
347	6051	Steel Cable Tray-Mesh Type/4"Dx12"W	150.00	Quote 4	0.00	14.00 C	21.00
348	1235441	Cable Tray center support	25.00	Quote 4	0.00	0.50 E	12.50
349	1242332	Butt Splice Kit	15.00	6.95 E	104.25	0.20 E	3.00
350	6051	Steel Cable Tray-Mesh Type/4"Dx12"W	340.00	Quote 4	0.00	14.00 C	47.60
351	1235441	Cable Tray center support	57.00	Quote 4	0.00	0.50 E	28.50
352	1242332	Butt Splice Kit	34.00	6.95 E	236.30	0.20 E	6.80
353	1133	3/4" Aluminum Flex	60.00	52.67 C	31.60	1.80 C	1.08
	1814	3/4" Die Cast Screw-In Flex Conn	20.00	62.49 C	12.50	0.09 E	1.80
	2630	#10 THHN CU Stranded Wire	630.00	177.01 M	111.52	6.00 M	3.78
	4323	#14-12-10 Wire Termination Labor	70.00	0.00 E	0.00	0.10 E	7.00
354	T0011	Through Wall Cable Tray Fire Rated	5.00	Quote 4	0.00	1.00 E	5.00
355	T0011	Through Wall Cable Tray Fire Rated	1.00	Quote 4	0.00	1.00 E	1.00
356	T0011	Through Wall Cable Tray Fire Rated	1.00	Quote 4	0.00	1.00 E	1.00
357	A6212	20A/Duplex/Prem Spec Grade/SS Pla	118.00	7.11 E	838.98	0.67 E	79.59
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	118.00	117.12 C	138.20	0.20 E	23.60
	4630	4" Square-1G Plaster Ring-5/8"D	118.00	30.67 C	36.19	0.07 E	8.26
	4445	20A/125V Prem Spec Grade Dup Rcpt(	118.00	410.00 C	483.80	0.24 E	28.32
	4707	1G SS Dup Rcpt Plate	118.00	80.14 C	94.57	0.06 E	7.08
	5814	Red Wirenuts	354.00	100.60 M	35.61	1.75 C	6.20
	6795	Ground Screw with Bare Pigtail	118.00	35.92 C	42.39	1.20 C	1.42
	6804	6X1/4" Pan Head Tapping Screw	472.00	1.64 C	7.74	0.01 E	4.72
358	A6212	20A/Duplex/Prem Spec Grade/SS Pla	238.00	7.11 E	1692.18	0.67 E	160.53
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	238.00	117.12 C	278.75	0.20 E	47.60
	4630	4" Square-1G Plaster Ring-5/8"D	238.00	30.67 C	72.99	0.07 E	16.66
	4445	20A/125V Prem Spec Grade Dup Rcpt(	238.00	410.00 C	975.80	0.24 E	57.12
	4707	1G SS Dup Rcpt Plate	238.00	80.14 C	190.73	0.06 E	14.28
	5814	Red Wirenuts	714.00	100.60 M	71.83	1.75 C	12.50
	6795	Ground Screw with Bare Pigtail	238.00	35.92 C	85.49	1.20 C	2.86
	6804	6X1/4" Pan Head Tapping Screw	952.00	1.64 C	15.61	0.01 E	9.52
359	A6212	20A/Duplex/Prem Spec Grade/SS Pla	83.00	7.11 E	590.13	0.67 E	55.98
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	83.00	117.12 C	97.21	0.20 E	16.60
	4630	4" Square-1G Plaster Ring-5/8"D	83.00	30.67 C	25.46	0.07 E	5.81
	4445	20A/125V Prem Spec Grade Dup Rcpt(	83.00	410.00 C	340.30	0.24 E	19.92
	4707	1G SS Dup Rcpt Plate	83.00	80.14 C	66.52	0.06 E	4.98
	5814	Red Wirenuts	249.00	100.60 M	25.05	1.75 C	4.36
	6795	Ground Screw with Bare Pigtail	83.00	35.92 C	29.81	1.20 C	1.00
	6804	6X1/4" Pan Head Tapping Screw	332.00	1.64 C	5.44	0.01 E	3.32
360	A6212	20A/Duplex/Prem Spec Grade/SS Pla	49.00	7.11 E	348.39	0.67 E	33.05
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	49.00	117.12 C	57.39	0.20 E	9.80
	4630	4" Square-1G Plaster Ring-5/8"D	49.00	30.67 C	15.03	0.07 E	3.43
	4445	20A/125V Prem Spec Grade Dup Rcpt(	49.00	410.00 C	200.90	0.24 E	11.76
	4707	1G SS Dup Rcpt Plate	49.00	80.14 C	39.27	0.06 E	2.94
	5814	Red Wirenuts	147.00	100.60 M	14.79	1.75 C	2.57
	6795	Ground Screw with Bare Pigtail	49.00	35.92 C	17.60	1.20 C	0.59
	6804	6X1/4" Pan Head Tapping Screw	196.00	1.64 C	3.21	0.01 E	1.96

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
361	A6226	20A/GFI/Prem Spec Grade/SS Plate	39.00	12.95 E	505.05	0.61 E	23.97
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	39.00	96.21 C	37.52	0.20 E	7.80
	4630	4" Square-1G Plaster Ring-5/8"D	39.00	30.67 C	11.96	0.07 E	2.73
	4453	20A/125V PremSpec Grde GFI Duplex(	39.00	9.95 E	388.05	0.19 E	7.41
	4706	1G SS Decora/GFI Plate	39.00	99.71 C	38.89	0.05 E	1.95
	5814	Red Wirenuts	117.00	100.60 M	11.77	1.75 C	2.05
	6795	Ground Screw with Bare Pigtail	39.00	35.92 C	14.01	1.20 C	0.47
	6804	6X1/4" Pan Head Tapping Screw	156.00	1.64 C	2.56	0.01 E	1.56
362	A6226	20A/GFI/Prem Spec Grade/SS Plate	35.00	12.95 E	453.25	0.61 E	21.51
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	35.00	96.21 C	33.67	0.20 E	7.00
	4630	4" Square-1G Plaster Ring-5/8"D	35.00	30.67 C	10.73	0.07 E	2.45
	4453	20A/125V PremSpec Grde GFI Duplex(	35.00	9.95 E	348.25	0.19 E	6.65
	4706	1G SS Decora/GFI Plate	35.00	99.71 C	34.90	0.05 E	1.75
	5814	Red Wirenuts	105.00	100.60 M	10.56	1.75 C	1.84
	6795	Ground Screw with Bare Pigtail	35.00	35.92 C	12.57	1.20 C	0.42
	6804	6X1/4" Pan Head Tapping Screw	140.00	1.64 C	2.30	0.01 E	1.40
363	A6226	20A/GFI/Prem Spec Grade/SS Plate	24.00	12.95 E	310.80	0.61 E	14.75
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	24.00	96.21 C	23.09	0.20 E	4.80
	4630	4" Square-1G Plaster Ring-5/8"D	24.00	30.67 C	7.36	0.07 E	1.68
	4453	20A/125V PremSpec Grde GFI Duplex(	24.00	9.95 E	238.80	0.19 E	4.56
	4706	1G SS Decora/GFI Plate	24.00	99.71 C	23.93	0.05 E	1.20
	5814	Red Wirenuts	72.00	100.60 M	7.24	1.75 C	1.26
	6795	Ground Screw with Bare Pigtail	24.00	35.92 C	8.62	1.20 C	0.29
	6804	6X1/4" Pan Head Tapping Screw	96.00	1.64 C	1.57	0.01 E	0.96
364	A6226	20A/GFI/Prem Spec Grade/SS Plate	26.00	12.95 E	336.70	0.61 E	15.98
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	26.00	96.21 C	25.01	0.20 E	5.20
	4630	4" Square-1G Plaster Ring-5/8"D	26.00	30.67 C	7.97	0.07 E	1.82
	4453	20A/125V PremSpec Grde GFI Duplex(	26.00	9.95 E	258.70	0.19 E	4.94
	4706	1G SS Decora/GFI Plate	26.00	99.71 C	25.92	0.05 E	1.30
	5814	Red Wirenuts	78.00	100.60 M	7.85	1.75 C	1.37
	6795	Ground Screw with Bare Pigtail	26.00	35.92 C	9.34	1.20 C	0.31
	6804	6X1/4" Pan Head Tapping Screw	104.00	1.64 C	1.71	0.01 E	1.04
365	A6234	20A/Quad/Prem Spec Grade/SS Plate	4.00	12.56 E	50.24	0.93 E	3.74
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	4.00	96.21 C	3.85	0.20 E	0.80
	4635	4" Square-2G Plaster Ring-5/8"D	4.00	82.89 C	3.32	0.07 E	0.28
	4445	20A/125V Prem Spec Grade Dup Rcpt(	8.00	410.00 C	32.80	0.24 E	1.92
	4715	2G SS Dup Rcpt Plate	4.00	183.87 C	7.35	0.08 E	0.32
	5814	Red Wirenuts	12.00	100.60 M	1.21	1.75 C	0.21
	6795	Ground Screw with Bare Pigtail	4.00	35.92 C	1.44	1.20 C	0.05
	6804	6X1/4" Pan Head Tapping Screw	16.00	1.64 C	0.26	0.01 E	0.16
366	A6234	20A/Quad/Prem Spec Grade/SS Plate	24.00	12.56 E	301.44	0.93 E	22.43
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	24.00	96.21 C	23.09	0.20 E	4.80
	4635	4" Square-2G Plaster Ring-5/8"D	24.00	82.89 C	19.89	0.07 E	1.68
	4445	20A/125V Prem Spec Grade Dup Rcpt(	48.00	410.00 C	196.80	0.24 E	11.52
	4715	2G SS Dup Rcpt Plate	24.00	183.87 C	44.13	0.08 E	1.92
	5814	Red Wirenuts	72.00	100.60 M	7.24	1.75 C	1.26
	6795	Ground Screw with Bare Pigtail	24.00	35.92 C	8.62	1.20 C	0.29
	6804	6X1/4" Pan Head Tapping Screw	96.00	1.64 C	1.57	0.01 E	0.96
367	A6234	20A/Quad/Prem Spec Grade/SS Plate	5.00	12.56 E	62.80	0.93 E	4.67
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	5.00	96.21 C	4.81	0.20 E	1.00
	4635	4" Square-2G Plaster Ring-5/8"D	5.00	82.89 C	4.14	0.07 E	0.35
	4445	20A/125V Prem Spec Grade Dup Rcpt(	10.00	410.00 C	41.00	0.24 E	2.40
	4715	2G SS Dup Rcpt Plate	5.00	183.87 C	9.19	0.08 E	0.40

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	5814	Red Wirenuts	15.00	100.60 M	1.51	1.75 C	0.26
	6795	Ground Screw with Bare Pigtail	5.00	35.92 C	1.80	1.20 C	0.06
	6804	6X1/4" Pan Head Tapping Screw	20.00	1.64 C	0.33	0.01 E	0.20
368	A6234	20A/Quad/Prem Spec Grade/SS Plate	1.00	12.56 E	12.56	0.93 E	0.93
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	1.00	96.21 C	0.96	0.20 E	0.20
	4635	4" Square-2G Plaster Ring-5/8"D	1.00	82.89 C	0.83	0.07 E	0.07
	4445	20A/125V Prem Spec Grade Dup Rcpt(	2.00	410.00 C	8.20	0.24 E	0.48
	4715	2G SS Dup Rcpt Plate	1.00	183.87 C	1.84	0.08 E	0.08
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
	6795	Ground Screw with Bare Pigtail	1.00	35.92 C	0.36	1.20 C	0.01
	6804	6X1/4" Pan Head Tapping Screw	4.00	1.64 C	0.07	0.01 E	0.04
369	A6212	20A/Duplex/Prem Spec Grade/SS Pla	215.00	7.11 E	1528.65	0.67 E	145.02
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	215.00	117.12 C	251.81	0.20 E	43.00
	4630	4" Square-1G Plaster Ring-5/8"D	215.00	30.67 C	65.94	0.07 E	15.05
	4445	20A/125V Prem Spec Grade Dup Rcpt(	215.00	410.00 C	881.50	0.24 E	51.60
	4707	1G SS Dup Rcpt Plate	215.00	80.14 C	172.30	0.06 E	12.90
	5814	Red Wirenuts	645.00	100.60 M	64.89	1.75 C	11.29
	6795	Ground Screw with Bare Pigtail	215.00	35.92 C	77.23	1.20 C	2.58
	6804	6X1/4" Pan Head Tapping Screw	860.00	1.64 C	14.10	0.01 E	8.60
370	A6226	20A/GFI/Prem Spec Grade/SS Plate	8.00	12.95 E	103.60	0.61 E	4.92
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	8.00	96.21 C	7.70	0.20 E	1.60
	4630	4" Square-1G Plaster Ring-5/8"D	8.00	30.67 C	2.45	0.07 E	0.56
	4453	20A/125V PremSpec Grde GFI Duplex(	8.00	9.95 E	79.60	0.19 E	1.52
	4706	1G SS Decora/GFI Plate	8.00	99.71 C	7.98	0.05 E	0.40
	5814	Red Wirenuts	24.00	100.60 M	2.41	1.75 C	0.42
	6795	Ground Screw with Bare Pigtail	8.00	35.92 C	2.87	1.20 C	0.10
	6804	6X1/4" Pan Head Tapping Screw	32.00	1.64 C	0.52	0.01 E	0.32
371	A6227	20A/GFI/Prem Spec Grade/WP Cvr	2.00	18.78 E	37.56	0.68 E	1.37
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	2.00	96.21 C	1.92	0.20 E	0.40
	4630	4" Square-1G Plaster Ring-5/8"D	2.00	30.67 C	0.61	0.07 E	0.14
	4453	20A/125V PremSpec Grde GFI Duplex(	2.00	9.95 E	19.90	0.19 E	0.38
	4792	1G WP In Use Cover	2.00	6.83 E	13.66	0.12 E	0.24
	5814	Red Wirenuts	6.00	100.60 M	0.60	1.75 C	0.11
	6795	Ground Screw with Bare Pigtail	2.00	35.92 C	0.72	1.20 C	0.02
	6804	6X1/4" Pan Head Tapping Screw	8.00	1.64 C	0.13	0.01 E	0.08
372	A6492	4" Square Box w/Flat Brkt & Blank C	23.00	1.65 E	37.95	0.32 E	7.42
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	23.00	96.21 C	22.13	0.20 E	4.60
	4813	4" Square Flat Blank Cover w/KO	23.00	38.73 C	8.91	0.07 E	1.61
	5814	Red Wirenuts	69.00	100.60 M	6.94	1.75 C	1.21
373	A6492	4" Square Box w/Flat Brkt & Blank C	26.00	1.65 E	42.90	0.32 E	8.39
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	26.00	96.21 C	25.01	0.20 E	5.20
	4813	4" Square Flat Blank Cover w/KO	26.00	38.73 C	10.07	0.07 E	1.82
	5814	Red Wirenuts	78.00	100.60 M	7.85	1.75 C	1.37
374	A6492	4" Square Box w/Flat Brkt & Blank C	23.00	1.65 E	37.95	0.32 E	7.42
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	23.00	96.21 C	22.13	0.20 E	4.60
	4813	4" Square Flat Blank Cover w/KO	23.00	38.73 C	8.91	0.07 E	1.61
	5814	Red Wirenuts	69.00	100.60 M	6.94	1.75 C	1.21
375	A6492	4" Square Box w/Flat Brkt & Blank C	14.00	1.65 E	23.10	0.32 E	4.52
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	14.00	96.21 C	13.47	0.20 E	2.80
	4813	4" Square Flat Blank Cover w/KO	14.00	38.73 C	5.42	0.07 E	0.98
	5814	Red Wirenuts	42.00	100.60 M	4.23	1.75 C	0.74
376	A6492	4" Square Box w/Flat Brkt & Blank C	32.00	1.65 E	52.80	0.32 E	10.32
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	32.00	96.21 C	30.79	0.20 E	6.40

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	4813	4" Square Flat Blank Cover w/KO	32.00	38.73 C	12.39	0.07 E	2.24
	5814	Red Wirenuts	96.00	100.60 M	9.66	1.75 C	1.68
377	A6492	4" Square Box w/Flat Brkt & Blank C	31.00	1.65 E	51.15	0.32 E	10.00
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	31.00	96.21 C	29.83	0.20 E	6.20
	4813	4" Square Flat Blank Cover w/KO	31.00	38.73 C	12.01	0.07 E	2.17
	5814	Red Wirenuts	93.00	100.60 M	9.36	1.75 C	1.63
378	A6492	4" Square Box w/Flat Brkt & Blank C	23.00	1.65 E	37.95	0.32 E	7.42
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	23.00	96.21 C	22.13	0.20 E	4.60
	4813	4" Square Flat Blank Cover w/KO	23.00	38.73 C	8.91	0.07 E	1.61
	5814	Red Wirenuts	69.00	100.60 M	6.94	1.75 C	1.21
379	A6492	4" Square Box w/Flat Brkt & Blank C	14.00	1.65 E	23.10	0.32 E	4.52
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	14.00	96.21 C	13.47	0.20 E	2.80
	4813	4" Square Flat Blank Cover w/KO	14.00	38.73 C	5.42	0.07 E	0.98
	5814	Red Wirenuts	42.00	100.60 M	4.23	1.75 C	0.74
380	A13145	TV Outlet/4 Sq Box w/Cond Stub/SS	32.00	88.51 E	2832.32	2.26 E	72.28
	2857	TV CABLE (RG-6)	9600.00	247.38 M	2374.85	3.50 M	33.60
	4688	1G Plastic Television Plate	32.00	29.93 C	9.58	0.05 E	1.60
	2858	Coax Connector Male (RG-6)	64.00	3.46 E	221.44	0.02 E	1.28
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	32.00	96.21 C	30.79	0.20 E	6.40
	4630	4" Square-1G Plaster Ring-5/8"D	32.00	30.67 C	9.81	0.07 E	2.24
	1001	3/4" EMT	480.00	31.44 C	150.91	4.00 C	19.20
	1435	3/4" Set Screw Die Cast Conn	64.00	22.31 C	14.28	0.06 E	3.84
	1577	3/4" Plastic Bushing	32.00	7.53 C	2.41	0.01 E	0.32
	2309	3/4" 1-Hole Strap	32.00	9.26 C	2.96	2.29 C	0.73
	2992	1/8" Poly Pull Line	576.00	5.80 M	3.34	2.00 M	1.15
	1525	3/4" Set Screw Steel Cplg	32.00	37.20 C	11.90	0.06 E	1.92
381	A13145	TV Outlet/4 Sq Box w/Cond Stub/SS	31.00	88.51 E	2743.81	2.26 E	70.03
	2857	TV CABLE (RG-6)	9300.00	247.38 M	2300.63	3.50 M	32.55
	4688	1G Plastic Television Plate	31.00	29.93 C	9.28	0.05 E	1.55
	2858	Coax Connector Male (RG-6)	62.00	3.46 E	214.52	0.02 E	1.24
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	31.00	96.21 C	29.83	0.20 E	6.20
	4630	4" Square-1G Plaster Ring-5/8"D	31.00	30.67 C	9.51	0.07 E	2.17
	1001	3/4" EMT	465.00	31.44 C	146.20	4.00 C	18.60
	1435	3/4" Set Screw Die Cast Conn	62.00	22.31 C	13.83	0.06 E	3.72
	1577	3/4" Plastic Bushing	31.00	7.53 C	2.33	0.01 E	0.31
	2309	3/4" 1-Hole Strap	31.00	9.26 C	2.87	2.29 C	0.71
	2992	1/8" Poly Pull Line	558.00	5.80 M	3.24	2.00 M	1.12
	1525	3/4" Set Screw Steel Cplg	31.00	37.20 C	11.53	0.06 E	1.86
382	A13145	TV Outlet/4 Sq Box w/Cond Stub/SS	23.00	88.51 E	2035.73	2.26 E	51.95
	2857	TV CABLE (RG-6)	6900.00	247.38 M	1706.92	3.50 M	24.15
	4688	1G Plastic Television Plate	23.00	29.93 C	6.88	0.05 E	1.15
	2858	Coax Connector Male (RG-6)	46.00	3.46 E	159.16	0.02 E	0.92
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	23.00	96.21 C	22.13	0.20 E	4.60
	4630	4" Square-1G Plaster Ring-5/8"D	23.00	30.67 C	7.05	0.07 E	1.61
	1001	3/4" EMT	345.00	31.44 C	108.47	4.00 C	13.80
	1435	3/4" Set Screw Die Cast Conn	46.00	22.31 C	10.26	0.06 E	2.76
	1577	3/4" Plastic Bushing	23.00	7.53 C	1.73	0.01 E	0.23
	2309	3/4" 1-Hole Strap	23.00	9.26 C	2.13	2.29 C	0.53
	2992	1/8" Poly Pull Line	414.00	5.80 M	2.40	2.00 M	0.83
	1525	3/4" Set Screw Steel Cplg	23.00	37.20 C	8.56	0.06 E	1.38
383	A13145	TV Outlet/4 Sq Box w/Cond Stub/SS	14.00	88.51 E	1239.14	2.26 E	31.62
	2857	TV CABLE (RG-6)	4200.00	247.38 M	1039.00	3.50 M	14.70
	4688	1G Plastic Television Plate	14.00	29.93 C	4.19	0.05 E	0.70

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	2858	Coax Connector Male (RG-6)	28.00	3.46 E	96.88	0.02 E	0.56
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	14.00	96.21 C	13.47	0.20 E	2.80
	4630	4" Square-1G Plaster Ring-5/8"D	14.00	30.67 C	4.29	0.07 E	0.98
	1001	3/4" EMT	210.00	31.44 C	66.02	4.00 C	8.40
	1435	3/4" Set Screw Die Cast Conn	28.00	22.31 C	6.25	0.06 E	1.68
	1577	3/4" Plastic Bushing	14.00	7.53 C	1.05	0.01 E	0.14
	2309	3/4" 1-Hole Strap	14.00	9.26 C	1.30	2.29 C	0.32
	2992	1/8" Poly Pull Line	252.00	5.80 M	1.46	2.00 M	0.50
	1525	3/4" Set Screw Steel Cplg	14.00	37.20 C	5.21	0.06 E	0.84
384	A6212	20A/Duplex/Prem Spec Grade/SS Pla	11.00	7.11 E	78.21	0.67 E	7.42
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	11.00	117.12 C	12.88	0.20 E	2.20
	4630	4" Square-1G Plaster Ring-5/8"D	11.00	30.67 C	3.37	0.07 E	0.77
	4445	20A/125V Prem Spec Grade Dup Rcpt(	11.00	410.00 C	45.10	0.24 E	2.64
	4707	1G SS Dup Rcpt Plate	11.00	80.14 C	8.82	0.06 E	0.66
	5814	Red Wirenuts	33.00	100.60 M	3.32	1.75 C	0.58
	6795	Ground Screw with Bare Pigtail	11.00	35.92 C	3.95	1.20 C	0.13
	6804	6X1/4" Pan Head Tapping Screw	44.00	1.64 C	0.72	0.01 E	0.44
385	A6212	20A/Duplex/Prem Spec Grade/SS Pla	17.00	7.11 E	120.87	0.67 E	11.47
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	17.00	117.12 C	19.91	0.20 E	3.40
	4630	4" Square-1G Plaster Ring-5/8"D	17.00	30.67 C	5.21	0.07 E	1.19
	4445	20A/125V Prem Spec Grade Dup Rcpt(	17.00	410.00 C	69.70	0.24 E	4.08
	4707	1G SS Dup Rcpt Plate	17.00	80.14 C	13.62	0.06 E	1.02
	5814	Red Wirenuts	51.00	100.60 M	5.13	1.75 C	0.89
	6795	Ground Screw with Bare Pigtail	17.00	35.92 C	6.11	1.20 C	0.20
	6804	6X1/4" Pan Head Tapping Screw	68.00	1.64 C	1.12	0.01 E	0.68
386	A6212	20A/Duplex/Prem Spec Grade/SS Pla	5.00	7.11 E	35.55	0.67 E	3.37
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	5.00	117.12 C	5.86	0.20 E	1.00
	4630	4" Square-1G Plaster Ring-5/8"D	5.00	30.67 C	1.53	0.07 E	0.35
	4445	20A/125V Prem Spec Grade Dup Rcpt(	5.00	410.00 C	20.50	0.24 E	1.20
	4707	1G SS Dup Rcpt Plate	5.00	80.14 C	4.01	0.06 E	0.30
	5814	Red Wirenuts	15.00	100.60 M	1.51	1.75 C	0.26
	6795	Ground Screw with Bare Pigtail	5.00	35.92 C	1.80	1.20 C	0.06
	6804	6X1/4" Pan Head Tapping Screw	20.00	1.64 C	0.33	0.01 E	0.20
387	A6234	20A/Quad/Prem Spec Grade/SS Plate	3.00	12.56 E	37.68	0.93 E	2.80
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	3.00	96.21 C	2.89	0.20 E	0.60
	4635	4" Square-2G Plaster Ring-5/8"D	3.00	82.89 C	2.49	0.07 E	0.21
	4445	20A/125V Prem Spec Grade Dup Rcpt(	6.00	410.00 C	24.60	0.24 E	1.44
	4715	2G SS Dup Rcpt Plate	3.00	183.87 C	5.52	0.08 E	0.24
	5814	Red Wirenuts	9.00	100.60 M	0.91	1.75 C	0.16
	6795	Ground Screw with Bare Pigtail	3.00	35.92 C	1.08	1.20 C	0.04
	6804	6X1/4" Pan Head Tapping Screw	12.00	1.64 C	0.20	0.01 E	0.12
388	A6234	20A/Quad/Prem Spec Grade/SS Plate	3.00	12.56 E	37.68	0.93 E	2.80
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	3.00	96.21 C	2.89	0.20 E	0.60
	4635	4" Square-2G Plaster Ring-5/8"D	3.00	82.89 C	2.49	0.07 E	0.21
	4445	20A/125V Prem Spec Grade Dup Rcpt(	6.00	410.00 C	24.60	0.24 E	1.44
	4715	2G SS Dup Rcpt Plate	3.00	183.87 C	5.52	0.08 E	0.24
	5814	Red Wirenuts	9.00	100.60 M	0.91	1.75 C	0.16
	6795	Ground Screw with Bare Pigtail	3.00	35.92 C	1.08	1.20 C	0.04
	6804	6X1/4" Pan Head Tapping Screw	12.00	1.64 C	0.20	0.01 E	0.12
389	A6234	20A/Quad/Prem Spec Grade/SS Plate	2.00	12.56 E	25.12	0.93 E	1.87
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	2.00	96.21 C	1.92	0.20 E	0.40
	4635	4" Square-2G Plaster Ring-5/8"D	2.00	82.89 C	1.66	0.07 E	0.14
	4445	20A/125V Prem Spec Grade Dup Rcpt(	4.00	410.00 C	16.40	0.24 E	0.96

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	4715	2G SS Dup Rcpt Plate	2.00	183.87 C	3.68	0.08 E	0.16
	5814	Red Wirenuts	6.00	100.60 M	0.60	1.75 C	0.11
	6795	Ground Screw with Bare Pigtail	2.00	35.92 C	0.72	1.20 C	0.02
	6804	6X1/4" Pan Head Tapping Screw	8.00	1.64 C	0.13	0.01 E	0.08
390	A13091	4" Square Box w-3/0 Ring & T-Bar Br	26.00	6.70 E	174.20	0.42 E	10.99
	1235547	4" Square Box (1/2 & 3/4 KO's)	26.00	79.96 C	20.79	0.18 E	4.68
	1235554	4" Square-3/0 Plaster Ring-5/8"D	26.00	39.80 C	10.35	0.07 E	1.82
	1235557	T-Bar Box Hanger	26.00	517.29 C	134.50	0.12 E	3.12
	1235567	Red Wirenuts	78.00	109.34 M	8.53	1.75 C	1.37
391	A6483	4" Square Box & 1G Ring/No Cvr	32.00	1.78 E	56.96	0.32 E	10.32
	5814	Red Wirenuts	96.00	100.60 M	9.66	1.75 C	1.68
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	32.00	117.12 C	37.48	0.20 E	6.40
	4630	4" Square-1G Plaster Ring-5/8"D	32.00	30.67 C	9.81	0.07 E	2.24
392	A6483	4" Square Box & 1G Ring/No Cvr	24.00	1.78 E	42.72	0.32 E	7.74
	5814	Red Wirenuts	72.00	100.60 M	7.24	1.75 C	1.26
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	24.00	117.12 C	28.11	0.20 E	4.80
	4630	4" Square-1G Plaster Ring-5/8"D	24.00	30.67 C	7.36	0.07 E	1.68
393	A13091	4" Square Box w-3/0 Ring & T-Bar Br	17.00	6.70 E	113.90	0.42 E	7.18
	1235547	4" Square Box (1/2 & 3/4 KO's)	17.00	79.96 C	13.59	0.18 E	3.06
	1235554	4" Square-3/0 Plaster Ring-5/8"D	17.00	39.80 C	6.77	0.07 E	1.19
	1235557	T-Bar Box Hanger	17.00	517.29 C	87.94	0.12 E	2.04
	1235567	Red Wirenuts	51.00	109.34 M	5.58	1.75 C	0.89
394	A13091	4" Square Box w-3/0 Ring & T-Bar Br	7.00	6.70 E	46.90	0.42 E	2.96
	1235547	4" Square Box (1/2 & 3/4 KO's)	7.00	79.96 C	5.60	0.18 E	1.26
	1235554	4" Square-3/0 Plaster Ring-5/8"D	7.00	39.80 C	2.79	0.07 E	0.49
	1235557	T-Bar Box Hanger	7.00	517.29 C	36.21	0.12 E	0.84
	1235567	Red Wirenuts	21.00	109.34 M	2.30	1.75 C	0.37
395	A6483	4" Square Box & 1G Ring/No Cvr	7.00	1.78 E	12.46	0.32 E	2.26
	5814	Red Wirenuts	21.00	100.60 M	2.11	1.75 C	0.37
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	7.00	117.12 C	8.20	0.20 E	1.40
	4630	4" Square-1G Plaster Ring-5/8"D	7.00	30.67 C	2.15	0.07 E	0.49
396	A13091	4" Square Box w-3/0 Ring & T-Bar Br	23.00	6.70 E	154.10	0.42 E	9.72
	1235547	4" Square Box (1/2 & 3/4 KO's)	23.00	79.96 C	18.39	0.18 E	4.14
	1235554	4" Square-3/0 Plaster Ring-5/8"D	23.00	39.80 C	9.15	0.07 E	1.61
	1235557	T-Bar Box Hanger	23.00	517.29 C	118.98	0.12 E	2.76
	1235567	Red Wirenuts	69.00	109.34 M	7.54	1.75 C	1.21
397	A6483	4" Square Box & 1G Ring/No Cvr	23.00	1.78 E	40.94	0.32 E	7.42
	5814	Red Wirenuts	69.00	100.60 M	6.94	1.75 C	1.21
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	23.00	117.12 C	26.94	0.20 E	4.60
	4630	4" Square-1G Plaster Ring-5/8"D	23.00	30.67 C	7.05	0.07 E	1.61
398	A6483	4" Square Box & 1G Ring/No Cvr	14.00	1.78 E	24.92	0.32 E	4.52
	5814	Red Wirenuts	42.00	100.60 M	4.23	1.75 C	0.74
	2442	4" Square x 2-1/8" Deep Box w/brkt (1/	14.00	117.12 C	16.40	0.20 E	2.80
	4630	4" Square-1G Plaster Ring-5/8"D	14.00	30.67 C	4.29	0.07 E	0.98
399	A13091	4" Square Box w-3/0 Ring & T-Bar Br	14.00	6.70 E	93.80	0.42 E	5.92
	1235547	4" Square Box (1/2 & 3/4 KO's)	14.00	79.96 C	11.19	0.18 E	2.52
	1235554	4" Square-3/0 Plaster Ring-5/8"D	14.00	39.80 C	5.57	0.07 E	0.98
	1235557	T-Bar Box Hanger	14.00	517.29 C	72.42	0.12 E	1.68
	1235567	Red Wirenuts	42.00	109.34 M	4.59	1.75 C	0.74
400	T0010	Sound proof Box Insulation	52.00	15.00 E	780.00	0.20 E	10.40
401	T0010	Sound proof Box Insulation	58.00	15.00 E	870.00	0.20 E	11.60
402	T0010	Sound proof Box Insulation	41.00	15.00 E	615.00	0.20 E	8.20
403	T0010	Sound proof Box Insulation	28.00	15.00 E	420.00	0.20 E	5.60

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
404	A5822	[S] 20A/Prem Spec Grade/Ind Cvr	35.00	5.16 E	180.60	0.65 E	22.58
	2448	1G WP Bell Box-(3)1/2" Hubs	35.00	239.11 C	83.69	0.30 E	10.50
	4390	20A Prem Spec Grade SP Switch	35.00	189.52 C	66.33	0.18 E	6.30
	4736	4" Square 1G Ind Switch Cover	35.00	67.68 C	23.69	0.07 E	2.45
	6802	10x1" TEK Screw	70.00	6.55 C	4.59	0.01 E	0.70
	6794	3/16X1 Nylon Anchor	35.00	5.92 C	2.07	7.50 C	2.63
405	A5822	[S] 20A/Prem Spec Grade/Ind Cvr	42.00	5.16 E	216.72	0.65 E	27.09
	2448	1G WP Bell Box-(3)1/2" Hubs	42.00	239.11 C	100.43	0.30 E	12.60
	4390	20A Prem Spec Grade SP Switch	42.00	189.52 C	79.60	0.18 E	7.56
	4736	4" Square 1G Ind Switch Cover	42.00	67.68 C	28.43	0.07 E	2.94
	6802	10x1" TEK Screw	84.00	6.55 C	5.50	0.01 E	0.84
	6794	3/16X1 Nylon Anchor	42.00	5.92 C	2.49	7.50 C	3.15
406	A5822	[S] 20A/Prem Spec Grade/Ind Cvr	26.00	5.16 E	134.16	0.65 E	16.77
	2448	1G WP Bell Box-(3)1/2" Hubs	26.00	239.11 C	62.17	0.30 E	7.80
	4390	20A Prem Spec Grade SP Switch	26.00	189.52 C	49.28	0.18 E	4.68
	4736	4" Square 1G Ind Switch Cover	26.00	67.68 C	17.60	0.07 E	1.82
	6802	10x1" TEK Screw	52.00	6.55 C	3.41	0.01 E	0.52
	6794	3/16X1 Nylon Anchor	26.00	5.92 C	1.54	7.50 C	1.95
407	A5822	[S] 20A/Prem Spec Grade/Ind Cvr	14.00	5.16 E	72.24	0.65 E	9.03
	2448	1G WP Bell Box-(3)1/2" Hubs	14.00	239.11 C	33.48	0.30 E	4.20
	4390	20A Prem Spec Grade SP Switch	14.00	189.52 C	26.53	0.18 E	2.52
	4736	4" Square 1G Ind Switch Cover	14.00	67.68 C	9.48	0.07 E	0.98
	6802	10x1" TEK Screw	28.00	6.55 C	1.83	0.01 E	0.28
	6794	3/16X1 Nylon Anchor	14.00	5.92 C	0.83	7.50 C	1.05
408	A6290	20A/GFI/Prem Spec Grade/AI Box &	2.00	19.90 E	39.80	0.71 E	1.43
	2448	1G WP Bell Box-(3)1/2" Hubs	2.00	239.11 C	4.78	0.30 E	0.60
	4453	20A/125V PremSpec Grde GFI Duplex(	2.00	9.95 E	19.90	0.19 E	0.38
	4792	1G WP In Use Cover	2.00	6.83 E	13.66	0.12 E	0.24
	5814	Red Wirenuts	6.00	100.60 M	0.60	1.75 C	0.11
	6795	Ground Screw with Bare Pigtail	2.00	35.92 C	0.72	1.20 C	0.02
	6804	6X1/4" Pan Head Tapping Screw	8.00	1.64 C	0.13	0.01 E	0.08
409	A6290	20A/GFI/Prem Spec Grade/AI Box &	3.00	19.90 E	59.70	0.71 E	2.14
	2448	1G WP Bell Box-(3)1/2" Hubs	3.00	239.11 C	7.17	0.30 E	0.90
	4453	20A/125V PremSpec Grde GFI Duplex(	3.00	9.95 E	29.85	0.19 E	0.57
	4792	1G WP In Use Cover	3.00	6.83 E	20.49	0.12 E	0.36
	5814	Red Wirenuts	9.00	100.60 M	0.91	1.75 C	0.16
	6795	Ground Screw with Bare Pigtail	3.00	35.92 C	1.08	1.20 C	0.04
	6804	6X1/4" Pan Head Tapping Screw	12.00	1.64 C	0.20	0.01 E	0.12
410	A6290	20A/GFI/Prem Spec Grade/AI Box &	1.00	19.90 E	19.90	0.71 E	0.71
	2448	1G WP Bell Box-(3)1/2" Hubs	1.00	239.11 C	2.39	0.30 E	0.30
	4453	20A/125V PremSpec Grde GFI Duplex(	1.00	9.95 E	9.95	0.19 E	0.19
	4792	1G WP In Use Cover	1.00	6.83 E	6.83	0.12 E	0.12
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
	6795	Ground Screw with Bare Pigtail	1.00	35.92 C	0.36	1.20 C	0.01
	6804	6X1/4" Pan Head Tapping Screw	4.00	1.64 C	0.07	0.01 E	0.04
411	A6290	20A/GFI/Prem Spec Grade/AI Box &	1.00	19.90 E	19.90	0.71 E	0.71
	2448	1G WP Bell Box-(3)1/2" Hubs	1.00	239.11 C	2.39	0.30 E	0.30
	4453	20A/125V PremSpec Grde GFI Duplex(	1.00	9.95 E	9.95	0.19 E	0.19
	4792	1G WP In Use Cover	1.00	6.83 E	6.83	0.12 E	0.12
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
	6795	Ground Screw with Bare Pigtail	1.00	35.92 C	0.36	1.20 C	0.01
	6804	6X1/4" Pan Head Tapping Screw	4.00	1.64 C	0.07	0.01 E	0.04
412	1133	3/4" Aluminum Flex	42.00	52.67 C	22.12	1.80 C	0.76

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	1814	3/4" Die Cast Screw-In Flex Conn	14.00	62.49 C	8.75	0.09 E	1.26
	2630	#10 THHN CU Stranded Wire	441.00	177.01 M	78.06	6.00 M	2.65
	4323	#14-12-10 Wire Termination Labor	49.00	0.00 E	0.00	0.10 E	4.90
413	5811	4x8x3/4" Plywood (CCA)	2.00	45.00 E	90.00	0.75 E	1.50
414	5811	4x8x3/4" Plywood (CCA)	2.00	45.00 E	90.00	0.75 E	1.50
415	5811	4x8x3/4" Plywood (CCA)	2.00	45.00 E	90.00	0.75 E	1.50
416	T0012	Kitchen square foot 1655 & 660 BUDG	1.00	92600.00 E	92600.00	1157.00 E	1157.00
417	A5277	[S] 20A/Prem Spec Grade/SS Plate	41.00	4.45 E	182.45	0.63 E	25.93
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	41.00	96.21 C	39.45	0.20 E	8.20
	4630	4" Square-1G Plaster Ring-5/8"D	41.00	30.67 C	12.57	0.07 E	2.87
	4390	20A Prem Spec Grade SP Switch	41.00	189.52 C	77.70	0.18 E	7.38
	4711	1G SS Toggle Sw Plate	41.00	83.78 C	34.35	0.08 E	3.28
	5814	Red Wirenuts	123.00	100.60 M	12.37	1.75 C	2.15
	6805	Ground Screw	41.00	7.16 C	2.94	0.01 E	0.41
	6804	6X1/4" Pan Head Tapping Screw	164.00	1.64 C	2.69	0.01 E	1.64
418	A5279	[S] 20A/Spec Grade/Decora/Plastic PI	45.00	6.16 E	277.20	0.60 E	27.11
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	45.00	96.21 C	43.29	0.20 E	9.00
	4630	4" Square-1G Plaster Ring-5/8"D	45.00	30.67 C	13.80	0.07 E	3.15
	4391	20A SP Decora Switch	45.00	419.05 C	188.57	0.15 E	6.75
	4682	1G Plastic Decora Plate	45.00	26.38 C	11.87	0.08 E	3.60
	5814	Red Wirenuts	135.00	100.60 M	13.58	1.75 C	2.36
	6805	Ground Screw	45.00	7.16 C	3.22	0.01 E	0.45
	6804	6X1/4" Pan Head Tapping Screw	180.00	1.64 C	2.95	0.01 E	1.80
419	A5279	[S] 20A/Spec Grade/Decora/Plastic PI	26.00	6.16 E	160.16	0.60 E	15.67
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	26.00	96.21 C	25.01	0.20 E	5.20
	4630	4" Square-1G Plaster Ring-5/8"D	26.00	30.67 C	7.97	0.07 E	1.82
	4391	20A SP Decora Switch	26.00	419.05 C	108.95	0.15 E	3.90
	4682	1G Plastic Decora Plate	26.00	26.38 C	6.86	0.08 E	2.08
	5814	Red Wirenuts	78.00	100.60 M	7.85	1.75 C	1.37
	6805	Ground Screw	26.00	7.16 C	1.86	0.01 E	0.26
	6804	6X1/4" Pan Head Tapping Screw	104.00	1.64 C	1.71	0.01 E	1.04
420	A5279	[S] 20A/Spec Grade/Decora/Plastic PI	15.00	6.16 E	92.40	0.60 E	9.04
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	15.00	96.21 C	14.43	0.20 E	3.00
	4630	4" Square-1G Plaster Ring-5/8"D	15.00	30.67 C	4.60	0.07 E	1.05
	4391	20A SP Decora Switch	15.00	419.05 C	62.86	0.15 E	2.25
	4682	1G Plastic Decora Plate	15.00	26.38 C	3.96	0.08 E	1.20
	5814	Red Wirenuts	45.00	100.60 M	4.53	1.75 C	0.79
	6805	Ground Screw	15.00	7.16 C	1.07	0.01 E	0.15
	6804	6X1/4" Pan Head Tapping Screw	60.00	1.64 C	0.98	0.01 E	0.60
421	A5309	[S3] 20A/Prem Spec Grade/SS Plate	4.00	5.47 E	21.88	0.69 E	2.77
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	4.00	96.21 C	3.85	0.20 E	0.80
	4630	4" Square-1G Plaster Ring-5/8"D	4.00	30.67 C	1.23	0.07 E	0.28
	4415	20A Prem Spec Grade 3-Way Switch	4.00	291.61 C	11.66	0.24 E	0.96
	4711	1G SS Toggle Sw Plate	4.00	83.78 C	3.35	0.08 E	0.32
	5814	Red Wirenuts	12.00	100.60 M	1.21	1.75 C	0.21
	6805	Ground Screw	4.00	7.16 C	0.29	0.01 E	0.04
	6804	6X1/4" Pan Head Tapping Screw	16.00	1.64 C	0.26	0.01 E	0.16
422	A5350	[SS] 20A/Prem Spec Grade/SS Plate	61.00	7.77 E	473.97	0.83 E	50.78
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	61.00	96.21 C	58.69	0.20 E	12.20
	4635	4" Square-2G Plaster Ring-5/8"D	61.00	82.89 C	50.56	0.07 E	4.27
	4390	20A Prem Spec Grade SP Switch	122.00	189.52 C	231.21	0.18 E	21.96
	4718	2G SS Toggle Sw Plate	61.00	174.84 C	106.65	0.10 E	6.10
	5814	Red Wirenuts	183.00	100.60 M	18.41	1.75 C	3.20

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	6805	Ground Screw	61.00	7.16 C	4.37	0.01 E	0.61
	6804	6X1/4" Pan Head Tapping Screw	244.00	1.64 C	4.00	0.01 E	2.44
423	A5350	[SS] 20A/Prem Spec Grade/SS Plate	107.00	7.77 E	831.39	0.83 E	89.08
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	107.00	96.21 C	102.94	0.20 E	21.40
	4635	4" Square-2G Plaster Ring-5/8"D	107.00	82.89 C	88.69	0.07 E	7.49
	4390	20A Prem Spec Grade SP Switch	214.00	189.52 C	405.57	0.18 E	38.52
	4718	2G SS Toggle Sw Plate	107.00	174.84 C	187.08	0.10 E	10.70
	5814	Red Wirenuts	321.00	100.60 M	32.29	1.75 C	5.62
	6805	Ground Screw	107.00	7.16 C	7.66	0.01 E	1.07
	6804	6X1/4" Pan Head Tapping Screw	428.00	1.64 C	7.02	0.01 E	4.28
424	A5350	[SS] 20A/Prem Spec Grade/SS Plate	49.00	7.77 E	380.73	0.83 E	40.79
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	49.00	96.21 C	47.14	0.20 E	9.80
	4635	4" Square-2G Plaster Ring-5/8"D	49.00	82.89 C	40.62	0.07 E	3.43
	4390	20A Prem Spec Grade SP Switch	98.00	189.52 C	185.73	0.18 E	17.64
	4718	2G SS Toggle Sw Plate	49.00	174.84 C	85.67	0.10 E	4.90
	5814	Red Wirenuts	147.00	100.60 M	14.79	1.75 C	2.57
	6805	Ground Screw	49.00	7.16 C	3.51	0.01 E	0.49
	6804	6X1/4" Pan Head Tapping Screw	196.00	1.64 C	3.21	0.01 E	1.96
425	A5350	[SS] 20A/Prem Spec Grade/SS Plate	33.00	7.77 E	256.41	0.83 E	27.47
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	33.00	96.21 C	31.75	0.20 E	6.60
	4635	4" Square-2G Plaster Ring-5/8"D	33.00	82.89 C	27.35	0.07 E	2.31
	4390	20A Prem Spec Grade SP Switch	66.00	189.52 C	125.08	0.18 E	11.88
	4718	2G SS Toggle Sw Plate	33.00	174.84 C	57.70	0.10 E	3.30
	5814	Red Wirenuts	99.00	100.60 M	9.96	1.75 C	1.73
	6805	Ground Screw	33.00	7.16 C	2.36	0.01 E	0.33
	6804	6X1/4" Pan Head Tapping Screw	132.00	1.64 C	2.16	0.01 E	1.32
426	A6485	4" Square Box & 1G Ring/SS Plate	52.00	2.32 E	120.64	0.40 E	20.93
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	52.00	96.21 C	50.03	0.20 E	10.40
	4630	4" Square-1G Plaster Ring-5/8"D	52.00	30.67 C	15.95	0.07 E	3.64
	4705	1G SS Blank Plate	52.00	74.97 C	38.98	0.08 E	4.16
	5814	Red Wirenuts	156.00	100.60 M	15.69	1.75 C	2.73
427	A6485	4" Square Box & 1G Ring/SS Plate	32.00	2.32 E	74.24	0.40 E	12.88
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	32.00	96.21 C	30.79	0.20 E	6.40
	4630	4" Square-1G Plaster Ring-5/8"D	32.00	30.67 C	9.81	0.07 E	2.24
	4705	1G SS Blank Plate	32.00	74.97 C	23.99	0.08 E	2.56
	5814	Red Wirenuts	96.00	100.60 M	9.66	1.75 C	1.68
428	A6485	4" Square Box & 1G Ring/SS Plate	14.00	2.32 E	32.48	0.40 E	5.64
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	14.00	96.21 C	13.47	0.20 E	2.80
	4630	4" Square-1G Plaster Ring-5/8"D	14.00	30.67 C	4.29	0.07 E	0.98
	4705	1G SS Blank Plate	14.00	74.97 C	10.50	0.08 E	1.12
	5814	Red Wirenuts	42.00	100.60 M	4.23	1.75 C	0.74
429	A6485	4" Square Box & 1G Ring/SS Plate	46.00	2.32 E	106.72	0.40 E	18.52
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	46.00	96.21 C	44.26	0.20 E	9.20
	4630	4" Square-1G Plaster Ring-5/8"D	46.00	30.67 C	14.11	0.07 E	3.22
	4705	1G SS Blank Plate	46.00	74.97 C	34.49	0.08 E	3.68
	5814	Red Wirenuts	138.00	100.60 M	13.88	1.75 C	2.42
430	A6485	4" Square Box & 1G Ring/SS Plate	28.00	2.32 E	64.96	0.40 E	11.27
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	28.00	96.21 C	26.94	0.20 E	5.60
	4630	4" Square-1G Plaster Ring-5/8"D	28.00	30.67 C	8.59	0.07 E	1.96
	4705	1G SS Blank Plate	28.00	74.97 C	20.99	0.08 E	2.24
	5814	Red Wirenuts	84.00	100.60 M	8.45	1.75 C	1.47
431	A5372	[S3/S3] 20A/Prem Spec Grade/SS Pla	4.00	9.81 E	39.24	0.95 E	3.81
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	4.00	96.21 C	3.85	0.20 E	0.80

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	4635	4" Square-2G Plaster Ring-5/8"D	4.00	82.89 C	3.32	0.07 E	0.28
	4415	20A Prem Spec Grade 3-Way Switch	8.00	291.61 C	23.33	0.24 E	1.92
	4718	2G SS Toggle Sw Plate	4.00	174.84 C	6.99	0.10 E	0.40
	5814	Red Wirenuts	12.00	100.60 M	1.21	1.75 C	0.21
	6805	Ground Screw	4.00	7.16 C	0.29	0.01 E	0.04
	6804	6X1/4" Pan Head Tapping Screw	16.00	1.64 C	0.26	0.01 E	0.16
432	A5745	60 Min By-Pass Timer	1.00	21.10 E	21.10	0.47 E	0.47
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	1.00	96.21 C	0.96	0.20 E	0.20
	4630	4" Square-1G Plaster Ring-5/8"D	1.00	30.67 C	0.31	0.07 E	0.07
	4602	60 Minute Spring Wound Timer	1.00	19.83 E	19.83	0.20 E	0.20
433		Length: 820.00					
	1001	3/4" EMT	820.00	31.44 C	257.81	4.00 C	32.80
	1525	3/4" Set Screw Steel Cplg	82.00	37.20 C	30.50	0.06 E	4.92
	1445	3/4" Set Screw Steel Conn	82.00	31.21 C	25.59	0.06 E	4.92
	2630	#10 THHN CU Stranded Wire	2583.00	177.01 M	457.22	6.00 M	15.50
	2365	3/4" Beam Clamp w/Conduit Hanger	102.50	126.92 C	130.09	6.00 C	6.15
434		Length: 1,220.00					
	1001	3/4" EMT	1220.00	31.44 C	383.57	4.00 C	48.80
	1525	3/4" Set Screw Steel Cplg	122.00	37.20 C	45.38	0.06 E	7.32
	1445	3/4" Set Screw Steel Conn	122.00	31.21 C	38.08	0.06 E	7.32
	2630	#10 THHN CU Stranded Wire	6405.00	177.01 M	1133.75	6.00 M	38.43
	2365	3/4" Beam Clamp w/Conduit Hanger	152.50	126.92 C	193.55	6.00 C	9.15
435		Length: 900.00					
	1001	3/4" EMT	900.00	31.44 C	282.96	4.00 C	36.00
	1525	3/4" Set Screw Steel Cplg	90.00	37.20 C	33.48	0.06 E	5.40
	1445	3/4" Set Screw Steel Conn	90.00	31.21 C	28.09	0.06 E	5.40
	2630	#10 THHN CU Stranded Wire	2835.00	177.01 M	501.82	6.00 M	17.01
	2365	3/4" Beam Clamp w/Conduit Hanger	112.50	126.92 C	142.79	6.00 C	6.75
436		Length: 240.00					
	1001	3/4" EMT	240.00	31.44 C	75.46	4.00 C	9.60
	1525	3/4" Set Screw Steel Cplg	24.00	37.20 C	8.93	0.06 E	1.44
	1445	3/4" Set Screw Steel Conn	8.00	31.21 C	2.50	0.06 E	0.48
	2630	#10 THHN CU Stranded Wire	1008.00	177.01 M	178.43	6.00 M	6.05
	2365	3/4" Beam Clamp w/Conduit Hanger	30.00	126.92 C	38.08	6.00 C	1.80
437		Length: 2,140.00					
	1001	3/4" EMT	2140.00	31.44 C	672.82	4.00 C	85.60
	1525	3/4" Set Screw Steel Cplg	214.00	37.20 C	79.61	0.06 E	12.84
	1445	3/4" Set Screw Steel Conn	214.00	31.21 C	66.79	0.06 E	12.84
	2630	#10 THHN CU Stranded Wire	11235.00	177.01 M	1988.71	6.00 M	67.41
	2365	3/4" Beam Clamp w/Conduit Hanger	267.50	126.92 C	339.51	6.00 C	16.05
438		Length: 520.00					
	1001	3/4" EMT	520.00	31.44 C	163.49	4.00 C	20.80
	1525	3/4" Set Screw Steel Cplg	52.00	37.20 C	19.34	0.06 E	3.12
	1445	3/4" Set Screw Steel Conn	52.00	31.21 C	16.23	0.06 E	3.12
	2630	#10 THHN CU Stranded Wire	1638.00	177.01 M	289.94	6.00 M	9.83
	2365	3/4" Beam Clamp w/Conduit Hanger	65.00	126.92 C	82.50	6.00 C	3.90
439		Length: 300.00					
	1001	3/4" EMT	300.00	31.44 C	94.32	4.00 C	12.00
	1525	3/4" Set Screw Steel Cplg	30.00	37.20 C	11.16	0.06 E	1.80
	1445	3/4" Set Screw Steel Conn	30.00	31.21 C	9.36	0.06 E	1.80
	2630	#10 THHN CU Stranded Wire	945.00	177.01 M	167.27	6.00 M	5.67
	2365	3/4" Beam Clamp w/Conduit Hanger	37.50	126.92 C	47.60	6.00 C	2.25
440		Length: 980.00					

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	1001	3/4" EMT	980.00	31.44 C	308.11	4.00 C	39.20
	1525	3/4" Set Screw Steel Cplg	98.00	37.20 C	36.46	0.06 E	5.88
	1445	3/4" Set Screw Steel Conn	98.00	31.21 C	30.59	0.06 E	5.88
	2630	#10 THHN CU Stranded Wire	5145.00	177.01 M	910.72	6.00 M	30.87
	2365	3/4" Beam Clamp w/Conduit Hanger	122.50	126.92 C	155.48	6.00 C	7.35
441		Length: 660.00					
	1001	3/4" EMT	660.00	31.44 C	207.50	4.00 C	26.40
	1525	3/4" Set Screw Steel Cplg	66.00	37.20 C	24.55	0.06 E	3.96
	1445	3/4" Set Screw Steel Conn	66.00	31.21 C	20.60	0.06 E	3.96
	2630	#10 THHN CU Stranded Wire	3465.00	177.01 M	613.34	6.00 M	20.79
	2365	3/4" Beam Clamp w/Conduit Hanger	82.50	126.92 C	104.71	6.00 C	4.95
442		Length: 200.00					
	1001	3/4" EMT	200.00	31.44 C	62.88	4.00 C	8.00
	1525	3/4" Set Screw Steel Cplg	20.00	37.20 C	7.44	0.06 E	1.20
	1445	3/4" Set Screw Steel Conn	8.00	31.21 C	2.50	0.06 E	0.48
	2630	#10 THHN CU Stranded Wire	1470.00	177.01 M	260.20	6.00 M	8.82
	2365	3/4" Beam Clamp w/Conduit Hanger	25.00	126.92 C	31.73	6.00 C	1.50
443		Length: 20.00					
	1001	3/4" EMT	20.00	31.44 C	6.29	4.00 C	0.80
	1525	3/4" Set Screw Steel Cplg	2.00	37.20 C	0.74	0.06 E	0.12
	1445	3/4" Set Screw Steel Conn	2.00	31.21 C	0.62	0.06 E	0.12
	2630	#10 THHN CU Stranded Wire	63.00	177.01 M	11.15	6.00 M	0.38
	2365	3/4" Beam Clamp w/Conduit Hanger	2.50	126.92 C	3.17	6.00 C	0.15
444	OW-2X4	2'x4' Fluor Lay-In	205.00	Quote 1	0.00	0.65 E	133.25
	5076	F32 T8 Cool White 32W 48" Fluor Lam	615.00	Quote 1	0.00	0.03 E	18.45
	4975	Seismic wire	410.00	2.00 E	820.00	0.03 E	12.30
	A7354	4" Square Box w/(1) Fixture Whip	205.00	9.40 E	1927.00	0.52 E	105.58
	5814	Red Wirenuts	1230.00	100.60 M	123.74	1.75 C	21.53
	2439	4" Square Box (1/2 & 3/4 KO's)	205.00	72.08 C	147.76	0.18 E	36.90
	4812	4" Square Flat Blank Cover	205.00	26.81 C	54.96	0.07 E	14.35
	2395	1/2" T-Bar Wire Conduit Clip	205.00	22.32 C	45.76	0.01 E	2.05
	5013	Manufactured Fixture Whip	205.00	759.24 C	1556.44	0.15 E	30.75
	5016	Red Scotchlok Wirenuts (#18-10)	615.00	100.60 M	61.87	1.75 C	10.76
	6803	10x3/4" TEK Screw	820.00	6.84 C	56.09	0.01 E	8.20
445	OW-STRIP	4' 1-Lamp Fluor Strip	59.00	Quote 1	0.00	0.40 E	23.60
		120V					
	5076	F32 T8 Cool White 32W 48" Fluor Lam	118.00	Quote 1	0.00	0.03 E	3.54
	A7330	4" Square Box w-3/0 Ring	59.00	1.56 E	92.04	0.30 E	17.85
	2439	4" Square Box (1/2 & 3/4 KO's)	59.00	72.08 C	42.53	0.18 E	10.62
	4624	4" Square-3/0 Plaster Ring-1/2"D	59.00	54.16 C	31.95	0.07 E	4.13
	5814	Red Wirenuts	177.00	100.60 M	17.81	1.75 C	3.10
	A7354	4" Square Box w/(1) Fixture Whip	59.00	9.40 E	554.60	0.52 E	30.39
	5814	Red Wirenuts	354.00	100.60 M	35.61	1.75 C	6.20
	2439	4" Square Box (1/2 & 3/4 KO's)	59.00	72.08 C	42.53	0.18 E	10.62
	4812	4" Square Flat Blank Cover	59.00	26.81 C	15.82	0.07 E	4.13
	2395	1/2" T-Bar Wire Conduit Clip	59.00	22.32 C	13.17	0.01 E	0.59
	5013	Manufactured Fixture Whip	59.00	759.24 C	447.95	0.15 E	8.85
	5016	Red Scotchlok Wirenuts (#18-10)	177.00	100.60 M	17.81	1.75 C	3.10
446	OW-EXIT	Exit Fixture w/Batt Pack	20.00	Quote 1	0.00	0.55 E	11.00
	A7331	4" Square Box w-3/0 Ring & T-Bar Br	20.00	5.77 E	115.40	0.42 E	8.45
	2439	4" Square Box (1/2 & 3/4 KO's)	20.00	72.08 C	14.42	0.18 E	3.60
	4625	4" Square-3/0 Plaster Ring-5/8"D	20.00	31.90 C	6.38	0.07 E	1.40
	4976	T-Bar Box Hanger	20.00	443.06 C	88.61	0.12 E	2.40

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	5814	Red Wirenuts	60.00	100.60 M	6.04	1.75 C	1.05
	A7354	4" Square Box w/(1) Fixture Whip	20.00	9.40 E	188.00	0.52 E	10.30
	5814	Red Wirenuts	120.00	100.60 M	12.07	1.75 C	2.10
	2439	4" Square Box (1/2 & 3/4 KO's)	20.00	72.08 C	14.42	0.18 E	3.60
	4812	4" Square Flat Blank Cover	20.00	26.81 C	5.36	0.07 E	1.40
	2395	1/2" T-Bar Wire Conduit Clip	20.00	22.32 C	4.46	0.01 E	0.20
	5013	Manufactured Fixture Whip	20.00	759.24 C	151.85	0.15 E	3.00
	5016	Red Scotchlok Wirenuts (#18-10)	60.00	100.60 M	6.04	1.75 C	1.05
447	A5277	[S] 20A/Prem Spec Grade/SS Plate	32.00	4.45 E	142.40	0.63 E	20.24
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	32.00	96.21 C	30.79	0.20 E	6.40
	4630	4" Square-1G Plaster Ring-5/8"D	32.00	30.67 C	9.81	0.07 E	2.24
	4390	20A Prem Spec Grade SP Switch	32.00	189.52 C	60.65	0.18 E	5.76
	4711	1G SS Toggle Sw Plate	32.00	83.78 C	26.81	0.08 E	2.56
	5814	Red Wirenuts	96.00	100.60 M	9.66	1.75 C	1.68
	6805	Ground Screw	32.00	7.16 C	2.29	0.01 E	0.32
	6804	6X1/4" Pan Head Tapping Screw	128.00	1.64 C	2.10	0.01 E	1.28
448	A5394	[S/S3] 20A/Prem Spec Grade/SS Plat	1.00	8.80 E	8.80	0.89 E	0.89
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	1.00	96.21 C	0.96	0.20 E	0.20
	4635	4" Square-2G Plaster Ring-5/8"D	1.00	82.89 C	0.83	0.07 E	0.07
	4390	20A Prem Spec Grade SP Switch	1.00	189.52 C	1.90	0.18 E	0.18
	4415	20A Prem Spec Grade 3-Way Switch	1.00	291.61 C	2.92	0.24 E	0.24
	4718	2G SS Toggle Sw Plate	1.00	174.84 C	1.75	0.10 E	0.10
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
	6805	Ground Screw	1.00	7.16 C	0.07	0.01 E	0.01
	6804	6X1/4" Pan Head Tapping Screw	4.00	1.64 C	0.07	0.01 E	0.04
449	A5309	[S3] 20A/Prem Spec Grade/SS Plate	18.00	5.47 E	98.46	0.69 E	12.47
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	18.00	96.21 C	17.32	0.20 E	3.60
	4630	4" Square-1G Plaster Ring-5/8"D	18.00	30.67 C	5.52	0.07 E	1.26
	4415	20A Prem Spec Grade 3-Way Switch	18.00	291.61 C	52.49	0.24 E	4.32
	4711	1G SS Toggle Sw Plate	18.00	83.78 C	15.08	0.08 E	1.44
	5814	Red Wirenuts	54.00	100.60 M	5.43	1.75 C	0.95
	6805	Ground Screw	18.00	7.16 C	1.29	0.01 E	0.18
	6804	6X1/4" Pan Head Tapping Screw	72.00	1.64 C	1.18	0.01 E	0.72
450	A5326	[S4] 20A/Prem Spec Grade/SS Plate	7.00	12.25 E	85.75	0.75 E	5.27
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	7.00	96.21 C	6.73	0.20 E	1.40
	4630	4" Square-1G Plaster Ring-5/8"D	7.00	30.67 C	2.15	0.07 E	0.49
	4426	20A Prem Spec Grade 4-Way Toggle S	7.00	969.72 C	67.88	0.30 E	2.10
	4711	1G SS Toggle Sw Plate	7.00	83.78 C	5.86	0.08 E	0.56
	5814	Red Wirenuts	21.00	100.60 M	2.11	1.75 C	0.37
	6805	Ground Screw	7.00	7.16 C	0.50	0.01 E	0.07
	6804	6X1/4" Pan Head Tapping Screw	28.00	1.64 C	0.46	0.01 E	0.28
451		Length: 640.00					
	1001	3/4" EMT	640.00	31.44 C	201.22	4.00 C	25.60
	1525	3/4" Set Screw Steel Cplg	64.00	37.20 C	23.81	0.06 E	3.84
	1445	3/4" Set Screw Steel Conn	64.00	31.21 C	19.97	0.06 E	3.84
	2630	#10 THHN CU Stranded Wire	2016.00	177.01 M	356.85	6.00 M	12.10
	2365	3/4" Beam Clamp w/Conduit Hanger	80.00	126.92 C	101.54	6.00 C	4.80
452		Length: 60.00					
	1001	3/4" EMT	60.00	31.44 C	18.86	4.00 C	2.40
	1525	3/4" Set Screw Steel Cplg	6.00	37.20 C	2.23	0.06 E	0.36
	1445	3/4" Set Screw Steel Conn	2.00	31.21 C	0.62	0.06 E	0.12
	2630	#10 THHN CU Stranded Wire	378.00	177.01 M	66.91	6.00 M	2.27
	2365	3/4" Beam Clamp w/Conduit Hanger	7.50	126.92 C	9.52	6.00 C	0.45

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
453		Length: 540.00					
	1001	3/4" EMT	540.00	31.44 C	169.78	4.00 C	21.60
	1525	3/4" Set Screw Steel Cplg	54.00	37.20 C	20.09	0.06 E	3.24
	1445	3/4" Set Screw Steel Conn	36.00	31.21 C	11.24	0.06 E	2.16
	2630	#10 THHN CU Stranded Wire	2268.00	177.01 M	401.46	6.00 M	13.61
	2365	3/4" Beam Clamp w/Conduit Hanger	67.50	126.92 C	85.67	6.00 C	4.05
454		Length: 350.00					
	1001	3/4" EMT	350.00	31.44 C	110.04	4.00 C	14.00
	1525	3/4" Set Screw Steel Cplg	35.00	37.20 C	13.02	0.06 E	2.10
	1445	3/4" Set Screw Steel Conn	14.00	31.21 C	4.37	0.06 E	0.84
	2630	#10 THHN CU Stranded Wire	1470.00	177.01 M	260.20	6.00 M	8.82
	2365	3/4" Beam Clamp w/Conduit Hanger	43.75	126.92 C	55.53	6.00 C	2.63
455	T0013	DISCONNECT BUDGET	1.00	7460.00 E	7460.00	61.00 E	61.00
456	T0014	FLOOR BOX BUDGET	7.00	400.00 E	2800.00	2.00 E	14.00
457		Length: 7,485.00					
	1001	3/4" EMT	7485.00	31.44 C	2353.28	4.00 C	299.40
	1525	3/4" Set Screw Steel Cplg	748.50	37.20 C	278.44	0.06 E	44.91
	1445	3/4" Set Screw Steel Conn	552.00	31.21 C	172.28	0.06 E	33.12
	2630	#10 THHN CU Stranded Wire	23577.75	177.01 M	4173.50	6.00 M	141.47
	2365	3/4" Beam Clamp w/Conduit Hanger	935.63	126.92 C	1187.50	6.00 C	56.14
458		Length: 6,040.00					
	1001	3/4" EMT	6040.00	31.44 C	1898.98	4.00 C	241.60
	1525	3/4" Set Screw Steel Cplg	604.00	37.20 C	224.69	0.06 E	36.24
	1445	3/4" Set Screw Steel Conn	134.00	31.21 C	41.82	0.06 E	8.04
	2630	#10 THHN CU Stranded Wire	31710.00	177.01 M	5612.99	6.00 M	190.26
	2365	3/4" Beam Clamp w/Conduit Hanger	755.00	126.92 C	958.25	6.00 C	45.30
459		Length: 3,220.00					
	1001	3/4" EMT	3220.00	31.44 C	1012.37	4.00 C	128.80
	1525	3/4" Set Screw Steel Cplg	322.00	37.20 C	119.78	0.06 E	19.32
	1445	3/4" Set Screw Steel Conn	74.00	31.21 C	23.10	0.06 E	4.44
	2630	#10 THHN CU Stranded Wire	23667.00	177.01 M	4189.30	6.00 M	142.00
	2365	3/4" Beam Clamp w/Conduit Hanger	402.50	126.92 C	510.85	6.00 C	24.15
460		Length: 12,615.00					
	1001	3/4" EMT	12615.00	31.44 C	3966.16	4.00 C	504.60
	1525	3/4" Set Screw Steel Cplg	1261.50	37.20 C	469.28	0.06 E	75.69
	1445	3/4" Set Screw Steel Conn	944.00	31.21 C	294.62	0.06 E	56.64
	2630	#10 THHN CU Stranded Wire	39737.25	177.01 M	7033.89	6.00 M	238.42
	2365	3/4" Beam Clamp w/Conduit Hanger	1576.88	126.92 C	2001.37	6.00 C	94.61
461		Length: 5,740.00					
	1001	3/4" EMT	5740.00	31.44 C	1804.66	4.00 C	229.60
	1525	3/4" Set Screw Steel Cplg	574.00	37.20 C	213.53	0.06 E	34.44
	1445	3/4" Set Screw Steel Conn	166.00	31.21 C	51.81	0.06 E	9.96
	2630	#10 THHN CU Stranded Wire	30135.00	177.01 M	5334.20	6.00 M	180.81
	2365	3/4" Beam Clamp w/Conduit Hanger	717.50	126.92 C	910.65	6.00 C	43.05
462		Length: 3,315.00					
	1001	3/4" EMT	3315.00	31.44 C	1042.24	4.00 C	132.60
	1525	3/4" Set Screw Steel Cplg	331.50	37.20 C	123.32	0.06 E	19.89
	1445	3/4" Set Screw Steel Conn	102.00	31.21 C	31.83	0.06 E	6.12
	2630	#10 THHN CU Stranded Wire	24365.25	177.01 M	4312.89	6.00 M	146.19
	2365	3/4" Beam Clamp w/Conduit Hanger	414.38	126.92 C	525.92	6.00 C	24.86
463		Length: 9,260.00					
	1001	3/4" EMT	9260.00	31.44 C	2911.34	4.00 C	370.40
	1525	3/4" Set Screw Steel Cplg	926.00	37.20 C	344.47	0.06 E	55.56

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
464	1445	3/4" Set Screw Steel Conn	712.00	31.21 C	222.22	0.06 E	42.72
	2630	#10 THHN CU Stranded Wire	29169.00	177.01 M	5163.20	6.00 M	175.01
	2365	3/4" Beam Clamp w/Conduit Hanger	1157.50	126.92 C	1469.10	6.00 C	69.45
		Length: 13,060.00					
	1001	3/4" EMT	13060.00	31.44 C	4106.06	4.00 C	522.40
	1525	3/4" Set Screw Steel Cplg	1306.00	37.20 C	485.83	0.06 E	78.36
465	1445	3/4" Set Screw Steel Conn	300.00	31.21 C	93.63	0.06 E	18.00
	2630	#10 THHN CU Stranded Wire	68565.00	177.01 M	12136.69	6.00 M	411.39
	2365	3/4" Beam Clamp w/Conduit Hanger	1632.50	126.92 C	2071.97	6.00 C	97.95
		Length: 7,250.00					
	1001	3/4" EMT	7250.00	31.44 C	2279.40	4.00 C	290.00
	1525	3/4" Set Screw Steel Cplg	725.00	37.20 C	269.70	0.06 E	43.50
466	1445	3/4" Set Screw Steel Conn	162.00	31.21 C	50.56	0.06 E	9.72
	2630	#10 THHN CU Stranded Wire	53287.50	177.01 M	9432.42	6.00 M	319.73
	2365	3/4" Beam Clamp w/Conduit Hanger	906.25	126.92 C	1150.21	6.00 C	54.38
		Length: 2,835.00					
	1001	3/4" EMT	2835.00	31.44 C	891.32	4.00 C	113.40
	1525	3/4" Set Screw Steel Cplg	283.50	37.20 C	105.46	0.06 E	17.01
467	1445	3/4" Set Screw Steel Conn	222.00	31.21 C	69.29	0.06 E	13.32
	2630	#10 THHN CU Stranded Wire	8930.25	177.01 M	1580.74	6.00 M	53.58
	2365	3/4" Beam Clamp w/Conduit Hanger	354.38	126.92 C	449.77	6.00 C	21.26
		Length: 8,870.00					
	1001	3/4" EMT	8870.00	31.44 C	2788.73	4.00 C	354.80
	1525	3/4" Set Screw Steel Cplg	887.00	37.20 C	329.96	0.06 E	53.22
468	1445	3/4" Set Screw Steel Conn	210.00	31.21 C	65.54	0.06 E	12.60
	2630	#10 THHN CU Stranded Wire	46567.50	177.01 M	8242.91	6.00 M	279.41
	2365	3/4" Beam Clamp w/Conduit Hanger	1108.75	126.92 C	1407.23	6.00 C	66.53
		Length: 5,680.00					
	1001	3/4" EMT	5680.00	31.44 C	1785.79	4.00 C	227.20
	1525	3/4" Set Screw Steel Cplg	568.00	37.20 C	211.30	0.06 E	34.08
469	1445	3/4" Set Screw Steel Conn	140.00	31.21 C	43.69	0.06 E	8.40
	2630	#10 THHN CU Stranded Wire	41748.00	177.01 M	7389.81	6.00 M	250.49
	2365	3/4" Beam Clamp w/Conduit Hanger	710.00	126.92 C	901.13	6.00 C	42.60
	1144	3/4" Liquidtight (metallic)	12.00	124.06 C	14.89	2.00 C	0.24
	1894	3/4" 90D LT Flex Conn w/Ins Throat	4.00	449.35 C	17.97	0.23 E	0.92
	2630	#10 THHN CU Stranded Wire	54.00	177.01 M	9.56	6.00 M	0.32
470	4323	#14-12-10 Wire Termination Labor	4.00	0.00 E	0.00	0.10 E	0.40
	1144	3/4" Liquidtight (metallic)	24.00	124.06 C	29.77	2.00 C	0.48
	1894	3/4" 90D LT Flex Conn w/Ins Throat	8.00	449.35 C	35.95	0.23 E	1.84
	2630	#10 THHN CU Stranded Wire	108.00	177.01 M	19.12	6.00 M	0.65
	4323	#14-12-10 Wire Termination Labor	8.00	0.00 E	0.00	0.10 E	0.80
	1144	3/4" Liquidtight (metallic)	6.00	124.06 C	7.44	2.00 C	0.12
471	1894	3/4" 90D LT Flex Conn w/Ins Throat	2.00	449.35 C	8.99	0.23 E	0.46
	2630	#10 THHN CU Stranded Wire	27.00	177.01 M	4.78	6.00 M	0.16
	4323	#14-12-10 Wire Termination Labor	2.00	0.00 E	0.00	0.10 E	0.20
	1133	3/4" Aluminum Flex	156.00	52.67 C	82.17	1.80 C	2.81
	A7031	3/4" 90D & Straight Flex Connector	52.00	3.03 E	157.56	0.14 E	7.02
	1830	3/4" Steel Squeeze Flex Conn	26.00	89.47 C	23.26	0.12 E	3.12
473	1846	3/4" Greenfield Conn 90D	26.00	516.34 C	134.25	0.15 E	3.90
	2630	#10 THHN CU Stranded Wire	702.00	177.01 M	124.26	6.00 M	4.21
	4323	#14-12-10 Wire Termination Labor	52.00	0.00 E	0.00	0.10 E	5.20
	1133	3/4" Aluminum Flex	84.00	52.67 C	44.24	1.80 C	1.51
	A7031	3/4" 90D & Straight Flex Connector	28.00	3.03 E	84.84	0.14 E	3.78

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	1830	3/4" Steel Squeeze Flex Conn	14.00	89.47 C	12.53	0.12 E	1.68
	1846	3/4" Greenfield Conn 90D	14.00	516.34 C	72.29	0.15 E	2.10
	2630	#10 THHN CU Stranded Wire	378.00	177.01 M	66.91	6.00 M	2.27
	4323	#14-12-10 Wire Termination Labor	28.00	0.00 E	0.00	0.10 E	2.80
474	1144	3/4" Liquidtight (metallic)	6.00	124.06 C	7.44	2.00 C	0.12
	2093	3/4" Non Metallic Liquidtight Flex Conn	2.00	245.11 C	4.90	0.11 E	0.22
	2630	#10 THHN CU Stranded Wire	27.00	177.01 M	4.78	6.00 M	0.16
	4323	#14-12-10 Wire Termination Labor	2.00	0.00 E	0.00	0.10 E	0.20
475	1133	3/4" Aluminum Flex	18.00	52.67 C	9.48	1.80 C	0.32
	A7031	3/4" 90D & Straight Flex Connector	6.00	3.03 E	18.18	0.14 E	0.81
	1830	3/4" Steel Squeeze Flex Conn	3.00	89.47 C	2.68	0.12 E	0.36
	1846	3/4" Greenfield Conn 90D	3.00	516.34 C	15.49	0.15 E	0.45
	2630	#10 THHN CU Stranded Wire	189.00	177.01 M	33.45	6.00 M	1.13
	4323	#14-12-10 Wire Termination Labor	21.00	0.00 E	0.00	0.10 E	2.10
476	1133	3/4" Aluminum Flex	12.00	52.67 C	6.32	1.80 C	0.22
	A7031	3/4" 90D & Straight Flex Connector	4.00	3.03 E	12.12	0.14 E	0.54
	1830	3/4" Steel Squeeze Flex Conn	2.00	89.47 C	1.79	0.12 E	0.24
	1846	3/4" Greenfield Conn 90D	2.00	516.34 C	10.33	0.15 E	0.30
	2630	#10 THHN CU Stranded Wire	126.00	177.01 M	22.30	6.00 M	0.76
	4323	#14-12-10 Wire Termination Labor	14.00	0.00 E	0.00	0.10 E	1.40
477	A6492	4" Square Box w/Flat Brkt & Blank C	22.00	1.65 E	36.30	0.32 E	7.10
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	22.00	96.21 C	21.17	0.20 E	4.40
	5814	Red Wirenuts	66.00	100.60 M	6.64	1.75 C	1.16
	4813	4" Square Flat Blank Cover w/KO	22.00	38.73 C	8.52	0.07 E	1.54
478	A6492	4" Square Box w/Flat Brkt & Blank C	65.00	1.65 E	107.25	0.32 E	20.96
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	65.00	96.21 C	62.54	0.20 E	13.00
	5814	Red Wirenuts	195.00	100.60 M	19.62	1.75 C	3.41
	4813	4" Square Flat Blank Cover w/KO	65.00	38.73 C	25.17	0.07 E	4.55
479	A6492	4" Square Box w/Flat Brkt & Blank C	120.00	1.65 E	198.00	0.32 E	38.70
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	120.00	96.21 C	115.45	0.20 E	24.00
	5814	Red Wirenuts	360.00	100.60 M	36.22	1.75 C	6.30
	4813	4" Square Flat Blank Cover w/KO	120.00	38.73 C	46.48	0.07 E	8.40
480	A6492	4" Square Box w/Flat Brkt & Blank C	96.00	1.65 E	158.40	0.32 E	30.96
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	96.00	96.21 C	92.36	0.20 E	19.20
	5814	Red Wirenuts	288.00	100.60 M	28.97	1.75 C	5.04
	4813	4" Square Flat Blank Cover w/KO	96.00	38.73 C	37.18	0.07 E	6.72
481		Length: 5,850.00					
	1001	3/4" EMT	5850.00	31.44 C	1839.24	4.00 C	234.00
	1525	3/4" Set Screw Steel Cplg	585.00	37.20 C	217.62	0.06 E	35.10
	1445	3/4" Set Screw Steel Conn	490.00	31.21 C	152.93	0.06 E	29.40
	2629	#12 THHN CU Stranded Wire	18427.50	113.99 M	2100.55	5.50 M	101.35
	2365	3/4" Beam Clamp w/Conduit Hanger	731.25	126.92 C	928.10	6.00 C	43.88
482		Length: 465.00					
	1001	3/4" EMT	465.00	31.44 C	146.20	4.00 C	18.60
	1525	3/4" Set Screw Steel Cplg	46.50	37.20 C	17.30	0.06 E	2.79
	1445	3/4" Set Screw Steel Conn	32.00	31.21 C	9.99	0.06 E	1.92
	2629	#12 THHN CU Stranded Wire	2441.25	113.99 M	278.28	5.50 M	13.43
	2365	3/4" Beam Clamp w/Conduit Hanger	58.13	126.92 C	73.77	6.00 C	3.49
483		Length: 1,105.00					
	1001	3/4" EMT	1105.00	31.44 C	347.41	4.00 C	44.20
	1525	3/4" Set Screw Steel Cplg	110.50	37.20 C	41.11	0.06 E	6.63
	1445	3/4" Set Screw Steel Conn	2.00	31.21 C	0.62	0.06 E	0.12
	2629	#12 THHN CU Stranded Wire	8121.75	113.99 M	925.80	5.50 M	44.67

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
484	2365	3/4" Beam Clamp w/Conduit Hanger	138.13	126.92 C	175.31	6.00 C	8.29
		Length: 875.00					
	1001	3/4" EMT	875.00	31.44 C	275.10	4.00 C	35.00
	1525	3/4" Set Screw Steel Cplg	87.50	37.20 C	32.55	0.06 E	5.25
	1445	3/4" Set Screw Steel Conn	70.00	31.21 C	21.85	0.06 E	4.20
485	2629	#12 THHN CU Stranded Wire	2756.25	113.99 M	314.18	5.50 M	15.16
	2365	3/4" Beam Clamp w/Conduit Hanger	109.38	126.92 C	138.82	6.00 C	6.56
	1133	3/4" Aluminum Flex	210.00	52.67 C	110.61	1.80 C	3.78
	1814	3/4" Die Cast Screw-In Flex Conn	70.00	62.49 C	43.74	0.09 E	6.30
	2629	#12 THHN CU Stranded Wire	945.00	113.99 M	107.72	5.50 M	5.20
486	1133	3/4" Aluminum Flex	264.00	52.67 C	139.05	1.80 C	4.75
	1814	3/4" Die Cast Screw-In Flex Conn	88.00	62.49 C	54.99	0.09 E	7.92
	2629	#12 THHN CU Stranded Wire	1188.00	113.99 M	135.42	5.50 M	6.53
487	A6492	4" Square Box w/Flat Brkt & Blank C	51.00	1.65 E	84.15	0.32 E	16.45
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	51.00	96.21 C	49.07	0.20 E	10.20
	5814	Red Wirenuts	153.00	100.60 M	15.39	1.75 C	2.68
	4813	4" Square Flat Blank Cover w/KO	51.00	38.73 C	19.75	0.07 E	3.57
488	1132	1/2" Aluminum Flex	24.00	39.73 C	9.54	1.60 C	0.38
	1813	1/2" Die Cast Screw-In Flex Conn	8.00	24.21 C	1.94	0.07 E	0.56
	2629	#12 THHN CU Stranded Wire	252.00	113.99 M	28.73	5.50 M	1.39
	4323	#14-12-10 Wire Termination Labor	28.00	0.00 E	0.00	0.10 E	2.80
801	13674	Demo 2" EMT/Wire (per foot)	1115.00	0.00 E	0.00	0.02 E	22.30
802	13675	Demo 1" EMT/Wire (per foot)	575.00	0.00 E	0.00	0.25 E	143.75
803	13624	Demo 3/4" EMT/Wire (per foot)	132.00	0.00 E	0.00	0.04 E	5.28
804	13673	Demo 3" EMT/Wire (per foot)	125.00	0.00 E	0.00	0.04 E	5.00
805	13674	Demo 2" EMT/Wire (per foot)	1170.00	0.00 E	0.00	0.02 E	23.40
806	13675	Demo 1" EMT/Wire (per foot)	245.00	0.00 E	0.00	0.25 E	61.25
807	13674	Demo 2" EMT/Wire (per foot)	315.00	0.00 E	0.00	0.02 E	6.30
808	13674	Demo 2" EMT/Wire (per foot)	367.00	0.00 E	0.00	0.02 E	7.34
809	13675	Demo 1" EMT/Wire (per foot)	355.00	0.00 E	0.00	0.25 E	88.75
810	13604	Remove #500MCM wire (per foot)	1840.00	0.00 E	0.00	1.21 C	22.26
811	13682	Demo Switchgear 1600A	2.00	0.00 E	0.00	7.00 E	14.00
812	13688	Demo Panelboard 600A	4.00	0.00 E	0.00	3.00 E	12.00
813	13529	Demo Generator 75KW	1.00	16.00 E	16.00	14.20 E	14.20
814	13531	Demo Generator 30KW	1.00	16.00 E	16.00	10.80 E	10.80
815	13512	Demo Transfer Switch 100A	1.00	3.00 E	3.00	1.08 E	1.08
816	13510	Demo Transfer Switch 260A	1.00	3.00 E	3.00	2.10 E	2.10
817	13652	Demo Panelboard 60A	4.00	0.00 E	0.00	1.20 E	4.80
818	13651	Demo Panelboard 100A	7.00	0.00 E	0.00	1.20 E	8.40
819	13650	Demo Panelboard 200A	4.00	0.00 E	0.00	1.50 E	6.00
820	13690	Demo Panelboard 225A	4.00	0.00 E	0.00	1.50 E	6.00
821	13690	Demo Panelboard 225A	2.00	0.00 E	0.00	1.50 E	3.00
822	13652	Demo Panelboard 60A	1.00	0.00 E	0.00	1.20 E	1.20
823	13652	Demo Panelboard 60A	1.00	0.00 E	0.00	1.20 E	1.20
824	13651	Demo Panelboard 100A	3.00	0.00 E	0.00	1.20 E	3.60
825	13650	Demo Panelboard 200A	3.00	0.00 E	0.00	1.50 E	4.50
826	MDP	1600A Main Switchboard/Free Standing	1.00	Quote 2	0.00	49.84 E	49.84
		2 Sections					
		120/208 Volt					
		3 Phase/4 Wire					
		Main: 1600A 3P Circuit Breaker					
		15A 3P Circuit Breaker	1				
		70A 3P Circuit Breaker	2				

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
		100A 3P Circuit Breaker	1				
		150A 3P Circuit Breaker	2				
		200A 3P Circuit Breaker	3				
		225A 3P Circuit Breaker	3				
		250A 3P Circuit Breaker	1				
		600A 3P Circuit Breaker	1				
827	MDP-1	600A Distribution Board-Nema 1	1.00	Quote 2	0.00	13.57 E	13.57
		120/208 Volt					
		3 Phase/4 Wire					
		Main: Main Lugs Only					
		150A 3P Circuit Breaker	4				
		225A 3P Circuit Breaker	3				
828	MDP-2	600A Distribution Board-Nema 1	1.00	Quote 2	0.00	13.45 E	13.45
		120/208 Volt					
		3 Phase/4 Wire					
		Main: Main Lugs Only					
		30A 3P Circuit Breaker	1				
		100A 3P Circuit Breaker	9				
829	30A	100 Amp Surf Load Center-Nema 1	1.00	Quote 2	0.00	2.90 E	2.90
		120/208 Volt					
		3 Phase/4 Wire					
		Main: 30A 3P Circuit Breaker					
830	60A	100 Amp Surf Panel-Nema 1	2.00	Quote 2	0.00	3.25 E	6.50
		120/208 Volt					
		3 Phase/4 Wire					
		Main: 60A 3P Circuit Breaker					
831	100A	100 Amp Surf Panel-Nema 1	3.00	Quote 2	0.00	3.65 E	10.95
		120/208 Volt					
		3 Phase/4 Wire					
		Main: 100A 3P Circuit Breaker					
832	200A	200 Amp Surf Panel-Nema 1	4.00	Quote 2	0.00	5.80 E	23.20
		120/208 Volt					
		3 Phase/4 Wire					
		Main: 200A 3P Circuit Breaker					
833	225A	225 Amp Surf Panel-Nema 1	2.00	Quote 2	0.00	6.05 E	12.10
		120/208 Volt					
		3 Phase/4 Wire					
		Main: 225A 3P Circuit Breaker					
835		Length: 45.00					
	1006	2-1/2" EMT	45.00	227.18 C	102.23	7.00 C	3.15
	1331	2-1/2" EMT Elbow	3.00	1352.64 C	40.58	0.50 E	1.50
	1530	2-1/2" Set Screw Steel Cplg	7.50	309.01 C	23.18	0.14 E	1.05
	A6941	2-1/2" SS Steel Conn & Plast Bush	2.00	6.01 E	12.02	0.21 E	0.42
	1450	2-1/2" Set Screw Steel Conn	2.00	535.89 C	10.72	0.17 E	0.34
	1582	2-1/2" Plastic Bushing	2.00	64.70 C	1.29	0.04 E	0.08
	2640	#4/0 THHN CU Stranded Wire	240.00	3993.23 M	958.38	20.00 M	4.80
	2632	#6 THHN CU Stranded Wire	60.00	512.18 M	30.73	7.00 M	0.42
	2376	2-1/2" Edge Beam Clamp	5.63	38.00 E	213.75	20.00 C	1.13
836		Length: 35.00					
	1005	2" EMT	35.00	142.79 C	49.98	6.50 C	2.28
	1330	2" EMT Elbow	3.00	555.56 C	16.67	0.35 E	1.05
	1529	2" Set Screw Steel Cplg	6.50	149.58 C	9.72	0.12 E	0.78
	A6940	2" SS Steel Conn & Plast Bush	2.00	1.89 E	3.78	0.19 E	0.38

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	1449	2" Set Screw Steel Conn	2.00	152.98 C	3.06	0.16 E	0.32
	1581	2" Plastic Bushing	2.00	36.46 C	0.73	0.03 E	0.06
	2640	#4/0 THHN CU Stranded Wire	150.00	3993.23 M	598.98	20.00 M	3.00
	2635	#2 THHN CU Stranded Wire	50.00	1274.94 M	63.75	10.00 M	0.50
	2369	2" Beam Clamp w/Conduit Hanger	4.38	174.21 C	7.62	15.00 C	0.66
837		Length: 245.00					
	1005	2" EMT	245.00	142.79 C	349.84	6.50 C	15.93
	1330	2" EMT Elbow	14.00	555.56 C	77.78	0.35 E	4.90
	1529	2" Set Screw Steel Cplg	38.50	149.58 C	57.59	0.12 E	4.62
	A6940	2" SS Steel Conn & Plast Bush	8.00	1.89 E	15.12	0.19 E	1.52
	1449	2" Set Screw Steel Conn	8.00	152.98 C	12.24	0.16 E	1.28
	1581	2" Plastic Bushing	8.00	36.46 C	2.92	0.03 E	0.24
	2639	#3/0 THHN CU Stranded Wire	1100.00	3097.20 M	3406.92	17.00 M	18.70
	2632	#6 THHN CU Stranded Wire	275.00	512.18 M	140.85	7.00 M	1.93
	2369	2" Beam Clamp w/Conduit Hanger	30.63	174.21 C	53.35	15.00 C	4.59
	5444	12x12x6" Screw Cover Pull Box-Nema	2.00	18.62 E	37.24	1.30 E	2.60
838		Length: 85.00					
	1005	2" EMT	85.00	142.79 C	121.37	6.50 C	5.53
	1330	2" EMT Elbow	3.00	555.56 C	16.67	0.35 E	1.05
	1529	2" Set Screw Steel Cplg	11.50	149.58 C	17.20	0.12 E	1.38
	A6940	2" SS Steel Conn & Plast Bush	2.00	1.89 E	3.78	0.19 E	0.38
	1449	2" Set Screw Steel Conn	2.00	152.98 C	3.06	0.16 E	0.32
	1581	2" Plastic Bushing	2.00	36.46 C	0.73	0.03 E	0.06
	2639	#3/0 THHN CU Stranded Wire	300.00	3097.20 M	929.16	17.00 M	5.10
	2633	#4 THHN CU Stranded Wire	100.00	811.87 M	81.19	8.50 M	0.85
	2369	2" Beam Clamp w/Conduit Hanger	10.63	174.21 C	18.51	15.00 C	1.59
839	1137	2" Aluminum Flex	6.00	289.74 C	17.38	2.75 C	0.17
	1818	2" Die Cast Screw-In Flex Conn	2.00	787.83 C	15.76	0.26 E	0.52
	2639	#3/0 THHN CU Stranded Wire	18.00	3097.20 M	55.75	17.00 M	0.31
	2633	#4 THHN CU Stranded Wire	6.00	811.87 M	4.87	8.50 M	0.05
	4327	#3/0-4/0 Wire Termination Labor	3.00	0.00 E	0.00	0.25 E	0.75
	4325	#4-1 Wire Termination Labor	1.00	0.00 E	0.00	0.18 E	0.18
840	1134	1" Aluminum Flex	12.00	95.59 C	11.47	2.00 C	0.24
	1815	1" Die Cast Screw-In Flex Conn	4.00	133.47 C	5.34	0.13 E	0.52
	2632	#6 THHN CU Stranded Wire	36.00	512.18 M	18.44	7.00 M	0.25
	2631	#8 THHN CU Stranded Wire	12.00	328.39 M	3.94	6.25 M	0.08
	4324	#8-6 Wire Termination Labor	6.00	0.00 E	0.00	0.15 E	0.90
	4324	#8-6 Wire Termination Labor	2.00	0.00 E	0.00	0.15 E	0.30
841	1134	1" Aluminum Flex	6.00	95.59 C	5.74	2.00 C	0.12
	1815	1" Die Cast Screw-In Flex Conn	2.00	133.47 C	2.67	0.13 E	0.26
	2631	#8 THHN CU Stranded Wire	18.00	328.39 M	5.91	6.25 M	0.11
	2630	#10 THHN CU Stranded Wire	6.00	177.01 M	1.06	6.00 M	0.04
	4324	#8-6 Wire Termination Labor	3.00	0.00 E	0.00	0.15 E	0.45
	4323	#14-12-10 Wire Termination Labor	1.00	0.00 E	0.00	0.10 E	0.10
842	1133	3/4" Aluminum Flex	6.00	52.67 C	3.16	1.80 C	0.11
	1814	3/4" Die Cast Screw-In Flex Conn	2.00	62.49 C	1.25	0.09 E	0.18
	2629	#12 THHN CU Stranded Wire	27.00	113.99 M	3.08	5.50 M	0.15
	2629	#12 THHN CU Stranded Wire	9.00	113.99 M	1.03	5.50 M	0.05
	4323	#14-12-10 Wire Termination Labor	3.00	0.00 E	0.00	0.10 E	0.30
	4323	#14-12-10 Wire Termination Labor	1.00	0.00 E	0.00	0.10 E	0.10
843	1147	1-1/2" Liquidtight (metallic)	12.00	358.42 C	43.01	3.25 C	0.39
	1897	1-1/2" 90D LT Flex Conn w/Ins Throat	4.00	2011.33 C	80.45	0.36 E	1.44
	2637	#1/0 THHN CU Stranded Wire	36.00	1994.38 M	71.80	13.00 M	0.47

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
844	2632	#6 THHN CU Stranded Wire	12.00	512.18 M	6.15	7.00 M	0.08
	4326	#2-2/0 Wire Termination Labor	6.00	0.00 E	0.00	0.20 E	1.20
	4324	#8-6 Wire Termination Labor	2.00	0.00 E	0.00	0.15 E	0.30
		Length: 45.00					
	1006	2-1/2" EMT	45.00	227.18 C	102.23	7.00 C	3.15
	1331	2-1/2" EMT Elbow	3.00	1352.64 C	40.58	0.50 E	1.50
	1530	2-1/2" Set Screw Steel Cplg	7.50	309.01 C	23.18	0.14 E	1.05
	A6941	2-1/2" SS Steel Conn & Plast Bush	2.00	6.01 E	12.02	0.21 E	0.42
	1450	2-1/2" Set Screw Steel Conn	2.00	535.89 C	10.72	0.17 E	0.34
	1582	2-1/2" Plastic Bushing	2.00	64.70 C	1.29	0.04 E	0.08
	2639	#3/0 THHN CU Stranded Wire	240.00	3097.20 M	743.33	17.00 M	4.08
	2632	#6 THHN CU Stranded Wire	60.00	512.18 M	30.73	7.00 M	0.42
	2376	2-1/2" Edge Beam Clamp	5.63	38.00 E	213.75	20.00 C	1.13
		Length: 35.00					
845	1006	2-1/2" EMT	35.00	227.18 C	79.51	7.00 C	2.45
	1331	2-1/2" EMT Elbow	3.00	1352.64 C	40.58	0.50 E	1.50
	1530	2-1/2" Set Screw Steel Cplg	6.50	309.01 C	20.09	0.14 E	0.91
	A6941	2-1/2" SS Steel Conn & Plast Bush	2.00	6.01 E	12.02	0.21 E	0.42
	1450	2-1/2" Set Screw Steel Conn	2.00	535.89 C	10.72	0.17 E	0.34
	1582	2-1/2" Plastic Bushing	2.00	64.70 C	1.29	0.04 E	0.08
	2640	#4/0 THHN CU Stranded Wire	200.00	3993.23 M	798.65	20.00 M	4.00
	2633	#4 THHN CU Stranded Wire	50.00	811.87 M	40.59	8.50 M	0.43
	2376	2-1/2" Edge Beam Clamp	4.38	38.00 E	166.25	20.00 C	0.88
		Length: 45.00					
	1003	1-1/4" EMT	45.00	97.88 C	44.05	5.00 C	2.25
	1328	1-1/4" EMT Elbow	3.00	325.21 C	9.76	0.25 E	0.75
	1527	1-1/4" Set Screw Steel Cplg	7.50	60.68 C	4.55	0.09 E	0.68
	A6938	1-1/4" SS Steel Conn & Plast Bush	2.00	0.91 E	1.82	0.11 E	0.22
846	1447	1-1/4" Set Screw Steel Conn	2.00	76.64 C	1.53	0.09 E	0.18
	1579	1-1/4" Plastic Bushing	2.00	14.38 C	0.29	0.02 E	0.04
	2635	#2 THHN CU Stranded Wire	240.00	1274.94 M	305.99	10.00 M	2.40
	2632	#6 THHN CU Stranded Wire	60.00	512.18 M	30.73	7.00 M	0.42
	2367	1-1/4" Beam Clamp w/Conduit Hanger	5.63	163.92 C	9.22	11.00 C	0.62
		Length: 380.00					
	1004	1-1/2" EMT	380.00	119.90 C	455.62	5.50 C	20.90
	1329	1-1/2" EMT Elbow	9.00	399.23 C	35.93	0.30 E	2.70
	1528	1-1/2" Set Screw Steel Cplg	47.00	111.99 C	52.64	0.11 E	5.17
	A6939	1-1/2" SS Steel Conn & Plast Bush	10.00	1.30 E	13.00	0.14 E	1.40
	1448	1-1/2" Set Screw Steel Conn	10.00	110.70 C	11.07	0.12 E	1.20
	1580	1-1/2" Plastic Bushing	10.00	18.89 C	1.89	0.02 E	0.20
	2635	#2 THHN CU Stranded Wire	1640.00	1274.94 M	2090.90	10.00 M	16.40
	2631	#8 THHN CU Stranded Wire	410.00	328.39 M	134.64	6.25 M	2.56
847	2368	1-1/2" Beam Clamp w/Conduit Hanger	47.50	176.55 C	83.86	13.50 C	6.41
	5441	10x8x6" Screw Cover Pull Box-Nema 1	3.00	15.86 E	47.58	1.10 E	3.30
		Length: 280.00					
	1004	1-1/2" EMT	280.00	119.90 C	335.72	5.50 C	15.40
	1329	1-1/2" EMT Elbow	8.00	399.23 C	31.94	0.30 E	2.40
	1528	1-1/2" Set Screw Steel Cplg	36.00	111.99 C	40.32	0.11 E	3.96
	A6939	1-1/2" SS Steel Conn & Plast Bush	6.00	1.30 E	7.80	0.14 E	0.84
	1448	1-1/2" Set Screw Steel Conn	6.00	110.70 C	6.64	0.12 E	0.72
	1580	1-1/2" Plastic Bushing	6.00	18.89 C	1.13	0.02 E	0.12
	2637	#1/0 THHN CU Stranded Wire	930.00	1994.38 M	1854.77	13.00 M	12.09
	2632	#6 THHN CU Stranded Wire	310.00	512.18 M	158.78	7.00 M	2.17
		Length: 280.00					
	1004	1-1/2" EMT	280.00	119.90 C	335.72	5.50 C	15.40
	1329	1-1/2" EMT Elbow	8.00	399.23 C	31.94	0.30 E	2.40
	1528	1-1/2" Set Screw Steel Cplg	36.00	111.99 C	40.32	0.11 E	3.96
	A6939	1-1/2" SS Steel Conn & Plast Bush	6.00	1.30 E	7.80	0.14 E	0.84
848	1448	1-1/2" Set Screw Steel Conn	6.00	110.70 C	6.64	0.12 E	0.72
	1580	1-1/2" Plastic Bushing	6.00	18.89 C	1.13	0.02 E	0.12
	2637	#1/0 THHN CU Stranded Wire	930.00	1994.38 M	1854.77	13.00 M	12.09
	2632	#6 THHN CU Stranded Wire	310.00	512.18 M	158.78	7.00 M	2.17
		Length: 280.00					
	1004	1-1/2" EMT	280.00	119.90 C	335.72	5.50 C	15.40
	1329	1-1/2" EMT Elbow	8.00	399.23 C	31.94	0.30 E	2.40
	1528	1-1/2" Set Screw Steel Cplg	36.00	111.99 C	40.32	0.11 E	3.96
	A6939	1-1/2" SS Steel Conn & Plast Bush	6.00	1.30 E	7.80	0.14 E	0.84
	1448	1-1/2" Set Screw Steel Conn	6.00	110.70 C	6.64	0.12 E	0.72
	1580	1-1/2" Plastic Bushing	6.00	18.89 C	1.13	0.02 E	0.12
	2637	#1/0 THHN CU Stranded Wire	930.00	1994.38 M	1854.77	13.00 M	12.09
	2632	#6 THHN CU Stranded Wire	310.00	512.18 M	158.78	7.00 M	2.17
		Length: 280.00					
	1004	1-1/2" EMT	280.00	119.90 C	335.72	5.50 C	15.40
	1329	1-1/2" EMT Elbow	8.00	399.23 C	31.94	0.30 E	2.40
	1528	1-1/2" Set Screw Steel Cplg	36.00	111.99 C	40.32	0.11 E	3.96
	A6939	1-1/2" SS Steel Conn & Plast Bush	6.00	1.30 E	7.80	0.14 E	0.84
	1448	1-1/2" Set Screw Steel Conn	6.00	110.70 C	6.64	0.12 E	0.72
	1580	1-1/2" Plastic Bushing	6.00	18.89 C	1.13	0.02 E	0.12
	2637	#1/0 THHN CU Stranded Wire	930.00	1994.38 M	1854.77	13.00 M	12.09
	2632	#6 THHN CU Stranded Wire	310.00	512.18 M	158.78	7.00 M	2.17

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
849	2368	1-1/2" Beam Clamp w/Conduit Hanger	35.00	176.55 C	61.79	13.50 C	4.73
	5441	10x8x6" Screw Cover Pull Box-Nema 1	1.00	15.86 E	15.86	1.10 E	1.10
		Length: 30.00					
	1002	1" EMT	30.00	60.28 C	18.08	4.50 C	1.35
	1327	1" EMT Elbow	2.00	262.37 C	5.25	0.15 E	0.30
	1526	1" Set Screw Steel Cplg	5.00	45.01 C	2.25	0.07 E	0.35
	A6937	1" SS Steel Conn & Plast Bush	2.00	0.52 E	1.04	0.09 E	0.18
	1446	1" Set Screw Steel Conn	2.00	39.38 C	0.79	0.07 E	0.14
	1578	1" Plastic Bushing	2.00	12.81 C	0.26	0.02 E	0.04
	2632	#6 THHN CU Stranded Wire	135.00	512.18 M	69.14	7.00 M	0.95
850	2630	#10 THHN CU Stranded Wire	31.50	177.01 M	5.58	6.00 M	0.19
	2366	1" Beam Clamp w/Conduit Hanger	3.75	144.99 C	5.44	8.00 C	0.30
		Length: 170.00					
	1002	1" EMT	170.00	60.28 C	102.48	4.50 C	7.65
	1526	1" Set Screw Steel Cplg	17.00	45.01 C	7.65	0.07 E	1.19
	A6937	1" SS Steel Conn & Plast Bush	4.00	0.52 E	2.08	0.09 E	0.36
	1446	1" Set Screw Steel Conn	4.00	39.38 C	1.58	0.07 E	0.28
	1578	1" Plastic Bushing	4.00	12.81 C	0.51	0.02 E	0.08
	2632	#6 THHN CU Stranded Wire	600.00	512.18 M	307.31	7.00 M	4.20
	2631	#8 THHN CU Stranded Wire	200.00	328.39 M	65.68	6.25 M	1.25
851	2366	1" Beam Clamp w/Conduit Hanger	21.25	144.99 C	30.81	8.00 C	1.70
		Length: 85.00					
	1002	1" EMT	85.00	60.28 C	51.24	4.50 C	3.83
	1526	1" Set Screw Steel Cplg	8.50	45.01 C	3.83	0.07 E	0.60
	A6937	1" SS Steel Conn & Plast Bush	2.00	0.52 E	1.04	0.09 E	0.18
	1446	1" Set Screw Steel Conn	2.00	39.38 C	0.79	0.07 E	0.14
	1578	1" Plastic Bushing	2.00	12.81 C	0.26	0.02 E	0.04
	2631	#8 THHN CU Stranded Wire	400.00	328.39 M	131.36	6.25 M	2.50
	2366	1" Beam Clamp w/Conduit Hanger	10.63	144.99 C	15.41	8.00 C	0.85
		Length: 40.00					
852	1002	1" EMT	40.00	60.28 C	24.11	4.50 C	1.80
	1526	1" Set Screw Steel Cplg	4.00	45.01 C	1.80	0.07 E	0.28
	A6937	1" SS Steel Conn & Plast Bush	2.00	0.52 E	1.04	0.09 E	0.18
	1446	1" Set Screw Steel Conn	2.00	39.38 C	0.79	0.07 E	0.14
	1578	1" Plastic Bushing	2.00	12.81 C	0.26	0.02 E	0.04
	2632	#6 THHN CU Stranded Wire	220.00	512.18 M	112.68	7.00 M	1.54
	2631	#8 THHN CU Stranded Wire	55.00	328.39 M	18.06	6.25 M	0.34
	2366	1" Beam Clamp w/Conduit Hanger	5.00	144.99 C	7.25	8.00 C	0.40
		Length: 100.00					
	1002	1" EMT	100.00	60.28 C	60.28	4.50 C	4.50
853	1526	1" Set Screw Steel Cplg	10.00	45.01 C	4.50	0.07 E	0.70
	A6937	1" SS Steel Conn & Plast Bush	2.00	0.52 E	1.04	0.09 E	0.18
	1446	1" Set Screw Steel Conn	2.00	39.38 C	0.79	0.07 E	0.14
	1578	1" Plastic Bushing	2.00	12.81 C	0.26	0.02 E	0.04
	2630	#10 THHN CU Stranded Wire	420.00	177.01 M	74.34	6.00 M	2.52
	2366	1" Beam Clamp w/Conduit Hanger	12.50	144.99 C	18.12	8.00 C	1.00
		Length: 85.00					
	1001	3/4" EMT	85.00	31.44 C	26.72	4.00 C	3.40
	1525	3/4" Set Screw Steel Cplg	8.50	37.20 C	3.16	0.06 E	0.51
	A6936	3/4" SS Steel Conn & Plast Bush	2.00	0.39 E	0.78	0.07 E	0.14
854	1445	3/4" Set Screw Steel Conn	2.00	31.21 C	0.62	0.06 E	0.12
	1577	3/4" Plastic Bushing	2.00	7.53 C	0.15	0.01 E	0.02
	2630	#10 THHN CU Stranded Wire	357.00	177.01 M	63.19	6.00 M	2.14

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
855	2365	3/4" Beam Clamp w/Conduit Hanger	10.63	126.92 C	13.49	6.00 C	0.64
		Length: 50.00					
	1001	3/4" EMT	50.00	31.44 C	15.72	4.00 C	2.00
	1525	3/4" Set Screw Steel Cplg	5.00	37.20 C	1.86	0.06 E	0.30
	A6936	3/4" SS Steel Conn & Plast Bush	2.00	0.39 E	0.78	0.07 E	0.14
	1577	3/4" Plastic Bushing	2.00	7.53 C	0.15	0.01 E	0.02
	1445	3/4" Set Screw Steel Conn	2.00	31.21 C	0.62	0.06 E	0.12
	2629	#12 THHN CU Stranded Wire	210.00	113.99 M	23.94	5.50 M	1.16
	2365	3/4" Beam Clamp w/Conduit Hanger	6.25	126.92 C	7.93	6.00 C	0.38
		Length: 390.00					
856	1009	4" EMT	780.00	392.76 C	3063.53	8.50 C	66.30
	1533	4" Set Screw Steel Cplg	78.00	529.05 C	412.66	0.24 E	18.72
	A6944	4" SS Steel Conn & Plast Bush	16.00	11.05 E	176.80	0.41 E	6.56
	1453	4" Set Screw Steel Conn	16.00	9.97 E	159.52	0.34 E	5.44
	1585	4" Plastic Bushing	16.00	108.30 C	17.33	0.07 E	1.12
	2645	#500MCM THHN CU Stranded Wire	3240.00	9127.11 M	29571.84	33.00 M	106.92
	2636	#1 THHN CU Stranded Wire	810.00	1776.17 M	1438.70	11.00 M	8.91
	2387	4" Parallel Beam Clamp	97.50	53.96 E	5261.10	30.00 C	29.25
	5455	24x24x8" Screw Cover Pull Box-Nema	3.00	81.05 E	243.15	2.25 E	6.75
	13672	Demo 4" EMT/Wire (per foot)	780.00	0.00 E	0.00	0.50 E	390.00
857	13672	Demo 4" EMT/Wire (per foot)	4.00	0.00 E	0.00	0.50 E	2.00
858		Length: 2.00					
859	1009	4" EMT	4.00	392.76 C	15.71	8.50 C	0.34
	1533	4" Set Screw Steel Cplg	0.40	529.05 C	2.12	0.24 E	0.10
	A6944	4" SS Steel Conn & Plast Bush	4.00	11.05 E	44.20	0.41 E	1.64
	1453	4" Set Screw Steel Conn	4.00	9.97 E	39.88	0.34 E	1.36
	1585	4" Plastic Bushing	4.00	108.30 C	4.33	0.07 E	0.28
	2645	#500MCM THHN CU Stranded Wire	136.00	9127.11 M	1241.29	33.00 M	4.49
	2636	#1 THHN CU Stranded Wire	34.00	1776.17 M	60.39	11.00 M	0.37
	860	PRIMARY					
		TO					
		Length: 120.00					
861	1191	5" PVC Conduit	240.00	264.32 C	634.37	4.50 C	10.80
	2164	5" GRC Elbow (30" Radius)	4.00	180.73 E	722.92	1.87 E	7.48
	2108	5" PVC Coupling	4.00	386.32 C	15.45	0.12 E	0.48
	A7058	5" PVC Term Adpt & Locknut	4.00	0.00 E	0.00	0.00 E	0.00
	1574	5" Locknut	4.00	939.19 C	37.57	0.11 E	0.44
	2054	5" PVC Male Adaptor	4.00	473.91 C	18.96	0.14 E	0.56
	2992	1/8" Poly Pull Line	252.00	5.80 M	1.46	2.00 M	0.50
	2432	5"x3" Base Spacer	30.00	89.23 C	26.77	10.00 C	3.00
	5251	18"Wx36"D Trench-Back Hoe	120.00	6.00 E	720.00	3.65 C	4.38
		Length: 10.00					
862	1060	5" GRC	20.00	1324.37 C	264.87	30.00 C	6.00
	A6975	(2) 5" Locknut & 1-Bushing	8.00	0.00 E	0.00	0.00 E	0.00
	1574	5" Locknut	16.00	939.19 C	150.27	0.11 E	1.76
	1586	5" Plastic Bushing	8.00	796.37 C	63.71	0.09 E	0.72
	1787	5" Cut & Thread	4.00	0.00 E	0.00	1.25 E	5.00
	2992	1/8" Poly Pull Line	21.00	5.80 M	0.12	2.00 M	0.04
	862	SECONDAR					
		FROM					
		TO					
		Length: 50.00					
862	1190	4" PVC Conduit	350.00	186.99 C	654.47	4.00 C	14.00
	2163	4" GRC Elbow (30" Radius)	14.00	118.46 E	1658.44	1.32 E	18.48

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	2107	4" PVC Coupling	14.00	116.30 C	16.28	0.11 E	1.54
	A7057	4" PVC Term Adpt & Locknut	14.00	5.36 E	75.04	0.22 E	3.08
	1573	4" Locknut	14.00	310.15 C	43.42	0.09 E	1.26
	2053	4" PVC Male Adaptor	14.00	225.96 C	31.63	0.13 E	1.82
	2647	#750MCM THHN CU Stranded Wire	1820.00	1882.71 C	34265.32	42.00 M	76.44
	2431	4"x3" Base Spacer	43.75	85.54 C	37.42	10.00 C	4.38
863		Length: 10.00					
	1059	4" GRC	70.00	1124.39 C	787.07	20.00 C	14.00
	A6974	(2) 4" Locknut & 1-Bushing	28.00	7.28 E	203.84	0.72 E	20.30
	1573	4" Locknut	56.00	310.15 C	173.68	0.09 E	5.04
	1585	4" Plastic Bushing	28.00	108.30 C	30.32	0.07 E	1.96
	1786	4" Cut & Thread	14.00	0.00 E	0.00	0.95 E	13.30
	2647	#750MCM THHN CU Stranded Wire	280.00	1882.71 C	5271.59	42.00 M	11.76
864		Length: 50.00					
	1190	4" PVC Conduit	100.00	186.99 C	186.99	4.00 C	4.00
	2163	4" GRC Elbow (30" Radius)	4.00	118.46 E	473.84	1.32 E	5.28
	2107	4" PVC Coupling	4.00	116.30 C	4.65	0.11 E	0.44
	A7057	4" PVC Term Adpt & Locknut	4.00	0.00 E	0.00	0.00 E	0.00
	1573	4" Locknut	4.00	310.15 C	12.41	0.09 E	0.36
	2053	4" PVC Male Adaptor	4.00	225.96 C	9.04	0.13 E	0.52
	2992	1/8" Poly Pull Line	105.00	5.80 M	0.61	2.00 M	0.21
	2431	4"x3" Base Spacer	12.50	85.54 C	10.69	10.00 C	1.25
865		Length: 10.00					
	1059	4" GRC	20.00	1124.39 C	224.88	20.00 C	4.00
	A6974	(2) 4" Locknut & 1-Bushing	8.00	0.00 E	0.00	0.00 E	0.00
	1585	4" Plastic Bushing	8.00	108.30 C	8.66	0.07 E	0.56
	1573	4" Locknut	16.00	310.15 C	49.62	0.09 E	1.44
	1786	4" Cut & Thread	4.00	0.00 E	0.00	0.95 E	3.80
	2992	1/8" Poly Pull Line	21.00	5.80 M	0.12	2.00 M	0.04
866		Length: 5.00					
	1185	1-1/2" PVC Conduit	5.00	48.21 C	2.41	2.25 C	0.11
	1347	1-1/2" GRC Elbow	2.00	1160.21 C	23.20	0.48 E	0.96
	2102	1-1/2" PVC Coupling	2.00	27.67 C	0.55	0.06 E	0.12
	A7052	1-1/2" PVC Term Adpt & Locknut	2.00	0.00 E	0.00	0.00 E	0.00
	1568	1-1/2" Locknut	2.00	39.26 C	0.79	0.02 E	0.04
	2048	1-1/2" PVC Male Adaptor	2.00	41.05 C	0.82	0.08 E	0.16
	2992	1/8" Poly Pull Line	5.25	5.80 M	0.03	2.00 M	0.01
867		Length: 50.00					
	1190	4" PVC Conduit	400.00	186.99 C	747.96	4.00 C	16.00
	2163	4" GRC Elbow (30" Radius)	16.00	118.46 E	1895.36	1.32 E	21.12
	2107	4" PVC Coupling	16.00	116.30 C	18.61	0.11 E	1.76
	A7057	4" PVC Term Adpt & Locknut	16.00	5.36 E	85.76	0.22 E	3.52
	1573	4" Locknut	16.00	310.15 C	49.62	0.09 E	1.44
	2053	4" PVC Male Adaptor	16.00	225.96 C	36.15	0.13 E	2.08
	2645	#500MCM THHN CU Stranded Wire	2080.00	9127.11 M	18984.39	33.00 M	68.64
	2639	#3/0 THHN CU Stranded Wire	520.00	3097.20 M	1610.54	17.00 M	8.84
	2431	4"x3" Base Spacer	50.00	85.54 C	42.77	10.00 C	5.00
868		Length: 10.00					
	1059	4" GRC	80.00	1124.39 C	899.51	20.00 C	16.00
	A6974	(2) 4" Locknut & 1-Bushing	32.00	7.28 E	232.96	0.72 E	23.20
	1585	4" Plastic Bushing	32.00	108.30 C	34.66	0.07 E	2.24
	1573	4" Locknut	64.00	310.15 C	198.50	0.09 E	5.76
	1786	4" Cut & Thread	16.00	0.00 E	0.00	0.95 E	15.20

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
869	2645	#500MCM THHN CU Stranded Wire	320.00	9127.11 M	2920.68	33.00 M	10.56
	2639	#3/0 THHN CU Stranded Wire	80.00	3097.20 M	247.78	17.00 M	1.36
		Length: 35.00					
	1009	4" EMT	280.00	392.76 C	1099.73	8.50 C	23.80
	1334	4" EMT Elbow	16.00	31.80 E	508.80	0.85 E	13.60
	1533	4" Set Screw Steel Cplg	44.00	529.05 C	232.78	0.24 E	10.56
	A6944	4" SS Steel Conn & Plast Bush	16.00	11.05 E	176.80	0.41 E	6.56
	1453	4" Set Screw Steel Conn	16.00	9.97 E	159.52	0.34 E	5.44
	1585	4" Plastic Bushing	16.00	108.30 C	17.33	0.07 E	1.12
	2645	#500MCM THHN CU Stranded Wire	1120.00	9127.11 M	10222.36	33.00 M	36.96
	2639	#3/0 THHN CU Stranded Wire	280.00	3097.20 M	867.22	17.00 M	4.76
	A7076	4" Unistrut Strap w/1ft Channel	35.00	13.12 E	459.20	0.51 E	17.85
	2349	4" Unistrut Strap	35.00	1185.06 C	414.77	11.00 C	3.85
	5613	Unistrut (Deep)	35.00	127.29 C	44.55	10.00 C	3.50
870	5616	Cut 12 Gauge 1-5/8x1-5/8 Channel (lab	70.00	0.00 E	0.00	0.15 E	10.50
		Length: 50.00					
	1190	4" PVC Conduit	200.00	186.99 C	373.98	4.00 C	8.00
	2163	4" GRC Elbow (30" Radius)	8.00	118.46 E	947.68	1.32 E	10.56
	2107	4" PVC Coupling	8.00	116.30 C	9.30	0.11 E	0.88
	A7057	4" PVC Term Adpt & Locknut	8.00	0.00 E	0.00	0.00 E	0.00
	1573	4" Locknut	8.00	310.15 C	24.81	0.09 E	0.72
	2053	4" PVC Male Adaptor	8.00	225.96 C	18.08	0.13 E	1.04
	2992	1/8" Poly Pull Line	210.00	5.80 M	1.22	2.00 M	0.42
	2431	4"x3" Base Spacer	25.00	85.54 C	21.39	10.00 C	2.50
		Length: 10.00					
	1059	4" GRC	40.00	1124.39 C	449.76	20.00 C	8.00
	A6974	(2) 4" Locknut & 1-Bushing	16.00	0.00 E	0.00	0.00 E	0.00
	1585	4" Plastic Bushing	16.00	108.30 C	17.33	0.07 E	1.12
871	1573	4" Locknut	32.00	310.15 C	99.25	0.09 E	2.88
	1786	4" Cut & Thread	8.00	0.00 E	0.00	0.95 E	7.60
	2992	1/8" Poly Pull Line	42.00	5.80 M	0.24	2.00 M	0.08
		Length: 35.00					
	1009	4" EMT	140.00	392.76 C	549.86	8.50 C	11.90
	1334	4" EMT Elbow	8.00	31.80 E	254.40	0.85 E	6.80
	1533	4" Set Screw Steel Cplg	22.00	529.05 C	116.39	0.24 E	5.28
	A6944	4" SS Steel Conn & Plast Bush	8.00	0.00 E	0.00	0.00 E	0.00
	1453	4" Set Screw Steel Conn	8.00	9.97 E	79.76	0.34 E	2.72
	1585	4" Plastic Bushing	8.00	108.30 C	8.66	0.07 E	0.56
	2992	1/8" Poly Pull Line	147.00	5.80 M	0.85	2.00 M	0.29
	A7076	4" Unistrut Strap w/1ft Channel	17.50	0.00 E	0.00	0.00 E	0.00
	2349	4" Unistrut Strap	17.50	1185.06 C	207.39	11.00 C	1.93
	5613	Unistrut (Deep)	17.50	127.29 C	22.28	10.00 C	1.75
872	5616	Cut 12 Gauge 1-5/8x1-5/8 Channel (lab	35.00	0.00 E	0.00	0.15 E	5.25
		Length: 50.00					
	1185	1-1/2" PVC Conduit	200.00	48.21 C	96.42	2.25 C	4.50
	1347	1-1/2" GRC Elbow	8.00	1160.21 C	92.82	0.48 E	3.84
	2102	1-1/2" PVC Coupling	8.00	27.67 C	2.21	0.06 E	0.48
	A7052	1-1/2" PVC Term Adpt & Locknut	8.00	0.80 E	6.40	0.10 E	0.80
	1568	1-1/2" Locknut	8.00	39.26 C	3.14	0.02 E	0.16
	2048	1-1/2" PVC Male Adaptor	8.00	41.05 C	3.28	0.08 E	0.64
	2630	#10 THHN CU Stranded Wire	2520.00	177.01 M	446.07	6.00 M	15.12
	2429	2"x3" Base Spacer	25.00	60.32 C	15.08	10.00 C	2.50
		Length: 10.00					
874							

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	1054	1-1/2" GRC	40.00	313.56 C	125.42	6.50 C	2.60
	A6969	(2) 1-1/2" Locknut & 1-Bushing	16.00	0.98 E	15.68	0.20 E	3.28
	1568	1-1/2" Locknut	32.00	39.26 C	12.56	0.02 E	0.64
	1580	1-1/2" Plastic Bushing	16.00	18.89 C	3.02	0.02 E	0.32
	1781	1-1/2" Cut & Thread	8.00	0.00 E	0.00	0.29 E	2.32
	2630	#10 THHN CU Stranded Wire	504.00	177.01 M	89.21	6.00 M	3.02
875		Length: 35.00					
	1004	1-1/2" EMT	140.00	119.90 C	167.86	5.50 C	7.70
	1329	1-1/2" EMT Elbow	8.00	399.23 C	31.94	0.30 E	2.40
	1528	1-1/2" Set Screw Steel Cplg	22.00	111.99 C	24.64	0.11 E	2.42
	A6939	1-1/2" SS Steel Conn & Plast Bush	8.00	1.30 E	10.40	0.14 E	1.12
	1448	1-1/2" Set Screw Steel Conn	8.00	110.70 C	8.86	0.12 E	0.96
	1580	1-1/2" Plastic Bushing	8.00	18.89 C	1.51	0.02 E	0.16
	2630	#10 THHN CU Stranded Wire	1764.00	177.01 M	312.25	6.00 M	10.58
	A7071	1-1/2" Unistrut Strap w/1ft Channel	17.50	1.91 E	33.43	0.48 E	8.40
	2344	1-1/2" Unistrut Strap	17.50	63.71 C	11.15	8.00 C	1.40
	5613	Unistrut (Deep)	17.50	127.29 C	22.28	10.00 C	1.75
	5616	Cut 12 Gauge 1-5/8x1-5/8 Channel (lab	35.00	0.00 E	0.00	0.15 E	5.25
876		Length: 50.00					
	1183	1" PVC Conduit	50.00	31.20 C	15.60	1.75 C	0.88
	1345	1" GRC Elbow	2.00	682.07 C	13.64	0.36 E	0.72
	2100	1" PVC Coupling	2.00	14.85 C	0.30	0.04 E	0.08
	A7050	1" PVC Term Adpt & Locknut	2.00	0.46 E	0.92	0.08 E	0.16
	1566	1" Locknut	2.00	21.76 C	0.44	0.02 E	0.04
	2046	1" PVC Male Adaptor	2.00	23.66 C	0.47	0.06 E	0.12
	2631	#8 THHN CU Stranded Wire	325.00	328.39 M	106.73	6.25 M	2.03
	2429	2"x3" Base Spacer	6.25	60.32 C	3.77	10.00 C	0.63
877		Length: 10.00					
	1052	1" GRC	10.00	192.00 C	19.20	6.00 C	0.60
	A6967	(2) 1" Locknut & 1-Bushing	4.00	0.57 E	2.28	0.15 E	0.60
	1566	1" Locknut	8.00	21.76 C	1.74	0.02 E	0.16
	1578	1" Plastic Bushing	4.00	12.81 C	0.51	0.02 E	0.08
	1779	1" Cut & Thread	2.00	0.00 E	0.00	0.18 E	0.36
	2631	#8 THHN CU Stranded Wire	50.00	328.39 M	16.42	6.25 M	0.31
878		Length: 35.00					
	1002	1" EMT	35.00	60.28 C	21.10	4.50 C	1.58
	1526	1" Set Screw Steel Cplg	3.50	45.01 C	1.58	0.07 E	0.25
	A6937	1" SS Steel Conn & Plast Bush	2.00	0.52 E	1.04	0.09 E	0.18
	1446	1" Set Screw Steel Conn	2.00	39.38 C	0.79	0.07 E	0.14
	1578	1" Plastic Bushing	2.00	12.81 C	0.26	0.02 E	0.04
	2631	#8 THHN CU Stranded Wire	175.00	328.39 M	57.47	6.25 M	1.09
	A7069	1" Unistrut Strap w/1ft Channel	4.38	1.73 E	7.57	0.46 E	2.01
	2342	1" Unistrut Strap	4.38	46.03 C	2.01	6.00 C	0.26
	5613	Unistrut (Deep)	4.38	127.29 C	5.57	10.00 C	0.44
	5616	Cut 12 Gauge 1-5/8x1-5/8 Channel (lab	8.75	0.00 E	0.00	0.15 E	1.31
879		Length: 240.00					
	1183	1" PVC Conduit	240.00	31.20 C	74.88	1.75 C	4.20
	2112	1" PVC Elbow	12.00	54.75 C	6.57	0.10 E	1.20
	2100	1" PVC Coupling	12.00	14.85 C	1.78	0.04 E	0.48
	A7050	1" PVC Term Adpt & Locknut	12.00	0.46 E	5.52	0.08 E	0.96
	1566	1" Locknut	12.00	21.76 C	2.61	0.02 E	0.24
	2046	1" PVC Male Adaptor	12.00	23.66 C	2.84	0.06 E	0.72
	3011	#3/0 Stranded Bare Copper Wire	330.00	295.46 C	975.02	25.72 M	8.49

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
880	5261	30"Wx48"D Trench-Back Hoe	50.00	8.00 E	400.00	5.75 C	2.88
881	5273	48"Wx60"D Trench-Back Hoe	50.00	13.00 E	650.00	5.75 C	2.88
882	5308	2 Sack Slurry/Concrete (Cu. Yards)	6.16	145.00 E	893.20	0.45 E	2.77
883	5308	2 Sack Slurry/Concrete (Cu. Yards)	9.74	145.00 E	1412.30	0.45 E	4.38
884	5244	6"Wx24"D Trench-Ditch Witch	5.00	4.00 E	20.00	3.00 C	0.15
885	5243	6"Wx18"D Trench-Ditch Witch	300.00	3.00 E	900.00	2.65 C	7.95
886		Length: 300.00					
	1182	3/4" PVC Conduit	300.00	21.40 C	64.20	1.50 C	4.50
	1344	3/4" GRC Elbow	22.00	272.48 C	59.95	0.30 E	6.60
	2099	3/4" PVC Coupling	22.00	9.78 C	2.15	0.03 E	0.66
	A7049	3/4" PVC Term Adpt & Locknut	22.00	0.31 E	6.82	0.06 E	1.32
	1565	3/4" Locknut	22.00	12.42 C	2.73	0.01 E	0.22
	2045	3/4" PVC Male Adaptor	22.00	19.40 C	4.27	0.05 E	1.10
	2630	#10 THHN CU Stranded Wire	945.00	177.01 M	167.27	6.00 M	5.67
887		Length: 360.00					
	1003	1-1/4" EMT	360.00	97.88 C	352.37	5.00 C	18.00
	1328	1-1/4" EMT Elbow	15.00	325.21 C	48.78	0.25 E	3.75
	1527	1-1/4" Set Screw Steel Cplg	51.00	60.68 C	30.95	0.09 E	4.59
	A6938	1-1/4" SS Steel Conn & Plast Bush	6.00	0.91 E	5.46	0.11 E	0.66
	1447	1-1/4" Set Screw Steel Conn	6.00	76.64 C	4.60	0.09 E	0.54
	1579	1-1/4" Plastic Bushing	6.00	14.38 C	0.86	0.02 E	0.12
	2634	#3 THHN CU Stranded Wire	1125.00	818.63 M	920.96	9.00 M	10.13
	2631	#8 THHN CU Stranded Wire	375.00	328.39 M	123.15	6.25 M	2.34
	2367	1-1/4" Beam Clamp w/Conduit Hanger	45.00	163.92 C	73.76	11.00 C	4.95
	5440	8x8x6" Screw Cover Pull Box-Nema 1	2.00	11.28 E	22.56	0.80 E	1.60
888		Length: 155.00					
	1004	1-1/2" EMT	155.00	119.90 C	185.85	5.50 C	8.53
	1329	1-1/2" EMT Elbow	8.00	399.23 C	31.94	0.30 E	2.40
	1528	1-1/2" Set Screw Steel Cplg	23.50	111.99 C	26.32	0.11 E	2.59
	A6939	1-1/2" SS Steel Conn & Plast Bush	4.00	1.30 E	5.20	0.14 E	0.56
	1448	1-1/2" Set Screw Steel Conn	4.00	110.70 C	4.43	0.12 E	0.48
	1580	1-1/2" Plastic Bushing	4.00	18.89 C	0.76	0.02 E	0.08
	2637	#1/0 THHN CU Stranded Wire	510.00	1994.38 M	1017.13	13.00 M	6.63
	2632	#6 THHN CU Stranded Wire	170.00	512.18 M	87.07	7.00 M	1.19
	2368	1-1/2" Beam Clamp w/Conduit Hanger	19.38	176.55 C	34.21	13.50 C	2.62
	5444	12x12x6" Screw Cover Pull Box-Nema	1.00	18.62 E	18.62	1.30 E	1.30
889		Length: 485.00					
	1002	1" EMT	485.00	60.28 C	292.36	4.50 C	21.83
	1526	1" Set Screw Steel Cplg	48.50	45.01 C	21.83	0.07 E	3.40
	A6937	1" SS Steel Conn & Plast Bush	10.00	0.52 E	5.20	0.09 E	0.90
	1446	1" Set Screw Steel Conn	10.00	39.38 C	3.94	0.07 E	0.70
	1578	1" Plastic Bushing	10.00	12.81 C	1.28	0.02 E	0.20
	2632	#6 THHN CU Stranded Wire	560.00	512.18 M	286.82	7.00 M	3.92
	2366	1" Beam Clamp w/Conduit Hanger	60.63	144.99 C	87.90	8.00 C	4.85
890	A6493	4-11/16" Sq Box w/Flat Brkt & Blank	4.00	4.57 E	18.28	0.38 E	1.53
	2446	4-11/16" Square Box w/brkt Comb KO's	4.00	329.93 C	13.20	0.25 E	1.00
	4815	4-11/16" Square Box Blank Cvr w/KO	4.00	96.63 C	3.87	0.08 E	0.32
	5814	Red Wirenuts	12.00	100.60 M	1.21	1.75 C	0.21
891		Length: 220.00					
	1002	1" EMT	220.00	60.28 C	132.62	4.50 C	9.90
	1526	1" Set Screw Steel Cplg	22.00	45.01 C	9.90	0.07 E	1.54
	A6937	1" SS Steel Conn & Plast Bush	6.00	0.52 E	3.12	0.09 E	0.54
	1446	1" Set Screw Steel Conn	6.00	39.38 C	2.36	0.07 E	0.42

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
892	1578	1" Plastic Bushing	6.00	12.81 C	0.77	0.02 E	0.12
	2632	#6 THHN CU Stranded Wire	795.00	512.18 M	407.18	7.00 M	5.57
	2630	#10 THHN CU Stranded Wire	231.00	177.01 M	40.89	6.00 M	1.39
	2366	1" Beam Clamp w/Conduit Hanger	27.50	144.99 C	39.87	8.00 C	2.20
		Length: 195.00					
	1005	2" EMT	195.00	142.79 C	278.44	6.50 C	12.68
	1330	2" EMT Elbow	6.00	555.56 C	33.33	0.35 E	2.10
	1529	2" Set Screw Steel Cplg	25.50	149.58 C	38.14	0.12 E	3.06
	A6940	2" SS Steel Conn & Plast Bush	4.00	1.89 E	7.56	0.19 E	0.76
	1449	2" Set Screw Steel Conn	4.00	152.98 C	6.12	0.16 E	0.64
893	1581	2" Plastic Bushing	4.00	36.46 C	1.46	0.03 E	0.12
	2639	#3/0 THHN CU Stranded Wire	675.00	3097.20 M	2090.61	17.00 M	11.48
	2632	#6 THHN CU Stranded Wire	225.00	512.18 M	115.24	7.00 M	1.58
	2369	2" Beam Clamp w/Conduit Hanger	24.38	174.21 C	42.46	15.00 C	3.66
		Length: 585.00					
	1002	1" EMT	585.00	60.28 C	352.64	4.50 C	26.33
	1526	1" Set Screw Steel Cplg	58.50	45.01 C	26.33	0.07 E	4.10
	A6937	1" SS Steel Conn & Plast Bush	12.00	0.52 E	6.24	0.09 E	1.08
	1446	1" Set Screw Steel Conn	12.00	39.38 C	4.73	0.07 E	0.84
	1578	1" Plastic Bushing	12.00	12.81 C	1.54	0.02 E	0.24
894	2632	#6 THHN CU Stranded Wire	2025.00	512.18 M	1037.16	7.00 M	14.18
	2630	#10 THHN CU Stranded Wire	614.25	177.01 M	108.73	6.00 M	3.69
	2366	1" Beam Clamp w/Conduit Hanger	73.13	144.99 C	106.02	8.00 C	5.85
		Length: 345.00					
	1002	1" EMT	345.00	60.28 C	207.97	4.50 C	15.53
	1526	1" Set Screw Steel Cplg	34.50	45.01 C	15.53	0.07 E	2.42
	A6937	1" SS Steel Conn & Plast Bush	6.00	0.52 E	3.12	0.09 E	0.54
	1446	1" Set Screw Steel Conn	6.00	39.38 C	2.36	0.07 E	0.42
	1578	1" Plastic Bushing	6.00	12.81 C	0.77	0.02 E	0.12
	2632	#6 THHN CU Stranded Wire	1170.00	512.18 M	599.25	7.00 M	8.19
895	2630	#10 THHN CU Stranded Wire	362.25	177.01 M	64.12	6.00 M	2.17
	2366	1" Beam Clamp w/Conduit Hanger	43.13	144.99 C	62.53	8.00 C	3.45
		Length: 1,035.00					
	1002	1" EMT	1035.00	60.28 C	623.90	4.50 C	46.58
	1526	1" Set Screw Steel Cplg	103.50	45.01 C	46.59	0.07 E	7.25
	A6937	1" SS Steel Conn & Plast Bush	24.00	0.52 E	12.48	0.09 E	2.16
	1446	1" Set Screw Steel Conn	24.00	39.38 C	9.45	0.07 E	1.68
	1578	1" Plastic Bushing	24.00	12.81 C	3.07	0.02 E	0.48
	2632	#6 THHN CU Stranded Wire	3645.00	512.18 M	1866.90	7.00 M	25.52
	2630	#10 THHN CU Stranded Wire	1086.75	177.01 M	192.37	6.00 M	6.52
896	2366	1" Beam Clamp w/Conduit Hanger	129.38	144.99 C	187.58	8.00 C	10.35
	5440	8x8x6" Screw Cover Pull Box-Nema 1	1.00	11.28 E	11.28	0.80 E	0.80
		Length: 945.00					
	1002	1" EMT	945.00	60.28 C	569.65	4.50 C	42.53
	1526	1" Set Screw Steel Cplg	94.50	45.01 C	42.53	0.07 E	6.62
	A6937	1" SS Steel Conn & Plast Bush	18.00	0.52 E	9.36	0.09 E	1.62
	1446	1" Set Screw Steel Conn	18.00	39.38 C	7.09	0.07 E	1.26
	1578	1" Plastic Bushing	18.00	12.81 C	2.31	0.02 E	0.36
	2632	#6 THHN CU Stranded Wire	3240.00	512.18 M	1659.46	7.00 M	22.68
	2630	#10 THHN CU Stranded Wire	992.25	177.01 M	175.64	6.00 M	5.95
897	2366	1" Beam Clamp w/Conduit Hanger	118.13	144.99 C	171.27	8.00 C	9.45
		Length: 870.00					
	1002	1" EMT	870.00	60.28 C	524.44	4.50 C	39.15

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	1526	1" Set Screw Steel Cplg	87.00	45.01 C	39.16	0.07 E	6.09
	A6937	1" SS Steel Conn & Plast Bush	18.00	0.52 E	9.36	0.09 E	1.62
	1446	1" Set Screw Steel Conn	18.00	39.38 C	7.09	0.07 E	1.26
	1578	1" Plastic Bushing	18.00	12.81 C	2.31	0.02 E	0.36
	2632	#6 THHN CU Stranded Wire	3015.00	512.18 M	1544.22	7.00 M	21.11
	2630	#10 THHN CU Stranded Wire	913.50	177.01 M	161.70	6.00 M	5.48
	2366	1" Beam Clamp w/Conduit Hanger	108.75	144.99 C	157.68	8.00 C	8.70
898		Length: 190.00					
	1002	1" EMT	190.00	60.28 C	114.53	4.50 C	8.55
	1526	1" Set Screw Steel Cplg	19.00	45.01 C	8.55	0.07 E	1.33
	A6937	1" SS Steel Conn & Plast Bush	4.00	0.52 E	2.08	0.09 E	0.36
	1446	1" Set Screw Steel Conn	4.00	39.38 C	1.58	0.07 E	0.28
	1578	1" Plastic Bushing	4.00	12.81 C	0.51	0.02 E	0.08
	2632	#6 THHN CU Stranded Wire	660.00	512.18 M	338.04	7.00 M	4.62
	2630	#10 THHN CU Stranded Wire	199.50	177.01 M	35.31	6.00 M	1.20
	2366	1" Beam Clamp w/Conduit Hanger	23.75	144.99 C	34.44	8.00 C	1.90
899		Length: 115.00					
	1005	2" EMT	115.00	142.79 C	164.21	6.50 C	7.48
	1330	2" EMT Elbow	3.00	555.56 C	16.67	0.35 E	1.05
	1529	2" Set Screw Steel Cplg	14.50	149.58 C	21.69	0.12 E	1.74
	A6940	2" SS Steel Conn & Plast Bush	2.00	1.89 E	3.78	0.19 E	0.38
	1449	2" Set Screw Steel Conn	2.00	152.98 C	3.06	0.16 E	0.32
	1581	2" Plastic Bushing	2.00	36.46 C	0.73	0.03 E	0.06
	2637	#1/0 THHN CU Stranded Wire	390.00	1994.38 M	777.81	13.00 M	5.07
	2632	#6 THHN CU Stranded Wire	130.00	512.18 M	66.58	7.00 M	0.91
	2369	2" Beam Clamp w/Conduit Hanger	14.38	174.21 C	25.04	15.00 C	2.16
900		Length: 210.00					
	1005	2" EMT	210.00	142.79 C	299.86	6.50 C	13.65
	1330	2" EMT Elbow	5.00	555.56 C	27.78	0.35 E	1.75
	1529	2" Set Screw Steel Cplg	26.00	149.58 C	38.89	0.12 E	3.12
	A6940	2" SS Steel Conn & Plast Bush	4.00	1.89 E	7.56	0.19 E	0.76
	1449	2" Set Screw Steel Conn	4.00	152.98 C	6.12	0.16 E	0.64
	1581	2" Plastic Bushing	4.00	36.46 C	1.46	0.03 E	0.12
	2637	#1/0 THHN CU Stranded Wire	720.00	1994.38 M	1435.95	13.00 M	9.36
	2632	#6 THHN CU Stranded Wire	240.00	512.18 M	122.92	7.00 M	1.68
	2369	2" Beam Clamp w/Conduit Hanger	26.25	174.21 C	45.73	15.00 C	3.94
	5453	12x18x8" Screw Cover Pull Box-Nema	1.00	31.91 E	31.91	1.60 E	1.60
901		Length: 315.00					
	1005	2" EMT	315.00	142.79 C	449.79	6.50 C	20.48
	1330	2" EMT Elbow	5.00	555.56 C	27.78	0.35 E	1.75
	1529	2" Set Screw Steel Cplg	36.50	149.58 C	54.60	0.12 E	4.38
	A6940	2" SS Steel Conn & Plast Bush	6.00	1.89 E	11.34	0.19 E	1.14
	1449	2" Set Screw Steel Conn	6.00	152.98 C	9.18	0.16 E	0.96
	1581	2" Plastic Bushing	6.00	36.46 C	2.19	0.03 E	0.18
	2637	#1/0 THHN CU Stranded Wire	990.00	1994.38 M	1974.44	13.00 M	12.87
	2632	#6 THHN CU Stranded Wire	330.00	512.18 M	169.02	7.00 M	2.31
	2369	2" Beam Clamp w/Conduit Hanger	39.38	174.21 C	68.60	15.00 C	5.91
	5453	12x18x8" Screw Cover Pull Box-Nema	3.00	31.91 E	95.73	1.60 E	4.80
902		Length: 290.00					
	1005	2" EMT	290.00	142.79 C	414.09	6.50 C	18.85
	1330	2" EMT Elbow	5.00	555.56 C	27.78	0.35 E	1.75
	1529	2" Set Screw Steel Cplg	34.00	149.58 C	50.86	0.12 E	4.08
	A6940	2" SS Steel Conn & Plast Bush	6.00	1.89 E	11.34	0.19 E	1.14

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	1449	2" Set Screw Steel Conn	6.00	152.98 C	9.18	0.16 E	0.96
	1581	2" Plastic Bushing	6.00	36.46 C	2.19	0.03 E	0.18
	2637	#1/0 THHN CU Stranded Wire	915.00	1994.38 M	1824.86	13.00 M	11.90
	2632	#6 THHN CU Stranded Wire	305.00	512.18 M	156.21	7.00 M	2.14
	2369	2" Beam Clamp w/Conduit Hanger	36.25	174.21 C	63.15	15.00 C	5.44
	5453	12x18x8" Screw Cover Pull Box-Nema	2.00	31.91 E	63.82	1.60 E	3.20
903		Length: 360.00					
	1001	3/4" EMT	360.00	31.44 C	113.18	4.00 C	14.40
	1525	3/4" Set Screw Steel Cplg	36.00	37.20 C	13.39	0.06 E	2.16
	A6936	3/4" SS Steel Conn & Plast Bush	8.00	0.39 E	3.12	0.07 E	0.56
	1577	3/4" Plastic Bushing	8.00	7.53 C	0.60	0.01 E	0.08
	1445	3/4" Set Screw Steel Conn	8.00	31.21 C	2.50	0.06 E	0.48
	2631	#8 THHN CU Stranded Wire	1260.00	328.39 M	413.77	6.25 M	7.88
	2365	3/4" Beam Clamp w/Conduit Hanger	45.00	126.92 C	57.11	6.00 C	2.70
904		Length: 360.00					
	1001	3/4" EMT	360.00	31.44 C	113.18	4.00 C	14.40
	1525	3/4" Set Screw Steel Cplg	36.00	37.20 C	13.39	0.06 E	2.16
	A6936	3/4" SS Steel Conn & Plast Bush	8.00	0.39 E	3.12	0.07 E	0.56
	1577	3/4" Plastic Bushing	8.00	7.53 C	0.60	0.01 E	0.08
	1445	3/4" Set Screw Steel Conn	8.00	31.21 C	2.50	0.06 E	0.48
	2631	#8 THHN CU Stranded Wire	1260.00	328.39 M	413.77	6.25 M	7.88
	2365	3/4" Beam Clamp w/Conduit Hanger	45.00	126.92 C	57.11	6.00 C	2.70
905		Length: 360.00					
	1001	3/4" EMT	360.00	31.44 C	113.18	4.00 C	14.40
	1525	3/4" Set Screw Steel Cplg	36.00	37.20 C	13.39	0.06 E	2.16
	A6936	3/4" SS Steel Conn & Plast Bush	8.00	0.39 E	3.12	0.07 E	0.56
	1577	3/4" Plastic Bushing	8.00	7.53 C	0.60	0.01 E	0.08
	1445	3/4" Set Screw Steel Conn	8.00	31.21 C	2.50	0.06 E	0.48
	2631	#8 THHN CU Stranded Wire	1260.00	328.39 M	413.77	6.25 M	7.88
	2365	3/4" Beam Clamp w/Conduit Hanger	45.00	126.92 C	57.11	6.00 C	2.70
906		Length: 360.00					
	1001	3/4" EMT	360.00	31.44 C	113.18	4.00 C	14.40
	1525	3/4" Set Screw Steel Cplg	36.00	37.20 C	13.39	0.06 E	2.16
	A6936	3/4" SS Steel Conn & Plast Bush	8.00	0.39 E	3.12	0.07 E	0.56
	1577	3/4" Plastic Bushing	8.00	7.53 C	0.60	0.01 E	0.08
	1445	3/4" Set Screw Steel Conn	8.00	31.21 C	2.50	0.06 E	0.48
	2631	#8 THHN CU Stranded Wire	1260.00	328.39 M	413.77	6.25 M	7.88
	2365	3/4" Beam Clamp w/Conduit Hanger	45.00	126.92 C	57.11	6.00 C	2.70
907		Length: 180.00					
	1001	3/4" EMT	180.00	31.44 C	56.59	4.00 C	7.20
	1525	3/4" Set Screw Steel Cplg	18.00	37.20 C	6.70	0.06 E	1.08
	A6936	3/4" SS Steel Conn & Plast Bush	4.00	0.39 E	1.56	0.07 E	0.28
	1577	3/4" Plastic Bushing	4.00	7.53 C	0.30	0.01 E	0.04
	1445	3/4" Set Screw Steel Conn	4.00	31.21 C	1.25	0.06 E	0.24
	2630	#10 THHN CU Stranded Wire	567.00	177.01 M	100.36	6.00 M	3.40
	2365	3/4" Beam Clamp w/Conduit Hanger	22.50	126.92 C	28.56	6.00 C	1.35
908		Length: 115.00					
	1001	3/4" EMT	115.00	31.44 C	36.16	4.00 C	4.60
	1525	3/4" Set Screw Steel Cplg	11.50	37.20 C	4.28	0.06 E	0.69
	A6936	3/4" SS Steel Conn & Plast Bush	2.00	0.39 E	0.78	0.07 E	0.14
	1577	3/4" Plastic Bushing	2.00	7.53 C	0.15	0.01 E	0.02
	1445	3/4" Set Screw Steel Conn	2.00	31.21 C	0.62	0.06 E	0.12
	2630	#10 THHN CU Stranded Wire	362.25	177.01 M	64.12	6.00 M	2.17

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
909	2365	3/4" Beam Clamp w/Conduit Hanger	14.38	126.92 C	18.24	6.00 C	0.86
		Length: 100.00					
	1001	3/4" EMT	100.00	31.44 C	31.44	4.00 C	4.00
	1525	3/4" Set Screw Steel Cplg	10.00	37.20 C	3.72	0.06 E	0.60
	A6936	3/4" SS Steel Conn & Plast Bush	2.00	0.39 E	0.78	0.07 E	0.14
	1577	3/4" Plastic Bushing	2.00	7.53 C	0.15	0.01 E	0.02
	1445	3/4" Set Screw Steel Conn	2.00	31.21 C	0.62	0.06 E	0.12
910	2630	#10 THHN CU Stranded Wire	735.00	177.01 M	130.10	6.00 M	4.41
	2365	3/4" Beam Clamp w/Conduit Hanger	12.50	126.92 C	15.87	6.00 C	0.75
		Length: 45.00					
	1001	3/4" EMT	45.00	31.44 C	14.15	4.00 C	1.80
	1525	3/4" Set Screw Steel Cplg	4.50	37.20 C	1.67	0.06 E	0.27
	A6936	3/4" SS Steel Conn & Plast Bush	6.00	0.39 E	2.34	0.07 E	0.42
	1577	3/4" Plastic Bushing	6.00	7.53 C	0.45	0.01 E	0.06
911	1445	3/4" Set Screw Steel Conn	6.00	31.21 C	1.87	0.06 E	0.36
	2630	#10 THHN CU Stranded Wire	141.75	177.01 M	25.09	6.00 M	0.85
	2309	3/4" 1-Hole Strap	5.63	9.26 C	0.52	2.29 C	0.13
	A6492	4" Square Box w/Flat Brkt & Blank C	1.00	1.65 E	1.65	0.32 E	0.32
	2440	4" Square x 1-1/2" Deep Box w/bkt (1/2	1.00	96.21 C	0.96	0.20 E	0.20
	4813	4" Square Flat Blank Cover w/KO	1.00	38.73 C	0.39	0.07 E	0.07
	5814	Red Wirenuts	3.00	100.60 M	0.30	1.75 C	0.05
912	1135	1-1/4" Aluminum Flex	12.00	143.23 C	17.19	2.25 C	0.27
	1816	1-1/4" Die Cast Screw-In Flex Conn	4.00	268.32 C	10.73	0.15 E	0.60
	2634	#3 THHN CU Stranded Wire	36.00	818.63 M	29.47	9.00 M	0.32
	2631	#8 THHN CU Stranded Wire	12.00	328.39 M	3.94	6.25 M	0.08
	4325	#4-1 Wire Termination Labor	6.00	0.00 E	0.00	0.18 E	1.08
	4324	#8-6 Wire Termination Labor	2.00	0.00 E	0.00	0.15 E	0.30
913	1134	1" Aluminum Flex	18.00	95.59 C	17.21	2.00 C	0.36
	1815	1" Die Cast Screw-In Flex Conn	6.00	133.47 C	8.01	0.13 E	0.78
	2632	#6 THHN CU Stranded Wire	54.00	512.18 M	27.66	7.00 M	0.38
	2630	#10 THHN CU Stranded Wire	18.00	177.01 M	3.19	6.00 M	0.11
	4325	#4-1 Wire Termination Labor	9.00	0.00 E	0.00	0.18 E	1.62
	4324	#8-6 Wire Termination Labor	3.00	0.00 E	0.00	0.15 E	0.45
914	1134	1" Aluminum Flex	12.00	95.59 C	11.47	2.00 C	0.24
	1815	1" Die Cast Screw-In Flex Conn	4.00	133.47 C	5.34	0.13 E	0.52
	2632	#6 THHN CU Stranded Wire	36.00	512.18 M	18.44	7.00 M	0.25
	2630	#10 THHN CU Stranded Wire	12.00	177.01 M	2.12	6.00 M	0.07
	4325	#4-1 Wire Termination Labor	6.00	0.00 E	0.00	0.18 E	1.08
	4324	#8-6 Wire Termination Labor	2.00	0.00 E	0.00	0.15 E	0.30
915	1148	2" Liquidtight (metallic)	12.00	401.87 C	48.22	4.00 C	0.48
	1898	2" 90D LT Flex Conn w/Ins Throat	4.00	2888.97 C	115.56	0.43 E	1.72
	2639	#3/0 THHN CU Stranded Wire	36.00	3097.20 M	111.50	17.00 M	0.61
	2632	#6 THHN CU Stranded Wire	12.00	512.18 M	6.15	7.00 M	0.08
	4327	#3/0-4/0 Wire Termination Labor	6.00	0.00 E	0.00	0.25 E	1.50
	4324	#8-6 Wire Termination Labor	2.00	0.00 E	0.00	0.15 E	0.30
916	1145	1" Liquidtight (metallic)	36.00	230.26 C	82.89	2.75 C	0.99
	1895	1" 90D LT Flex Conn w/Ins Throat	12.00	959.00 C	115.08	0.28 E	3.36
	2632	#6 THHN CU Stranded Wire	108.00	512.18 M	55.32	7.00 M	0.76
	2630	#10 THHN CU Stranded Wire	36.00	177.01 M	6.37	6.00 M	0.22
	4324	#8-6 Wire Termination Labor	18.00	0.00 E	0.00	0.15 E	2.70
	4323	#14-12-10 Wire Termination Labor	6.00	0.00 E	0.00	0.10 E	0.60
917	1145	1" Liquidtight (metallic)	54.00	230.26 C	124.34	2.75 C	1.49
	1895	1" 90D LT Flex Conn w/Ins Throat	18.00	959.00 C	172.62	0.28 E	5.04

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
918	2632	#6 THHN CU Stranded Wire	162.00	512.18 M	82.97	7.00 M	1.13
	2630	#10 THHN CU Stranded Wire	54.00	177.01 M	9.56	6.00 M	0.32
	4324	#8-6 Wire Termination Labor	27.00	0.00 E	0.00	0.15 E	4.05
	4323	#14-12-10 Wire Termination Labor	9.00	0.00 E	0.00	0.10 E	0.90
	1145	1" Liquidtight (metallic)	18.00	230.26 C	41.45	2.75 C	0.50
	1895	1" 90D LT Flex Conn w/Ins Throat	6.00	959.00 C	57.54	0.28 E	1.68
	2632	#6 THHN CU Stranded Wire	54.00	512.18 M	27.66	7.00 M	0.38
	2630	#10 THHN CU Stranded Wire	18.00	177.01 M	3.19	6.00 M	0.11
	4324	#8-6 Wire Termination Labor	9.00	0.00 E	0.00	0.15 E	1.35
	4323	#14-12-10 Wire Termination Labor	3.00	0.00 E	0.00	0.10 E	0.30
919	1145	1" Liquidtight (metallic)	18.00	230.26 C	41.45	2.75 C	0.50
	1895	1" 90D LT Flex Conn w/Ins Throat	6.00	959.00 C	57.54	0.28 E	1.68
	2632	#6 THHN CU Stranded Wire	54.00	512.18 M	27.66	7.00 M	0.38
	2630	#10 THHN CU Stranded Wire	18.00	177.01 M	3.19	6.00 M	0.11
	4324	#8-6 Wire Termination Labor	9.00	0.00 E	0.00	0.15 E	1.35
	4323	#14-12-10 Wire Termination Labor	3.00	0.00 E	0.00	0.10 E	0.30
	1144	3/4" Liquidtight (metallic)	12.00	124.06 C	14.89	2.00 C	0.24
	1894	3/4" 90D LT Flex Conn w/Ins Throat	4.00	449.35 C	17.97	0.23 E	0.92
	2631	#8 THHN CU Stranded Wire	24.00	328.39 M	7.88	6.25 M	0.15
	2631	#8 THHN CU Stranded Wire	12.00	328.39 M	3.94	6.25 M	0.08
920	4324	#8-6 Wire Termination Labor	4.00	0.00 E	0.00	0.15 E	0.60
	4324	#8-6 Wire Termination Labor	2.00	0.00 E	0.00	0.15 E	0.30
	1133	3/4" Aluminum Flex	12.00	52.67 C	6.32	1.80 C	0.22
	A7031	3/4" 90D & Straight Flex Connector	4.00	3.03 E	12.12	0.14 E	0.54
	1830	3/4" Steel Squeeze Flex Conn	2.00	89.47 C	1.79	0.12 E	0.24
	1846	3/4" Greenfield Conn 90D	2.00	516.34 C	10.33	0.15 E	0.30
	2631	#8 THHN CU Stranded Wire	24.00	328.39 M	7.88	6.25 M	0.15
	2631	#8 THHN CU Stranded Wire	12.00	328.39 M	3.94	6.25 M	0.08
	4324	#8-6 Wire Termination Labor	4.00	0.00 E	0.00	0.15 E	0.60
	4324	#8-6 Wire Termination Labor	2.00	0.00 E	0.00	0.15 E	0.30
922	1133	3/4" Aluminum Flex	12.00	52.67 C	6.32	1.80 C	0.22
	A7031	3/4" 90D & Straight Flex Connector	4.00	3.03 E	12.12	0.14 E	0.54
	1830	3/4" Steel Squeeze Flex Conn	2.00	89.47 C	1.79	0.12 E	0.24
	1846	3/4" Greenfield Conn 90D	2.00	516.34 C	10.33	0.15 E	0.30
	2631	#8 THHN CU Stranded Wire	24.00	328.39 M	7.88	6.25 M	0.15
	2631	#8 THHN CU Stranded Wire	12.00	328.39 M	3.94	6.25 M	0.08
	4324	#8-6 Wire Termination Labor	4.00	0.00 E	0.00	0.15 E	0.60
	4324	#8-6 Wire Termination Labor	2.00	0.00 E	0.00	0.15 E	0.30
	1144	3/4" Liquidtight (metallic)	12.00	124.06 C	14.89	2.00 C	0.24
	1894	3/4" 90D LT Flex Conn w/Ins Throat	4.00	449.35 C	17.97	0.23 E	0.92
923	2631	#8 THHN CU Stranded Wire	24.00	328.39 M	7.88	6.25 M	0.15
	2631	#8 THHN CU Stranded Wire	12.00	328.39 M	3.94	6.25 M	0.08
	4324	#8-6 Wire Termination Labor	4.00	0.00 E	0.00	0.15 E	0.60
	4324	#8-6 Wire Termination Labor	2.00	0.00 E	0.00	0.15 E	0.30
	1144	3/4" Liquidtight (metallic)	12.00	124.06 C	14.89	2.00 C	0.24
	1894	3/4" 90D LT Flex Conn w/Ins Throat	4.00	449.35 C	17.97	0.23 E	0.92
	2631	#8 THHN CU Stranded Wire	24.00	328.39 M	7.88	6.25 M	0.15
	2631	#8 THHN CU Stranded Wire	12.00	328.39 M	3.94	6.25 M	0.08
	4324	#8-6 Wire Termination Labor	4.00	0.00 E	0.00	0.15 E	0.60
	4324	#8-6 Wire Termination Labor	2.00	0.00 E	0.00	0.15 E	0.30
924	1144	3/4" Liquidtight (metallic)	12.00	124.06 C	14.89	2.00 C	0.24
	1894	3/4" 90D LT Flex Conn w/Ins Throat	4.00	449.35 C	17.97	0.23 E	0.92
	2631	#8 THHN CU Stranded Wire	24.00	328.39 M	7.88	6.25 M	0.15
	2631	#8 THHN CU Stranded Wire	12.00	328.39 M	3.94	6.25 M	0.08
	4324	#8-6 Wire Termination Labor	4.00	0.00 E	0.00	0.15 E	0.60
	4324	#8-6 Wire Termination Labor	2.00	0.00 E	0.00	0.15 E	0.30
	1133	3/4" Aluminum Flex	12.00	52.67 C	6.32	1.80 C	0.22
	A7031	3/4" 90D & Straight Flex Connector	4.00	3.03 E	12.12	0.14 E	0.54
	1830	3/4" Steel Squeeze Flex Conn	2.00	89.47 C	1.79	0.12 E	0.24

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	1846	3/4" Greenfield Conn 90D	2.00	516.34 C	10.33	0.15 E	0.30
	2631	#8 THHN CU Stranded Wire	24.00	328.39 M	7.88	6.25 M	0.15
	2631	#8 THHN CU Stranded Wire	12.00	328.39 M	3.94	6.25 M	0.08
	4324	#8-6 Wire Termination Labor	4.00	0.00 E	0.00	0.15 E	0.60
	4324	#8-6 Wire Termination Labor	2.00	0.00 E	0.00	0.15 E	0.30
926	1133	3/4" Aluminum Flex	12.00	52.67 C	6.32	1.80 C	0.22
	A7031	3/4" 90D & Straight Flex Connector	4.00	3.03 E	12.12	0.14 E	0.54
	1830	3/4" Steel Squeeze Flex Conn	2.00	89.47 C	1.79	0.12 E	0.24
	1846	3/4" Greenfield Conn 90D	2.00	516.34 C	10.33	0.15 E	0.30
	2631	#8 THHN CU Stranded Wire	24.00	328.39 M	7.88	6.25 M	0.15
	2631	#8 THHN CU Stranded Wire	12.00	328.39 M	3.94	6.25 M	0.08
	4324	#8-6 Wire Termination Labor	4.00	0.00 E	0.00	0.15 E	0.60
	4324	#8-6 Wire Termination Labor	2.00	0.00 E	0.00	0.15 E	0.30
927	1144	3/4" Liquidtight (metallic)	12.00	124.06 C	14.89	2.00 C	0.24
	1894	3/4" 90D LT Flex Conn w/Ins Throat	4.00	449.35 C	17.97	0.23 E	0.92
	2631	#8 THHN CU Stranded Wire	24.00	328.39 M	7.88	6.25 M	0.15
	2631	#8 THHN CU Stranded Wire	12.00	328.39 M	3.94	6.25 M	0.08
	4324	#8-6 Wire Termination Labor	4.00	0.00 E	0.00	0.15 E	0.60
	4324	#8-6 Wire Termination Labor	2.00	0.00 E	0.00	0.15 E	0.30
928	1148	2" Liquidtight (metallic)	6.00	401.87 C	24.11	4.00 C	0.24
	1898	2" 90D LT Flex Conn w/Ins Throat	2.00	2888.97 C	57.78	0.43 E	0.86
	2637	#1/0 THHN CU Stranded Wire	18.00	1994.38 M	35.90	13.00 M	0.23
	2632	#6 THHN CU Stranded Wire	6.00	512.18 M	3.07	7.00 M	0.04
	4326	#2-2/0 Wire Termination Labor	3.00	0.00 E	0.00	0.20 E	0.60
	4324	#8-6 Wire Termination Labor	1.00	0.00 E	0.00	0.15 E	0.15
929	1148	2" Liquidtight (metallic)	6.00	401.87 C	24.11	4.00 C	0.24
	1898	2" 90D LT Flex Conn w/Ins Throat	2.00	2888.97 C	57.78	0.43 E	0.86
	2637	#1/0 THHN CU Stranded Wire	18.00	1994.38 M	35.90	13.00 M	0.23
	2632	#6 THHN CU Stranded Wire	6.00	512.18 M	3.07	7.00 M	0.04
	4326	#2-2/0 Wire Termination Labor	3.00	0.00 E	0.00	0.20 E	0.60
	4324	#8-6 Wire Termination Labor	1.00	0.00 E	0.00	0.15 E	0.15
930	1148	2" Liquidtight (metallic)	6.00	401.87 C	24.11	4.00 C	0.24
	1898	2" 90D LT Flex Conn w/Ins Throat	2.00	2888.97 C	57.78	0.43 E	0.86
	2637	#1/0 THHN CU Stranded Wire	18.00	1994.38 M	35.90	13.00 M	0.23
	2632	#6 THHN CU Stranded Wire	6.00	512.18 M	3.07	7.00 M	0.04
	4326	#2-2/0 Wire Termination Labor	3.00	0.00 E	0.00	0.20 E	0.60
	4324	#8-6 Wire Termination Labor	1.00	0.00 E	0.00	0.15 E	0.15
931	1148	2" Liquidtight (metallic)	6.00	401.87 C	24.11	4.00 C	0.24
	1898	2" 90D LT Flex Conn w/Ins Throat	2.00	2888.97 C	57.78	0.43 E	0.86
	2637	#1/0 THHN CU Stranded Wire	18.00	1994.38 M	35.90	13.00 M	0.23
	2632	#6 THHN CU Stranded Wire	6.00	512.18 M	3.07	7.00 M	0.04
	4326	#2-2/0 Wire Termination Labor	3.00	0.00 E	0.00	0.20 E	0.60
	4324	#8-6 Wire Termination Labor	1.00	0.00 E	0.00	0.15 E	0.15
932	1144	3/4" Liquidtight (metallic)	6.00	124.06 C	7.44	2.00 C	0.12
	1894	3/4" 90D LT Flex Conn w/Ins Throat	2.00	449.35 C	8.99	0.23 E	0.46
	2630	#10 THHN CU Stranded Wire	18.00	177.01 M	3.19	6.00 M	0.11
	2630	#10 THHN CU Stranded Wire	9.00	177.01 M	1.59	6.00 M	0.05
	4323	#14-12-10 Wire Termination Labor	2.00	0.00 E	0.00	0.10 E	0.20
	4323	#14-12-10 Wire Termination Labor	1.00	0.00 E	0.00	0.10 E	0.10
933	1133	3/4" Aluminum Flex	6.00	52.67 C	3.16	1.80 C	0.11
	A7031	3/4" 90D & Straight Flex Connector	2.00	3.03 E	6.06	0.14 E	0.27
	1830	3/4" Steel Squeeze Flex Conn	1.00	89.47 C	0.89	0.12 E	0.12
	1846	3/4" Greenfield Conn 90D	1.00	516.34 C	5.16	0.15 E	0.15

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
	2630	#10 THHN CU Stranded Wire	18.00	177.01 M	3.19	6.00 M	0.11
	2630	#10 THHN CU Stranded Wire	9.00	177.01 M	1.59	6.00 M	0.05
	4323	#14-12-10 Wire Termination Labor	2.00	0.00 E	0.00	0.10 E	0.20
	4323	#14-12-10 Wire Termination Labor	1.00	0.00 E	0.00	0.10 E	0.10
934	1133	3/4" Aluminum Flex	24.00	52.67 C	12.64	1.80 C	0.43
	1814	3/4" Die Cast Screw-In Flex Conn	8.00	62.49 C	5.00	0.09 E	0.72
	2630	#10 THHN CU Stranded Wire	108.00	177.01 M	19.12	6.00 M	0.65
	4323	#14-12-10 Wire Termination Labor	12.00	0.00 E	0.00	0.10 E	1.20
935		Length: 150.00					
	1009	4" EMT	150.00	392.76 C	589.14	8.50 C	12.75
	1533	4" Set Screw Steel Cplg	15.00	529.05 C	79.36	0.24 E	3.60
	A6944	4" SS Steel Conn & Plast Bush	20.00	11.05 E	221.00	0.41 E	8.20
	1453	4" Set Screw Steel Conn	20.00	9.97 E	199.40	0.34 E	6.80
	1585	4" Plastic Bushing	20.00	108.30 C	21.66	0.07 E	1.40
	2992	1/8" Poly Pull Line	157.50	5.80 M	0.91	2.00 M	0.32
	2327	4" 2-Hole Strap	18.75	114.74 C	21.51	3.10 C	0.58
936		Length: 30.00					
	1182	3/4" PVC Conduit	30.00	21.40 C	6.42	1.50 C	0.45
	1344	3/4" GRC Elbow	4.00	272.48 C	10.90	0.30 E	1.20
	2099	3/4" PVC Coupling	4.00	9.78 C	0.39	0.03 E	0.12
	A7049	3/4" PVC Term Adpt & Locknut	4.00	0.31 E	1.24	0.06 E	0.24
	1565	3/4" Locknut	4.00	12.42 C	0.50	0.01 E	0.04
	2045	3/4" PVC Male Adaptor	4.00	19.40 C	0.78	0.05 E	0.20
	2630	#10 THHN CU Stranded Wire	157.50	177.01 M	27.88	6.00 M	0.95
937		Length: 45.00					
	1182	3/4" PVC Conduit	45.00	21.40 C	9.63	1.50 C	0.68
	1344	3/4" GRC Elbow	5.00	272.48 C	13.62	0.30 E	1.50
	2099	3/4" PVC Coupling	5.00	9.78 C	0.49	0.03 E	0.15
	A7049	3/4" PVC Term Adpt & Locknut	8.00	0.31 E	2.48	0.06 E	0.48
	1565	3/4" Locknut	8.00	12.42 C	0.99	0.01 E	0.08
	2045	3/4" PVC Male Adaptor	8.00	19.40 C	1.55	0.05 E	0.40
	2630	#10 THHN CU Stranded Wire	236.25	177.01 M	41.82	6.00 M	1.42
938		Length: 107.00					
	1182	3/4" PVC Conduit	107.00	21.40 C	22.90	1.50 C	1.61
	1344	3/4" GRC Elbow	7.00	272.48 C	19.07	0.30 E	2.10
	2099	3/4" PVC Coupling	7.00	9.78 C	0.68	0.03 E	0.21
	A7049	3/4" PVC Term Adpt & Locknut	14.00	0.31 E	4.34	0.06 E	0.84
	1565	3/4" Locknut	14.00	12.42 C	1.74	0.01 E	0.14
	2045	3/4" PVC Male Adaptor	14.00	19.40 C	2.72	0.05 E	0.70
	2630	#10 THHN CU Stranded Wire	337.05	177.01 M	59.66	6.00 M	2.02
939		Length: 60.00					
	1183	1" PVC Conduit	60.00	31.20 C	18.72	1.75 C	1.05
	1345	1" GRC Elbow	4.00	682.07 C	27.28	0.36 E	1.44
	2100	1" PVC Coupling	4.00	14.85 C	0.59	0.04 E	0.16
	A7050	1" PVC Term Adpt & Locknut	14.00	0.46 E	6.44	0.08 E	1.12
	1566	1" Locknut	14.00	21.76 C	3.05	0.02 E	0.28
	2046	1" PVC Male Adaptor	14.00	23.66 C	3.31	0.06 E	0.84
940		Length: 60.00					
	1002	1" EMT	60.00	60.28 C	36.17	4.50 C	2.70
	1526	1" Set Screw Steel Cplg	6.00	45.01 C	2.70	0.07 E	0.42
	A6937	1" SS Steel Conn & Plast Bush	8.00	0.52 E	4.16	0.09 E	0.72
	1446	1" Set Screw Steel Conn	8.00	39.38 C	3.15	0.07 E	0.56
	1578	1" Plastic Bushing	8.00	12.81 C	1.02	0.02 E	0.16

Entry	Item#	Description	Quantity	Price	Ext Price	Labor	Ext Labor
941	2394	1" Metal Stud Conduit Clip	7.50	109.18 C	8.19	5.00 C	0.38
	TELEPHON	FROM					
		TO					
		Length: 50.00					
	1190	4" PVC Conduit	100.00	186.99 C	186.99	4.00 C	4.00
	2163	4" GRC Elbow (30" Radius)	4.00	118.46 E	473.84	1.32 E	5.28
	2107	4" PVC Coupling	4.00	116.30 C	4.65	0.11 E	0.44
	A7057	4" PVC Term Adpt & Locknut	4.00	5.36 E	21.44	0.22 E	0.88
	1573	4" Locknut	4.00	310.15 C	12.41	0.09 E	0.36
	2053	4" PVC Male Adaptor	4.00	225.96 C	9.04	0.13 E	0.52
942	2992	1/8" Poly Pull Line	105.00	5.80 M	0.61	2.00 M	0.21
	2431	4"x3" Base Spacer	12.50	85.54 C	10.69	10.00 C	1.25
		Length: 10.00					
	1059	4" GRC	20.00	1124.39 C	224.88	20.00 C	4.00
	A6974	(2) 4" Locknut & 1-Bushing	8.00	7.28 E	58.24	0.72 E	5.80
	1585	4" Plastic Bushing	8.00	108.30 C	8.66	0.07 E	0.56
	1573	4" Locknut	16.00	310.15 C	49.62	0.09 E	1.44
	1786	4" Cut & Thread	4.00	0.00 E	0.00	0.95 E	3.80
	2992	1/8" Poly Pull Line	21.00	5.80 M	0.12	2.00 M	0.04
	5251	18"Wx36"D Trench-Back Hoe	50.00	6.00 E	300.00	3.65 C	1.83
943	1242374	100 Pair CU Riser cable	785.00	3000.00 M	2355.00	20.00 C	157.00
945	LIGHTNIN	FROM					
		TO					
		Length: 1,210.00					
	1183	1" PVC Conduit	1210.00	31.20 C	377.52	1.75 C	21.18
	2992	1/8" Poly Pull Line	1270.50	5.80 M	7.37	2.00 M	2.54
946	2310	1" 1-Hole Strap	151.25	15.80 C	23.90	2.29 C	3.46
	T0015	LIGHTNING PROTECTION BUDGET	1.00	73347.30 E	73347.30	1700.00 E	1700.00

Total

899,426.75

30,494.08