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Hospital Addition and Renovation - Example

Totals (Summary) - Bid Summary: Default

Material

     Non-Quoted $899,426.75

     Quotes 807,539.40

Sales Tax (7.00%) 119,487.63

Total Material $1,826,453.78

Labor

     Direct [by cat. factor: 10.00%] (33,543.49 hours  @ $65.00) $2,180,326.72

Non-Productive Labor 400,000.00

Total Labor $2,580,326.72

Direct Job Expenses $120,203.42

Tools and Miscellaneous Materials 0.00

Subcontracts 81,200.00

Job Subtotal (Prime Cost) $4,608,183.92

Overhead (15.00%) 691,227.59

Profit (10.00%) 529,941.15

Job Total $5,829,352.66

Actual Bid Price $5,830,000.00

Material to Direct Labor ratio:  0.46

Prime Cost per square foot $0.00

Job Total per square foot $0.00

Actual Bid Price per square ft $0.00

Labor cost per square foot $0.00

Labor hours per square foot 0.00

Gross Profit % 20.96

Gross Profit $ $1,221,816.08

Net Profit % 9.10
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Hospital Addition and Renovation - Example

Totals (Detailed) - Bid Summary: Default

Job Number 1300702996

Bid Date 6/26/2014

Bid Time 10:12:00 AM

Square Footage 0

Material Totals

Division Total Factor Extended

01 Raceway, Fittings & Boxes                      $146,538.95 0.00 % $146,538.95

02 Wire & Cable                                   415,172.23 0.00 % 415,172.23

04 Light Fixtures & Lamps                         920.81 0.00 % 920.81

05 Wiring Device & Covers                         9,135.84 0.00 % 9,135.84

07 Misc                                           211,316.77 0.00 % 211,316.77

08 Special Systems                                0.00 0.00 % 0.00

12 Fire Alarms                                    0.00 0.00 % 0.00

03 Distribution                                   0.00 0.00 % 0.00

06 Underground/Site                               33,077.24 0.00 % 33,077.24

10 Voice/Data/Video                               83,264.91 0.00 % 83,264.91

Total $899,426.75 $899,426.75

Quoted Material

     1242376   -   F39 T5 Cool White HO" Fluor Lamp 200.00 $7.50 $1,500.00

     1242377   -   F54 T5 Cool White HO" Fluor Lamp 100.00 7.50 750.00

     5076   -   F32 T8 Cool White 32W 48" Fluor Lamp 733.00 6.50 4,764.50

     CRRB   -   Compact Fluor Recessed Downlight 31.00 150.00 4,650.00

     CRWE   -   Compact Fluor Recessed Downlight 2.00 150.00 300.00

     FB2   -   4' Wall Fluor 1.00 450.00 450.00

     FBC2   -   4' Wall Fluor 3.00 450.00 1,350.00

     FFE2   -   4' Fluor Strip 87.00 120.00 10,440.00

     FGA   -   2'x4' Fluor Lay-In 2.00 95.00 190.00

     FGB   -   2'x4' Fluor Lay-In 52.00 95.00 4,940.00

     FGB2   -   2'x4' Fluor Lay-In 40.00 95.00 3,800.00

     FGC   -   2'x4' Fluor Lay-In 202.00 95.00 19,190.00

     FMT2   -   4' Wrap-Around 2-Lamp 9.00 300.00 2,700.00

     FPB   -   2'x4' Fluor Lay-In 10.00 95.00 950.00

     FPB2   -   2'x4' Fluor Lay-In 121.00 95.00 11,495.00

     FRA   -   Compact Fluor Recessed Downlight 196.00 150.00 29,400.00

     FSX2   -   4' Fluor Strip 16.00 120.00 1,920.00

     FW   -   2' Wall Fluor 24.00 200.00 4,800.00

     FWB   -   2' Wall Fluor 66.00 200.00 13,200.00

     HL12   -   4' Wall Fluor 100.00 200.00 20,000.00

     LBW   -   LED Wall Pack Fixture 3.00 585.00 1,755.00

     LYW   -   LED. Bollard Fixture 11.00 785.00 8,635.00

     MRA   -   H.I.D. Recessed Fixture 10.00 475.00 4,750.00

     MRAQ   -   H.I.D. Recessed Fixture 11.00 475.00 5,225.00

     MWCQ   -   H.I.D. Wall Pack Fixture 1.00 385.00 385.00

     MWD   -   H.I.D. Decorative Wall Fixture 2.00 385.00 770.00

     NL12   -   Recess Step Light 86.00 112.00 9,632.00

     OW-2X4   -   2'x4' Fluor Lay-In 205.00 95.00 19,475.00

     OW-EXIT   -   Exit Fixture w/Batt Pack 20.00 45.00 900.00

     OW-STRIP   -   4' 1-Lamp Fluor Strip 59.00 55.00 3,245.00

     SL12   -   Compact Fluor Recessed Downlight 87.00 135.00 11,745.00
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Hospital Addition and Renovation - Example

Totals (Detailed) - Bid Summary: Default

     UC   -   24"-Under Counter Fixture 1.00 65.00 65.00

     UC3   -   36" Under Counter Fixture 8.00 75.00 600.00

     UC4   -   48" Under Counter Fixture 13.00 95.00 1,235.00

     XA   -   L.E.D. Exit Fixture W/Batt Pack 23.00 85.00 1,955.00

     XAW   -   L.E.D. Exit Fixture W/Batt Pack 2.00 85.00 170.00

     XB   -   L.E.D. Exit Fixture W/Batt Pack 8.00 85.00 680.00

     XJ   -   Dual Head Emerg Light w/Batt Pack 2.00 85.00 170.00

     Added Lump Sum 40,000.00

1 - Fixtures (Budget) $248,181.50

     100A   -   100 Amp Surf Panel-Nema 1 3.00 $0.00 $0.00

     200A   -   200 Amp Surf Panel-Nema 1 4.00 0.00 0.00

     225A   -   225 Amp Surf Panel-Nema 1 2.00 0.00 0.00

     30A   -   100 Amp Surf Load Center-Nema 1 1.00 0.00 0.00

     4029   -   20A 1P Bolt-On Circuit Breaker 282.00 0.00 0.00

     4045   -   45A 2P Bolt-On Circuit Breaker 8.00 0.00 0.00

     4054   -   20A 3P Bolt-On Circuit Breaker 24.00 0.00 0.00

     4056   -   30A 3P Bolt-On Circuit Breaker 24.00 0.00 0.00

     4060   -   50A 3P Bolt-On Circuit Breaker 24.00 0.00 0.00

     4061   -   60A 3P Bolt-On Circuit Breaker 2.00 0.00 0.00

     4067   -   125A 3P Bolt-On Circuit Breaker 1.00 0.00 0.00

     4108   -   60A 3P Plug-In Circuit Breaker 23.00 0.00 0.00

     4189   -   200A 3P Circuit Breaker 6.00 0.00 0.00

     60A   -   100 Amp Surf Panel-Nema 1 2.00 0.00 0.00

     H1   -   600 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     H2   -   225 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     H3   -   225 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     H4   -   600 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     H5   -   600 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     HCR   -   400A Distribution Board-Nema 1 1.00 0.00 0.00

     HD1   -   1200A Main Switchboard/Free Standing-N1 1.00 0.00 0.00

     HDEQ   -   800A Distribution Board-Nema 1 1.00 0.00 0.00

     HEM   -   1000A Main Switchboard/Free Standing-N3R 1.00 0.00 0.00

     HEQ1   -   400 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     HEQ2   -   600 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     HEQ3   -   225 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     HLS   -   225 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     HLS1   -   100 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     HLS2   -   100 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     HLS3   -   100 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     HLS4   -   100 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     L1   -   400 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     L2   -   400 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     L3   -   400 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     LCR1   -   400 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     LCR2   -   400 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     LEQ1   -   400 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     LEQ2   -   200 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     LEQK   -   225 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     LLS1   -   100 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     LLS2   -   100 Amp Surf Panel-Nema 1 1.00 0.00 0.00

     MDP   -   1600A Main Switchboard/Free Standing-N1 1.00 0.00 0.00

     MDP-1   -   600A Distribution Board-Nema 1 1.00 0.00 0.00
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Hospital Addition and Renovation - Example

Totals (Detailed) - Bid Summary: Default

     MDP-2   -   600A Distribution Board-Nema 1 1.00 0.00 0.00

     MSB   -   2500A Main Switchboard/Free Standing-N1 1.00 0.00 0.00

     TXL1   -   112.5 KVA 3PH Transformer 480/277V 1.00 0.00 0.00

     TXL2   -   75 KVA 3PH Transformer 480/277V 1.00 0.00 0.00

     TXL3   -   75 KVA 3PH Transformer 480/277V 1.00 0.00 0.00

     TXLCR1   -   75 KVA 3PH Transformer 480/277V 1.00 0.00 0.00

     TXLCR2   -   112.5 KVA 3PH Transformer 480/277V 1.00 0.00 0.00

     TXLEQ1   -   75 KVA 3PH Transformer 480/277V 1.00 0.00 0.00

     TXLEQ2   -   45 KVA 3PH Transformer 480/277V 1.00 0.00 0.00

     TXLEQK   -   45 KVA 3PH Transformer 480/277V 1.00 0.00 0.00

     TXLSS   -   30 KVA 3PH Transformer 480/277V 1.00 0.00 0.00

     TXMDP   -   300 KVA 3PH Transformer 480/277V 1.00 0.00 0.00

     Added Lump Sum 125,350.00

2 - Distribution (Main Electric) $125,350.00

     1234747   -   Strobe/Visual Fire Alarm Device 84.00 $0.00 $0.00

     1234748   -   Duct Detector 18.00 0.00 0.00

     1235513   -   Smoke Detector 65.00 0.00 0.00

     1235514   -   Heat Detector 11.00 0.00 0.00

     1235515   -   Fire Alarm Pull Station WP 15.00 0.00 0.00

     1235562   -   Audio Visual Fire Alarm Device 28.00 0.00 0.00

     15213   -   Test Station DD 18.00 0.00 0.00

     5713   -   Fire Alarm Central Station Panel 1.00 0.00 0.00

     Added Lump Sum 28,100.00

6 - Fire Alarm (Supplier #1) $28,100.00

     1235441   -   Cable Tray  center support 334.00 $18.00 $6,012.00

     6051   -   Steel Cable Tray-Mesh Type/4"Dx12"W 1,990.00 13.31 26,486.90

     T0011   -   Through Wall Cable Tray Fire Rated 7.00 350.00 2,450.00

4 - Cable Tray (Supplier #1) $34,948.90

     T0001   -   S-PW Watt Stppper PW100G 10.00 $89.00 $890.00

     T0002   -   M-CX WATT STOPPER CX105 71.00 138.00 9,798.00

     T0003   -   S-T WATT STOPPER TS400G 14.00 138.00 1,932.00

     T0004   -   M-CI WATT STOPPER C1205I 1.00 138.00 138.00

     T0005   -   M-DT2 WATT STOPPER DT205 9.00 138.00 1,242.00

     T0007   -   M-UT3 WATT STOPPER UT305 3.00 138.00 414.00

     T0008   -   PP-BZ150 WATT STOPPER BZ150 77.00 85.00 6,545.00

36 - Lighting Control (Supplier #1) $20,959.00

     1235140   -   750 KW Generator (w/out fuel tank) 1.00 $0.00 $0.00

     1235143   -   Generator Battery Pack 1.00 0.00 0.00

     1235144   -   Generator Battery Charger 1.00 0.00 0.00

     1235155   -   WP Generator Housing 1.00 0.00 0.00

     1242379   -   6000 Gallon Generator Fuel Tank Installation 1.00 0.00 0.00

     15255   -   400A 4Pole Automatic Transfer Switch Nema 1 1.00 0.00 0.00

     15256   -   800A 4Pole Automatic Transfer Switch Nema 1 1.00 0.00 0.00

     15295   -   225A 3Pole Automatic Transfer Switch Nema 1 1.00 0.00 0.00

     15296   -   1200A 3Pole Automatic Transfer Switch Nema 1 1.00 0.00 0.00

     Added Lump Sum 350,000.00

12 - Generator (Budget) $350,000.00
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Totals (Detailed) - Bid Summary: Default

Total $807,539.40

Sales Tax (7.00%) $119,487.63

Total Material $1,826,453.78

Labor Hours

Division Total Factor Extended

01 Raceway, Fittings & Boxes                      12,793.19 10.00 % 14,072.51

02 Wire & Cable                                   6,393.89 10.00 % 7,033.28

04 Light Fixtures & Lamps                         1,176.30 10.00 % 1,293.93

05 Wiring Device & Covers                         624.10 10.00 % 686.51

07 Misc                                           4,804.09 10.00 % 5,284.50

08 Special Systems                                93.85 10.00 % 103.23

12 Fire Alarms                                    5.40 10.00 % 5.94

03 Distribution                                   1,014.48 10.00 % 1,115.93

06 Underground/Site                               337.55 10.00 % 371.31

10 Voice/Data/Video                               3,251.23 10.00 % 3,576.35

Total 30,494.08 33,543.49

Labor Rates

Category % of Total Hours Base Rate Burden $ Burden % Extended

Journeyman 100.000 33,543.488 $65.00 0.00 0.000 $2,180,326.72

Total 100.000 33,543.488 x  $65.00 (average of labor rate w/burden) = $2,180,326.72

Non-Productive Labor

Description Hours Rate Factor Extended

KEEP EXISTING BUILDINGS LIVE 1.00 $400,000.00 0.00 % $400,000.00

Total $400,000.00

Total Labor $2,580,326.72

Direct Job Expenses

Description Total

Direct Job Expenses (3.00% of Material and Direct Labor cost) $120,203.42

Subcontracts

Description Total

BIM 3D Budget $25,000.00

Special Support for existing utilities L&M 20,000.00

Temporary nursecall 40 analog devices phase 1- 4 7,000.00

NC Phones 800.00
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Hospital Addition and Renovation - Example

Totals (Detailed) - Bid Summary: Default

NC Labor 26,000.00

NC Wiring 2,400.00

Total $81,200.00

Job Subtotal (Prime Cost) $4,608,183.92

Overhead (15.00%) 691,227.59

Profit (10.00%) 529,941.15

Job Total $5,829,352.66

Actual Bid Price $5,830,000.00

Material to Direct Labor ratio:  0.46

Prime Cost per square foot $0.00

Job Total per square foot $0.00

Actual Bid Price per square ft $0.00

Labor cost per square foot $0.00

Labor hours per square foot 0.00

Gross Profit % 20.96

Gross Profit $ $1,221,816.08

Net Profit % 9.10
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Hospital Addition and Renovation - Example

Job Number: 1300702996

Extension By Phase

Item # Description Quantity Price U Ext Price Labor Hr U Ext Lab Hr

--- 01 Raceway, Fittings & Boxes ---

1001 3/4" EMT 160,770 31.44 C 50,546.09 4.00 C 6,430.80

1002 1" EMT 10,545 60.28 C 6,356.53 4.50 C 474.53

1003 1-1/4" EMT 705 97.88 C 690.05 5.00 C 35.25

1004 1-1/2" EMT 995 119.90 C 1,193.01 5.50 C 54.73

1005 2" EMT 2,650 142.79 C 3,783.94 6.50 C 172.25

1006 2-1/2" EMT 135 227.18 C 306.69 7.00 C 9.45

1007 3" EMT 2,360 291.38 C 6,876.57 7.50 C 177.00

1009 4" EMT 2,074 392.76 C 8,145.84 8.50 C 176.29

1052 1" GRC 10 192.00 C 19.20 6.00 C 0.60

1054 1-1/2" GRC 40 313.56 C 125.42 6.50 C 2.60

1059 4" GRC 230 1,124.39 C 2,586.10 20.00 C 46.00

1060 5" GRC 20 1,324.37 C 264.87 30.00 C 6.00

1132 1/2" Aluminum Flex 24 39.73 C 9.54 1.60 C 0.38

1133 3/4" Aluminum Flex 930 52.67 C 489.83 1.80 C 16.74

1134 1" Aluminum Flex 48 95.59 C 45.88 2.00 C 0.96

1135 1-1/4" Aluminum Flex 12 143.23 C 17.19 2.25 C 0.27

1137 2" Aluminum Flex 6 289.74 C 17.38 2.75 C 0.17

1144 3/4" Liquidtight (metallic) 102 124.06 C 126.54 2.00 C 2.04

1145 1" Liquidtight (metallic) 126 230.26 C 290.13 2.75 C 3.47

1147 1-1/2" Liquidtight (metallic) 12 358.42 C 43.01 3.25 C 0.39

1148 2" Liquidtight (metallic) 36 401.87 C 144.67 4.00 C 1.44

1327 1" EMT Elbow 4 262.37 C 10.49 0.15 E 0.60

1328 1-1/4" EMT Elbow 25 325.21 C 81.30 0.25 E 6.25

1329 1-1/2" EMT Elbow 36 399.23 C 143.72 0.30 E 10.80

1330 2" EMT Elbow 75 555.56 C 416.67 0.35 E 26.25

1331 2-1/2" EMT Elbow 11 1,352.64 C 148.79 0.50 E 5.50

1332 3" EMT Elbow 47 20.17 E 947.99 0.60 E 28.20

1334 4" EMT Elbow 86 31.80 E 2,734.80 0.85 E 73.10

1344 3/4" GRC Elbow 38 272.48 C 103.54 0.30 E 11.40

1345 1" GRC Elbow 6 682.07 C 40.92 0.36 E 2.16

1347 1-1/2" GRC Elbow 10 1,160.21 C 116.02 0.48 E 4.80

1435 3/4" Set Screw Die Cast Conn 818 22.31 C 182.50 0.06 E 49.08

1445 3/4" Set Screw Steel Conn 9,080 31.21 C 2,833.87 0.06 E 544.80

1446 1" Set Screw Steel Conn 834 39.38 C 328.43 0.07 E 58.38

1447 1-1/4" Set Screw Steel Conn 16 76.64 C 12.26 0.09 E 1.44

1448 1-1/2" Set Screw Steel Conn 30 110.70 C 33.21 0.12 E 3.60

1449 2" Set Screw Steel Conn 64 152.98 C 97.91 0.16 E 10.24

1450 2-1/2" Set Screw Steel Conn 8 535.89 C 42.87 0.17 E 1.36

1451 3" Set Screw Steel Conn 40 6.39 E 255.60 0.23 E 9.20

1453 4" Set Screw Steel Conn 112 9.97 E 1,116.64 0.34 E 38.08

1525 3/4" Set Screw Steel Cplg 15,432 37.20 C 5,740.70 0.06 E 925.92

1526 1" Set Screw Steel Cplg 881 45.01 C 396.31 0.07 E 61.64

1527 1-1/4" Set Screw Steel Cplg 96 60.68 C 57.95 0.09 E 8.60

1528 1-1/2" Set Screw Steel Cplg 136 111.99 C 151.75 0.11 E 14.91

1529 2" Set Screw Steel Cplg 340 149.58 C 508.57 0.12 E 40.80

1530 2-1/2" Set Screw Steel Cplg 25 309.01 C 75.71 0.14 E 3.43

1531 3" Set Screw Steel Cplg 283 394.09 C 1,115.27 0.15 E 42.45

1533 4" Set Screw Steel Cplg 293 529.05 C 1,552.23 0.24 E 70.42

1565 3/4" Locknut 48 12.42 C 5.96 0.01 E 0.48

1566 1" Locknut 36 21.76 C 7.83 0.02 E 0.72

1568 1-1/2" Locknut 42 39.26 C 16.49 0.02 E 0.84

1573 4" Locknut 230 310.15 C 713.35 0.09 E 20.70

* Target, Labor column 2
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Job Number: 1300702996

Extension By Phase

Item # Description Quantity Price U Ext Price Labor Hr U Ext Lab Hr

1574 5" Locknut 20 939.19 C 187.84 0.11 E 2.20

1577 3/4" Plastic Bushing 668 7.53 C 50.30 0.01 E 6.68

1578 1" Plastic Bushing 838 12.81 C 107.35 0.02 E 16.76

1579 1-1/4" Plastic Bushing 16 14.38 C 2.30 0.02 E 0.32

1580 1-1/2" Plastic Bushing 46 18.89 C 8.69 0.02 E 0.92

1581 2" Plastic Bushing 64 36.46 C 23.33 0.03 E 1.92

1582 2-1/2" Plastic Bushing 8 64.70 C 5.18 0.04 E 0.32

1583 3" Plastic Bushing 40 85.16 C 34.06 0.05 E 2.00

1585 4" Plastic Bushing 204 108.30 C 220.93 0.07 E 14.28

1586 5" Plastic Bushing 8 796.37 C 63.71 0.09 E 0.72

1779 1" Cut & Thread 2 0.00 E 0.00 0.18 E 0.36

1781 1-1/2" Cut & Thread 8 0.00 E 0.00 0.29 E 2.32

1786 4" Cut & Thread 46 0.00 E 0.00 0.95 E 43.70

1787 5" Cut & Thread 4 0.00 E 0.00 1.25 E 5.00

1813 1/2" Die Cast Screw-In Flex Conn 8 24.21 C 1.94 0.07 E 0.56

1814 3/4" Die Cast Screw-In Flex Conn 202 62.49 C 126.23 0.09 E 18.18

1815 1" Die Cast Screw-In Flex Conn 16 133.47 C 21.36 0.13 E 2.08

1816 1-1/4" Die Cast Screw-In Flex Conn 4 268.32 C 10.73 0.15 E 0.60

1818 2" Die Cast Screw-In Flex Conn 2 787.83 C 15.76 0.26 E 0.52

1830 3/4" Steel Squeeze Flex Conn 54 89.47 C 48.31 0.12 E 6.48

1846 3/4" Greenfield Conn 90D 54 516.34 C 278.82 0.15 E 8.10

1894 3/4" 90D LT Flex Conn w/Ins Throat 32 449.35 C 143.79 0.23 E 7.36

1895 1" 90D LT Flex Conn w/Ins Throat 42 959.00 C 402.78 0.28 E 11.76

1897 1-1/2" 90D LT Flex Conn w/Ins Throat 4 2,011.33 C 80.45 0.36 E 1.44

1898 2" 90D LT Flex Conn w/Ins Throat 12 2,888.97 C 346.68 0.43 E 5.16

2093 3/4" Non Metallic Liquidtight Flex Connector 2 245.11 C 4.90 0.11 E 0.22

2309 3/4" 1-Hole Strap 624 9.26 C 57.75 2.29 C 14.28

2310 1" 1-Hole Strap 151 15.80 C 23.90 2.29 C 3.46

2320 1" 2-Hole Strap 1 16.57 C 0.21 3.00 C 0.04

2321 1-1/4" 2-Hole Strap 38 26.31 C 9.87 4.00 C 1.50

2322 1-1/2" 2-Hole Strap 5 31.25 C 1.56 2.50 C 0.13

2323 2" 2-Hole Strap 145 45.42 C 65.86 2.50 C 3.63

2324 2-1/2" 2-Hole Strap 1 67.06 C 0.84 2.25 C 0.03

2325 3" 2-Hole Strap 295 90.19 C 266.06 3.10 C 9.15

2327 4" 2-Hole Strap 109 114.74 C 124.78 3.10 C 3.37

2342 1" Unistrut Strap 4 46.03 C 2.01 6.00 C 0.26

2344 1-1/2" Unistrut Strap 18 63.71 C 11.15 8.00 C 1.40

2349 4" Unistrut Strap 53 1,185.06 C 622.16 11.00 C 5.78

2365 3/4" Beam Clamp w/Conduit Hanger 19,034 126.92 C 24,158.43 6.00 C 1,142.06

2366 1" Beam Clamp w/Conduit Hanger 638 144.99 C 924.31 8.00 C 51.00

2367 1-1/4" Beam Clamp w/Conduit Hanger 51 163.92 C 82.98 11.00 C 5.57

2368 1-1/2" Beam Clamp w/Conduit Hanger 102 176.55 C 179.86 13.50 C 13.75

2369 2" Beam Clamp w/Conduit Hanger 186 174.21 C 324.47 15.00 C 27.94

2376 2-1/2" Edge Beam Clamp 16 38.00 E 593.75 20.00 C 3.13

2387 4" Parallel Beam Clamp 98 53.96 E 5,261.10 30.00 C 29.25

2394 1" Metal Stud Conduit Clip 1,076 109.18 C 1,174.23 5.00 C 53.78

2395 1/2" T-Bar Wire Conduit Clip 727 22.32 C 162.27 0.01 E 7.27

2439 4" Square Box (1/2 & 3/4 KO's) 1,155 72.08 C 832.52 0.18 E 207.90

2440 4" Square x 1-1/2" Deep Box w/bkt (1/2&3/4 KO's) 2,042 96.21 C 1,964.61 0.20 E 408.40

2442 4" Square x 2-1/8" Deep Box w/brkt (1/2&3/4 KO's) 1,022 117.12 C 1,196.97 0.20 E 204.40

2446 4-11/16" Square Box w/brkt Comb KO's 360 329.93 C 1,187.75 0.25 E 90.00

2448 1G WP Bell Box-(3)1/2" Hubs 124 239.11 C 296.50 0.30 E 37.20

4624 4" Square-3/0 Plaster Ring-1/2"D 59 54.16 C 31.95 0.07 E 4.13

* Target, Labor column 2
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4625 4" Square-3/0 Plaster Ring-5/8"D 24 31.90 C 7.66 0.07 E 1.68

4630 4" Square-1G Plaster Ring-5/8"D 2,222 30.67 C 681.49 0.07 E 155.54

4635 4" Square-2G Plaster Ring-5/8"D 297 82.89 C 246.18 0.07 E 20.79

4659 4-11/16"-1G Plaster Ring-3/4"D 356 97.96 C 348.74 0.08 E 28.48

5440 8x8x6" Screw Cover Pull Box-Nema 1 4 11.28 E 45.12 0.80 E 3.20

5441 10x8x6" Screw Cover Pull Box-Nema 1 4 15.86 E 63.44 1.10 E 4.40

5444 12x12x6" Screw Cover Pull Box-Nema 1 6 18.62 E 111.72 1.30 E 7.80

5448 18x18x6" Screw Cover Pull Box-Nema 1 3 33.17 E 99.51 1.75 E 5.25

5450 24x24x6" Screw Cover Pull Box-Nema 1 1 67.18 E 67.18 2.25 E 2.25

5453 12x18x8" Screw Cover Pull Box-Nema 1 6 31.91 E 191.46 1.60 E 9.60

5455 24x24x8" Screw Cover Pull Box-Nema 1 3 81.05 E 243.15 2.25 E 6.75

6051 Steel Cable Tray-Mesh Type/4"Dx12"W 1,990 QUOTE 4 0.00 14.00 C 278.60

1235497 3/4" Set Screw Steel Conn 99 19.80 C 19.60 0.06 E 5.94

1235498 3/4" Plastic Bushing 99 7.23 C 7.16 0.01 E 0.99

1235500 3/4" Metal Stud Conduit Clip 99 101.66 C 100.64 4.25 C 4.21

1235503 4" Square x 2-1/8" Deep Box (1/2 & 3/4 KO's) 94 95.51 C 89.78 0.18 E 16.92

1235504 4" Square x 2-1/8" Deep Box w/brkt (1/2&3/4 KO's) 99 146.15 C 144.69 0.20 E 19.80

1235508 4" Square-3/0 Plaster Ring-5/8"D 76 39.80 C 30.25 0.07 E 5.32

1235509 4" Square-1G Plaster Ring-5/8"D 99 38.28 C 37.90 0.07 E 6.93

1235543 3/4" Set Screw Steel Conn 28 19.80 C 5.54 0.06 E 1.68

1235544 3/4" Plastic Bushing 28 7.23 C 2.02 0.01 E 0.28

1235546 3/4" Metal Stud Conduit Clip 28 101.66 C 28.46 4.25 C 1.19

1235547 4" Square Box (1/2 & 3/4 KO's) 87 79.96 C 69.57 0.18 E 15.66

1235550 4" Square x 2-1/8" Deep Box w/brkt (1/2&3/4 KO's) 28 146.15 C 40.92 0.20 E 5.60

1235554 4" Square-3/0 Plaster Ring-5/8"D 87 39.80 C 34.63 0.07 E 6.09

1235555 4" Square-1G Plaster Ring-5/8"D 28 38.28 C 10.72 0.07 E 1.96

--- 01 Raceway, Fittings & Boxes Total --- 146,538.95 12,793.19

--- 02 Wire & Cable ---

2629 #12 THHN CU Stranded Wire 34,378 113.99 M 3,918.72 5.50 M 189.08

2630 #10 THHN CU Stranded Wire 652,490 177.01 M 115,497.22 6.00 M 3,914.94

2631 #8 THHN CU Stranded Wire 7,505 328.39 M 2,464.57 6.25 M 46.91

2632 #6 THHN CU Stranded Wire 20,377 512.18 M 10,436.69 7.00 M 142.64

2633 #4 THHN CU Stranded Wire 1,986 811.87 M 1,612.37 8.50 M 16.88

2634 #3 THHN CU Stranded Wire 1,161 818.63 M 950.43 9.00 M 10.45

2635 #2 THHN CU Stranded Wire 3,240 1,274.94 M 4,130.81 10.00 M 32.40

2636 #1 THHN CU Stranded Wire 2,824 1,776.17 M 5,015.90 11.00 M 31.06

2637 #1/0 THHN CU Stranded Wire 8,018 1,994.38 M 15,990.94 13.00 M 104.23

2639 #3/0 THHN CU Stranded Wire 3,784 3,097.20 M 11,719.80 17.00 M 64.33

2640 #4/0 THHN CU Stranded Wire 3,005 3,993.23 M 11,999.66 20.00 M 60.10

2641 #250MCM THHN CU Stranded Wire 3,680 4,766.36 M 17,540.20 22.00 M 80.96

2643 #350MCM THHN CU Stranded Wire 4,800 6,659.16 M 31,963.97 27.00 M 129.60

2645 #500MCM THHN CU Stranded Wire 11,216 9,127.11 M 102,369.67 33.00 M 370.13

2647 #750MCM THHN CU Stranded Wire 2,100 1,882.71 C 39,536.91 42.00 M 88.20

2857 TV CABLE (RG-6) 60,000 247.38 M 14,842.80 3.50 M 210.00

3007 #2 Stranded Bare Copper Wire 90 1,749.84 M 157.49 15.43 M 1.39

3011 #3/0 Stranded Bare Copper Wire 430 295.46 C 1,270.48 25.72 M 11.06

3012 #4/0 Stranded Bare Copper Wire 2,440 354.36 C 8,646.38 28.57 M 69.71

3028 14/2 AWG Shielded Fire Alarm Wire FPLR 11,660 289.80 M 3,379.07 13.50 M 157.41

3032 18/2 AWG Shielded Fire Alarm Wire FPLR 23,320 158.56 M 3,697.62 13.50 M 314.82

4323 #14-12-10 Wire Termination Labor 322 0.00 E 0.00 0.10 E 32.20

4324 #8-6 Wire Termination Labor 137 0.00 E 0.00 0.15 E 20.55

4325 #4-1 Wire Termination Labor 22 0.00 E 0.00 0.18 E 3.96

* Target, Labor column 2
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4326 #2-2/0 Wire Termination Labor 18 0.00 E 0.00 0.20 E 3.60

4327 #3/0-4/0 Wire Termination Labor 9 0.00 E 0.00 0.25 E 2.25

5013 Manufactured Fixture Whip 727 759.24 C 5,519.67 0.15 E 109.05

5016 Red Scotchlok Wirenuts (#18-10) 852 100.60 M 85.71 1.75 C 14.91

1235505 12/2 Aluminum Clad MC Cable 108 443.15 M 47.86 11.00 M 1.19

1235506 3/8" MC/BX Connector 36 61.92 C 22.29 0.08 E 2.88

1242374 100 Pair CU Riser cable 785 3,000.00 M 2,355.00 20.00 C 157.00

--- 02 Wire & Cable Total --- 415,172.23 6,393.89

--- 03 Distribution ---

4029 20A 1P Bolt-On Circuit Breaker 282 QUOTE 2 0.00 0.20 E 56.40

4045 45A 2P Bolt-On Circuit Breaker 8 QUOTE 2 0.00 0.40 E 3.20

4054 20A 3P Bolt-On Circuit Breaker 24 QUOTE 2 0.00 0.40 E 9.60

4056 30A 3P Bolt-On Circuit Breaker 24 QUOTE 2 0.00 0.40 E 9.60

4060 50A 3P Bolt-On Circuit Breaker 24 QUOTE 2 0.00 0.55 E 13.20

4061 60A 3P Bolt-On Circuit Breaker 2 QUOTE 2 0.00 0.60 E 1.20

4067 125A 3P Bolt-On Circuit Breaker 1 QUOTE 2 0.00 1.00 E 1.00

4108 60A 3P Plug-In Circuit Breaker 23 QUOTE 2 0.00 0.45 E 10.35

4189 200A 3P Circuit Breaker 6 QUOTE 2 0.00 1.55 E 9.30

1235140 750 KW Generator (w/out fuel tank) 1 QUOTE 12 0.00 41.60 E 41.60

1235143 Generator Battery Pack 1 QUOTE 12 0.00 0.96 E 0.96

1235144 Generator Battery Charger 1 QUOTE 12 0.00 0.96 E 0.96

100A 100 Amp Surf Panel-Nema 1 3 QUOTE 2 0.00 3.65 E 10.95

200A 200 Amp Surf Panel-Nema 1 4 QUOTE 2 0.00 5.80 E 23.20

225A 225 Amp Surf Panel-Nema 1 2 QUOTE 2 0.00 6.05 E 12.10

30A 100 Amp Surf Load Center-Nema 1 1 QUOTE 2 0.00 2.90 E 2.90

60A 100 Amp Surf Panel-Nema 1 2 QUOTE 2 0.00 3.25 E 6.50

H1 600 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 16.00 E 16.00

H2 225 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 12.50 E 12.50

H3 225 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 12.50 E 12.50

H4 600 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 27.75 E 27.75

H5 600 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 16.00 E 16.00

HCR 400A Distribution Board-Nema 1 1 QUOTE 2 0.00 10.05 E 10.05

HD1 1200A Main Switchboard/Free Standing-N1 1 QUOTE 2 0.00 33.85 E 33.85

HDEQ 800A Distribution Board-Nema 1 1 QUOTE 2 0.00 19.70 E 19.70

HEM 1000A Main Switchboard/Free Standing-N3R 1 QUOTE 2 0.00 25.65 E 25.65

HEQ1 400 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 13.65 E 13.65

HEQ2 600 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 16.35 E 16.35

HEQ3 225 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 12.00 E 12.00

HLS 225 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 8.90 E 8.90

HLS1 100 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 10.15 E 10.15

HLS2 100 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 10.15 E 10.15

HLS3 100 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 10.15 E 10.15

HLS4 100 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 10.15 E 10.15

L1 400 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 38.61 E 38.61

L2 400 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 38.61 E 38.61

L3 400 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 38.21 E 38.21

LCR1 400 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 27.73 E 27.73

LCR2 400 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 27.73 E 27.73

LEQ1 400 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 16.85 E 16.85

LEQ2 200 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 13.00 E 13.00

LEQK 225 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 12.00 E 12.00

LLS1 100 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 11.15 E 11.15

* Target, Labor column 2
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LLS2 100 Amp Surf Panel-Nema 1 1 QUOTE 2 0.00 10.15 E 10.15

MDP 1600A Main Switchboard/Free Standing-N1 1 QUOTE 2 0.00 49.84 E 49.84

MDP-1 600A Distribution Board-Nema 1 1 QUOTE 2 0.00 13.57 E 13.57

MDP-2 600A Distribution Board-Nema 1 1 QUOTE 2 0.00 13.45 E 13.45

MSB 2500A Main Switchboard/Free Standing-N1 1 QUOTE 2 0.00 72.65 E 72.65

TXL1 112.5 KVA 3PH Transformer 480/277V 1 QUOTE 2 0.00 16.00 E 16.00

TXL2 75 KVA 3PH Transformer 480/277V 1 QUOTE 2 0.00 13.90 E 13.90

TXL3 75 KVA 3PH Transformer 480/277V 1 QUOTE 2 0.00 13.90 E 13.90

TXLCR1 75 KVA 3PH Transformer 480/277V 1 QUOTE 2 0.00 13.90 E 13.90

TXLCR2 112.5 KVA 3PH Transformer 480/277V 1 QUOTE 2 0.00 16.00 E 16.00

TXLEQ1 75 KVA 3PH Transformer 480/277V 1 QUOTE 2 0.00 13.90 E 13.90

TXLEQ2 45 KVA 3PH Transformer 480/277V 1 QUOTE 2 0.00 12.85 E 12.85

TXLEQK 45 KVA 3PH Transformer 480/277V 1 QUOTE 2 0.00 12.85 E 12.85

TXLSS 30 KVA 3PH Transformer 480/277V 1 QUOTE 2 0.00 19.11 E 19.11

TXMDP 300 KVA 3PH Transformer 480/277V 1 QUOTE 2 0.00 20.00 E 20.00

--- 03 Distribution Total --- 0.00 1,014.48

--- 04 Light Fixtures & Lamps ---

4973 #10 Jack Chain 192 20.00 C 38.40 2.00 C 3.84

4974 1-1/2" "S" Hook 96 13.08 C 12.56 0.03 E 2.88

4976 T-Bar Box Hanger 20 443.06 C 88.61 0.12 E 2.40

4978 Tie Wire 2,208 0.15 E 331.20 0.10 E 220.80

5076 F32 T8 Cool White 32W 48" Fluor Lamp 733 QUOTE 1 0.00 0.03 E 21.99

1235557 T-Bar Box Hanger 87 517.29 C 450.04 0.12 E 10.44

1242376 F39 T5 Cool White HO" Fluor Lamp 200 QUOTE 1 0.00 0.03 E 6.00

1242377 F54 T5 Cool White HO" Fluor Lamp 100 QUOTE 1 0.00 0.03 E 3.00

CRRB Compact Fluor Recessed Downlight 31 QUOTE 1 0.00 0.65 E 20.15

CRWE Compact Fluor Recessed Downlight 2 QUOTE 1 0.00 0.65 E 1.30

FB2 4' Wall Fluor 1 QUOTE 1 0.00 0.50 E 0.50

FBC2 4' Wall Fluor 3 QUOTE 1 0.00 0.50 E 1.50

FFE2 4' Fluor Strip 87 QUOTE 1 0.00 0.40 E 34.80

FGA 2'x4' Fluor Lay-In 2 QUOTE 1 0.00 0.65 E 1.30

FGB 2'x4' Fluor Lay-In 52 QUOTE 1 0.00 0.65 E 33.80

FGB2 2'x4' Fluor Lay-In 40 QUOTE 1 0.00 0.65 E 26.00

FGC 2'x4' Fluor Lay-In 202 QUOTE 1 0.00 0.65 E 131.30

FMT2 4' Wrap-Around 2-Lamp 9 QUOTE 1 0.00 0.55 E 4.95

FPB 2'x4' Fluor Lay-In 10 QUOTE 1 0.00 0.65 E 6.50

FPB2 2'x4' Fluor Lay-In 121 QUOTE 1 0.00 0.65 E 78.65

FRA Compact Fluor Recessed Downlight 196 QUOTE 1 0.00 0.65 E 127.40

FSX2 4' Fluor Strip 16 QUOTE 1 0.00 0.40 E 6.40

FW 2' Wall Fluor 24 QUOTE 1 0.00 0.40 E 9.60

FWB 2' Wall Fluor 66 QUOTE 1 0.00 0.40 E 26.40

HL12 4' Wall Fluor 100 QUOTE 1 0.00 0.50 E 50.00

LYW LED. Bollard Fixture 11 QUOTE 1 0.00 1.40 E 15.40

MRA H.I.D. Recessed Fixture 10 QUOTE 1 0.00 0.80 E 8.00

MRAQ H.I.D. Recessed Fixture 11 QUOTE 1 0.00 0.80 E 8.80

MWCQ H.I.D. Wall Pack Fixture 1 QUOTE 1 0.00 0.90 E 0.90

MWD H.I.D. Decorative Wall Fixture 2 QUOTE 1 0.00 0.70 E 1.40

NL12 Recess Step Light 86 QUOTE 1 0.00 0.65 E 55.90

OW-2X4 2'x4' Fluor Lay-In 205 QUOTE 1 0.00 0.65 E 133.25

OW-EXIT Exit Fixture w/Batt Pack 20 QUOTE 1 0.00 0.55 E 11.00

OW-STRIP 4' 1-Lamp Fluor Strip 59 QUOTE 1 0.00 0.40 E 23.60

SL12 Compact Fluor Recessed Downlight 87 QUOTE 1 0.00 0.65 E 56.55

* Target, Labor column 2
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UC 24"-Under Counter Fixture 1 QUOTE 1 0.00 0.40 E 0.40

UC3 36" Under Counter Fixture 8 QUOTE 1 0.00 0.45 E 3.60

UC4 48" Under Counter Fixture 13 QUOTE 1 0.00 0.45 E 5.85

XA L.E.D. Exit Fixture W/Batt Pack 23 QUOTE 1 0.00 0.55 E 12.65

XAW L.E.D. Exit Fixture W/Batt Pack 2 QUOTE 1 0.00 0.55 E 1.10

XB L.E.D. Exit Fixture W/Batt Pack 8 QUOTE 1 0.00 0.55 E 4.40

XJ Dual Head Emerg Light w/Batt Pack 2 QUOTE 1 0.00 0.80 E 1.60

--- 04 Light Fixtures & Lamps Total --- 920.81 1,176.30

--- 05 Wiring Device & Covers ---

4390 20A Prem Spec Grade SP Switch 691 189.52 C 1,309.58 0.18 E 124.38

4391 20A SP Decora Switch 86 419.05 C 360.38 0.15 E 12.90

4415 20A Prem Spec Grade 3-Way Switch 31 291.61 C 90.40 0.24 E 7.44

4426 20A Prem Spec Grade 4-Way Toggle Switch 7 969.72 C 67.88 0.30 E 2.10

4445 20A/125V Prem Spec Grade Dup Rcpt(5-20R) 820 410.00 C 3,362.00 0.24 E 196.80

4453 20A/125V PremSpec Grde GFI Duplex(5-20R) 141 9.95 E 1,402.95 0.19 E 26.79

4602 60 Minute Spring Wound Timer 1 19.83 E 19.83 0.20 E 0.20

4682 1G Plastic Decora Plate 86 26.38 C 22.69 0.08 E 6.88

4688 1G Plastic Television Plate 200 29.93 C 59.86 0.05 E 10.00

4705 1G SS Blank Plate 172 74.97 C 128.95 0.08 E 13.76

4706 1G SS Decora/GFI Plate 132 99.71 C 131.62 0.05 E 6.60

4707 1G SS Dup Rcpt Plate 736 80.14 C 589.83 0.06 E 44.16

4711 1G SS Toggle Sw Plate 102 83.78 C 85.46 0.08 E 8.16

4715 2G SS Dup Rcpt Plate 42 183.87 C 77.23 0.08 E 3.36

4718 2G SS Toggle Sw Plate 255 174.84 C 445.84 0.10 E 25.50

4736 4" Square 1G Ind Switch Cover 117 67.68 C 79.19 0.07 E 8.19

4792 1G WP In Use Cover 9 6.83 E 61.47 0.12 E 1.08

4812 4" Square Flat Blank Cover 1,076 26.81 C 288.48 0.07 E 75.32

4813 4" Square Flat Blank Cover w/KO 541 38.73 C 209.53 0.07 E 37.87

4815 4-11/16" Square Box Blank Cvr w/KO 4 96.63 C 3.87 0.08 E 0.32

6795 Ground Screw with Bare Pigtain 919 35.92 C 330.10 1.20 C 11.03

1235510 4" Square Flat Blank Cover w/KO 18 48.33 C 8.70 0.07 E 1.26

--- 05 Wiring Device & Covers Total --- 9,135.84 624.10

--- 06 Underground/Site ---

1182 3/4" PVC Conduit 482 21.40 C 103.15 1.50 C 7.23

1183 1" PVC Conduit 1,560 31.20 C 486.72 1.75 C 27.30

1185 1-1/2" PVC Conduit 205 48.21 C 98.83 2.25 C 4.61

1190 4" PVC Conduit 1,150 186.99 C 2,150.39 4.00 C 46.00

1191 5" PVC Conduit 240 264.32 C 634.37 4.50 C 10.80

2045 3/4" PVC Male Adaptor 48 19.40 C 9.31 0.05 E 2.40

2046 1" PVC Male Adaptor 28 23.66 C 6.62 0.06 E 1.68

2048 1-1/2" PVC Male Adaptor 10 41.05 C 4.11 0.08 E 0.80

2053 4" PVC Male Adaptor 46 225.96 C 103.94 0.13 E 5.98

2054 5" PVC Male Adaptor 4 473.91 C 18.96 0.14 E 0.56

2099 3/4" PVC Coupling 38 9.78 C 3.72 0.03 E 1.14

2100 1" PVC Coupling 18 14.85 C 2.67 0.04 E 0.72

2102 1-1/2" PVC Coupling 10 27.67 C 2.77 0.06 E 0.60

2107 4" PVC Coupling 46 116.30 C 53.50 0.11 E 5.06

2108 5" PVC Coupling 4 386.32 C 15.45 0.12 E 0.48

2112 1" PVC Elbow 12 54.75 C 6.57 0.10 E 1.20

2163 4" GRC Elbow (30" Radius) 46 118.46 E 5,449.16 1.32 E 60.72

2164 5" GRC Elbow (30" Radius) 4 180.73 E 722.92 1.87 E 7.48

* Target, Labor column 2
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2429 2"x3" Base Spacer 31 60.32 C 18.85 10.00 C 3.13

2431 4"x3" Base Spacer 144 85.54 C 122.96 10.00 C 14.38

2432 5"x3" Base Spacer 30 89.23 C 26.77 10.00 C 3.00

5243 6"Wx18"D Trench-Ditch Witch 300 3.00 E 900.00 2.65 C 7.95

5244 6"Wx24"D Trench-Ditch Witch 2,440 4.00 E 9,760.00 3.00 C 73.20

5251 18"Wx36"D Trench-Back Hoe 170 6.00 E 1,020.00 3.65 C 6.21

5261 30"Wx48"D Trench-Back Hoe 50 8.00 E 400.00 5.75 C 2.88

5273 48"Wx60"D Trench-Back Hoe 50 13.00 E 650.00 5.75 C 2.88

5308 2 Sack Slurry/Concrete (Cu. Yards) 16 145.00 E 2,305.50 0.45 E 7.16

5316 6'x8' Concrete Transformer Pad 4 2,000.00 E 8,000.00 8.00 E 32.00

--- 06 Underground/Site Total --- 33,077.24 337.55

--- 07 Misc ---

2858 Coax Connector Male (RG-6) 400 3.46 E 1,384.00 0.02 E 8.00

2992 1/8" Poly Pull Line 10,137 5.80 M 58.80 2.00 M 20.27

4975 Seismic wire 410 2.00 E 820.00 0.03 E 12.30

5613 Unistrut (Deep) 74 127.29 C 94.67 10.00 C 7.44

5616 Cut 12 Gauge 1-5/8x1-5/8 Channel (labor) 149 0.00 E 0.00 0.15 E 22.31

5639 3/4"x10' Copper Ground Rod 37 25.20 E 932.40 0.37 E 13.69

5645 1-1/2-4" Ground Clamp 4 3,246.09 C 129.84 0.30 E 1.20

5811 4x8x3/4" Plywood (CCA) 6 45.00 E 270.00 0.75 E 4.50

5814 Red Wirenuts 12,753 100.60 M 1,282.95 1.75 C 223.18

6794 3/16X1 Nylon Anchor 117 5.92 C 6.93 7.50 C 8.78

6802 10x1" TEK Screw 1,942 6.55 C 127.20 0.01 E 19.42

6803 10x3/4" TEK Screw 820 6.84 C 56.09 0.01 E 8.20

6804 6X1/4" Pan Head Tapping Screw 5,448 1.64 C 89.35 0.01 E 54.48

6805 Ground Screw 443 7.16 C 31.72 0.01 E 4.43

13510 Demo Transfer Switch 260A 1 3.00 E 3.00 2.10 E 2.10

13512 Demo Transfer Switch 100A 1 3.00 E 3.00 1.08 E 1.08

13529 Demo Generator 75KW 1 16.00 E 16.00 14.20 E 14.20

13531 Demo Generator 30KW 1 16.00 E 16.00 10.80 E 10.80

13604 Remove #500MCM wire (per foot) 1,840 0.00 E 0.00 1.21 C 22.26

13624 Demo 3/4" EMT/Wire (per foot) 132 0.00 E 0.00 0.04 E 5.28

13650 Demo Panelboard 200A 7 0.00 E 0.00 1.50 E 10.50

13651 Demo Panelboard 100A 10 0.00 E 0.00 1.20 E 12.00

13652 Demo Panelboard 60A 6 0.00 E 0.00 1.20 E 7.20

13672 Demo 4" EMT/Wire (per foot) 784 0.00 E 0.00 0.50 E 392.00

13673 Demo 3" EMT/Wire (per foot) 125 0.00 E 0.00 0.04 E 5.00

13674 Demo 2" EMT/Wire (per foot) 2,967 0.00 E 0.00 0.02 E 59.34

13675 Demo 1" EMT/Wire (per foot) 1,175 0.00 E 0.00 0.25 E 293.75

13682 Demo Switchgear 1600A 2 0.00 E 0.00 7.00 E 14.00

13688 Demo Panelboard 600A 4 0.00 E 0.00 3.00 E 12.00

13690 Demo Panelboard 225A 6 0.00 E 0.00 1.50 E 9.00

15162 F20 Alloy-CU-CU & CU-Steel Weld 9 95.00 E 855.00 0.50 E 4.50

15200 Transformer Housekeeping Pad 1 450.00 E 450.00 3.00 E 3.00

15213 Test Station DD 18 QUOTE 6 0.00 1.00 E 18.00

15240 14-2 Speaker Cable 3,500 115.00 M 402.50 3.50 M 12.25

15255 400A 4Pole Automatic Transfer Switch Nema 1 1 QUOTE 12 0.00 10.00 E 10.00

15256 800A 4Pole Automatic Transfer Switch Nema 1 1 QUOTE 12 0.00 20.00 E 20.00

15268 Generator Pad 1 4,000.00 E 4,000.00 8.00 E 8.00

15279 Bollard Base 11 300.00 E 3,300.00 2.00 E 22.00

15295 225A 3Pole Automatic Transfer Switch Nema 1 1 QUOTE 12 0.00 8.00 E 8.00

15296 1200A 3Pole Automatic Transfer Switch Nema 1 1 QUOTE 12 0.00 32.00 E 32.00

* Target, Labor column 2
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15304 Ground Bar 1 250.00 E 250.00 1.50 E 1.50

15306 High Voltage Box Pad 1 1,500.00 E 1,500.00 3.00 E 3.00

1235155 WP Generator Housing 1 QUOTE 12 0.00 5.76 E 5.76

1235171 Fuel for Testing Generator 1,000 4.50 E 4,500.00 0.96 C 9.60

1235430 Switchbord (2 Section) Housekeeping Pad 1 450.00 E 450.00 4.00 E 4.00

1235434 TMGB 3 350.00 E 1,050.00 2.50 E 7.50

1235441 Cable Tray  center support 334 QUOTE 4 0.00 0.50 E 167.00

1235507 1/8" Poly Pull Line 990 5.80 M 5.74 2.00 M 1.98

1235520 Yellow Insulated Connector22-10 579 58.67 M 33.97 1.75 C 10.13

1235538 Cadweld 41 65.00 E 2,665.00 0.50 E 20.50

1235553 1/8" Poly Pull Line 6,688 5.80 M 38.79 2.00 M 13.38

1235566 Yellow Insulated Connector22-10 84 58.67 M 4.93 1.75 M 0.15

1235567 Red Wirenuts 261 109.34 M 28.54 1.75 C 4.57

1242332 Butt Splice Kit 199 6.95 E 1,383.05 0.20 E 39.80

1242379 6000 Gallon Generator Fuel Tank Installation 1 QUOTE 12 0.00 15.36 E 15.36

1242395 Generator Fuel Tank Pad 1 3,500.00 E 3,500.00 8.00 E 8.00

LBW LED Wall Pack Fixture 3 QUOTE 1 0.00 0.90 E 2.70

T0001 S-PW Watt Stppper PW100G 10 QUOTE 36 0.00 0.25 E 2.50

T0002 M-CX WATT STOPPER CX105 71 QUOTE 36 0.00 0.25 E 17.75

T0003 S-T WATT STOPPER TS400G 14 QUOTE 36 0.00 0.25 E 3.50

T0004 M-CI WATT STOPPER C1205I 1 QUOTE 36 0.00 0.25 E 0.25

T0005 M-DT2 WATT STOPPER DT205 9 QUOTE 36 0.00 0.65 E 5.85

T0007 M-UT3 WATT STOPPER UT305 3 QUOTE 36 0.00 0.25 E 0.75

T0008 PP-BZ150 WATT STOPPER BZ150 77 QUOTE 36 0.00 0.50 E 38.50

T0010 Sound proof Box Insulation 358 15.00 E 5,370.00 0.20 E 71.60

T0012 Kitchen square foot 1655 & 660 BUDGET 1 92,600.00 E 92,600.00 1,157.00 E 1,157.00

T0013 DISCONNECT BUDGET 1 7,460.00 E 7,460.00 61.00 E 61.00

T0014 FLOOR BOX BUDGET 7 400.00 E 2,800.00 2.00 E 14.00

T0015 LIGHTNING PROTECTION BUDGET 1 73,347.30 E 73,347.30 1,700.00 E 1,700.00

--- 07 Misc Total --- 211,316.77 4,804.09

--- 08 Special Systems ---

5713 Fire Alarm Central Station Panel 1 QUOTE 6 0.00 6.00 E 6.00

1234747 Strobe/Visual Fire Alarm Device 84 QUOTE 6 0.00 0.50 E 42.00

1235513 Smoke Detector 65 QUOTE 6 0.00 0.35 E 22.75

1235514 Heat Detector 11 QUOTE 6 0.00 0.35 E 3.85

1235515 Fire Alarm Pull Station WP 15 QUOTE 6 0.00 0.35 E 5.25

1235562 Audio Visual Fire Alarm Device 28 QUOTE 6 0.00 0.50 E 14.00

--- 08 Special Systems Total --- 0.00 93.85

--- 10 Voice/Data/Video ---

2862 Plenum Cat 5 24gauge 4pair Nurse Call 46,400 226.89 M 10,527.70 8.85 M 410.64

2864 Plenum Cat 5e 24gauge 4pair 306,100 196.92 M 60,277.21 8.85 M 2,708.99

T0009 PH/DATA Jack Assembly 356 35.00 E 12,460.00 0.35 E 124.60

T0011 Through Wall Cable Tray Fire Rated 7 QUOTE 4 0.00 1.00 E 7.00

--- 10 Voice/Data/Video Total --- 83,264.91 3,251.23

--- 12 Fire Alarms ---

1234748 Duct Detector 18 QUOTE 6 0.00 0.30 E 5.40

--- 12 Fire Alarms Total --- 0.00 5.40

Job Total 899,426.75 30,494.08

* Target, Labor column 2
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Entry Item# Description Quantity Price Ext Price Labor Ext Labor

1 CRRB Compact Fluor Recessed Downlight 9.00 Quote 1 0.00 0.65 E 5.85

4978 Tie Wire 18.00 0.15 E 2.70 0.10 E 1.80

2 CRRB Compact Fluor Recessed Downlight 22.00 Quote 1 0.00 0.65 E 14.30

4978 Tie Wire 44.00 0.15 E 6.60 0.10 E 4.40

3 CRWE Compact Fluor Recessed Downlight 2.00 Quote 1 0.00 0.65 E 1.30

4978 Tie Wire 4.00 0.15 E 0.60 0.10 E 0.40

4 FB2 4' Wall Fluor 1.00 Quote 1 0.00 0.50 E 0.50

A7329 4" Square Box w/Flat Brkt & 3/0 Ring 1.00 1.58 E 1.58 0.32 E 0.32

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 1.00 96.21 C 0.96 0.20 E 0.20

       4625 4" Square-3/0 Plaster Ring-5/8"D 1.00 31.90 C 0.32 0.07 E 0.07

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

5 FBC2 4' Wall Fluor 1.00 Quote 1 0.00 0.50 E 0.50

A7329 4" Square Box w/Flat Brkt & 3/0 Ring 1.00 1.58 E 1.58 0.32 E 0.32

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 1.00 96.21 C 0.96 0.20 E 0.20

       4625 4" Square-3/0 Plaster Ring-5/8"D 1.00 31.90 C 0.32 0.07 E 0.07

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

6 FBC2 4' Wall Fluor 2.00 Quote 1 0.00 0.50 E 1.00

A7329 4" Square Box w/Flat Brkt & 3/0 Ring 2.00 1.58 E 3.16 0.32 E 0.65

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 2.00 96.21 C 1.92 0.20 E 0.40

       4625 4" Square-3/0 Plaster Ring-5/8"D 2.00 31.90 C 0.64 0.07 E 0.14

       5814 Red Wirenuts 6.00 100.60 M 0.60 1.75 C 0.11

7 FFE2 4' Fluor Strip 26.00 Quote 1 0.00 0.40 E 10.40

A7341 4" Square Box w/Blank Cover 26.00 1.29 E 33.54 0.30 E 7.87

       2439 4" Square Box (1/2 & 3/4 KO's) 26.00 72.08 C 18.74 0.18 E 4.68

       4812 4" Square Flat Blank Cover 26.00 26.81 C 6.97 0.07 E 1.82

       5814 Red Wirenuts 78.00 100.60 M 7.85 1.75 C 1.37

8 FFE2 4' Fluor Strip 24.00 Quote 1 0.00 0.40 E 9.60

A7341 4" Square Box w/Blank Cover 24.00 1.29 E 30.96 0.30 E 7.26

       5814 Red Wirenuts 72.00 100.60 M 7.24 1.75 C 1.26

       2439 4" Square Box (1/2 & 3/4 KO's) 24.00 72.08 C 17.30 0.18 E 4.32

       4812 4" Square Flat Blank Cover 24.00 26.81 C 6.43 0.07 E 1.68

9 FFE2 4' Fluor Strip 23.00 Quote 1 0.00 0.40 E 9.20

A7341 4" Square Box w/Blank Cover 23.00 1.29 E 29.67 0.30 E 6.96

       5814 Red Wirenuts 69.00 100.60 M 6.94 1.75 C 1.21

       2439 4" Square Box (1/2 & 3/4 KO's) 23.00 72.08 C 16.58 0.18 E 4.14

       4812 4" Square Flat Blank Cover 23.00 26.81 C 6.17 0.07 E 1.61

10 FFE2 4' Fluor Strip 14.00 Quote 1 0.00 0.40 E 5.60

A7341 4" Square Box w/Blank Cover 14.00 1.29 E 18.06 0.30 E 4.24

       5814 Red Wirenuts 42.00 100.60 M 4.23 1.75 C 0.74

       2439 4" Square Box (1/2 & 3/4 KO's) 14.00 72.08 C 10.09 0.18 E 2.52

       4812 4" Square Flat Blank Cover 14.00 26.81 C 3.75 0.07 E 0.98

11 FGA 2'x4' Fluor Lay-In 2.00 Quote 1 0.00 0.65 E 1.30

A7354 4" Square Box w/(1) Fixture Whip 2.00 9.40 E 18.80 0.52 E 1.03

       2395 1/2" T-Bar Wire Conduit Clip 2.00 22.32 C 0.45 0.01 E 0.02

       2439 4" Square Box (1/2 & 3/4 KO's) 2.00 72.08 C 1.44 0.18 E 0.36

       4812 4" Square Flat Blank Cover 2.00 26.81 C 0.54 0.07 E 0.14

       5013 Manufactured Fixture Whip 2.00 759.24 C 15.18 0.15 E 0.30

       5814 Red Wirenuts 12.00 100.60 M 1.21 1.75 C 0.21

4978 Tie Wire 8.00 0.15 E 1.20 0.10 E 0.80

6802 10x1" TEK Screw 8.00 6.55 C 0.52 0.01 E 0.08

12 FGB 2'x4' Fluor Lay-In 31.00 Quote 1 0.00 0.65 E 20.15

A7354 4" Square Box w/(1) Fixture Whip 31.00 9.40 E 291.40 0.52 E 15.97

       5814 Red Wirenuts 186.00 100.60 M 18.71 1.75 C 3.26
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       2439 4" Square Box (1/2 & 3/4 KO's) 31.00 72.08 C 22.34 0.18 E 5.58

       4812 4" Square Flat Blank Cover 31.00 26.81 C 8.31 0.07 E 2.17

       2395 1/2" T-Bar Wire Conduit Clip 31.00 22.32 C 6.92 0.01 E 0.31

       5013 Manufactured Fixture Whip 31.00 759.24 C 235.36 0.15 E 4.65

4978 Tie Wire 124.00 0.15 E 18.60 0.10 E 12.40

6802 10x1" TEK Screw 124.00 6.55 C 8.12 0.01 E 1.24

13 FGB 2'x4' Fluor Lay-In 14.00 Quote 1 0.00 0.65 E 9.10

A7354 4" Square Box w/(1) Fixture Whip 14.00 9.40 E 131.60 0.52 E 7.21

       5814 Red Wirenuts 84.00 100.60 M 8.45 1.75 C 1.47

       2439 4" Square Box (1/2 & 3/4 KO's) 14.00 72.08 C 10.09 0.18 E 2.52

       4812 4" Square Flat Blank Cover 14.00 26.81 C 3.75 0.07 E 0.98

       2395 1/2" T-Bar Wire Conduit Clip 14.00 22.32 C 3.12 0.01 E 0.14

       5013 Manufactured Fixture Whip 14.00 759.24 C 106.29 0.15 E 2.10

4978 Tie Wire 56.00 0.15 E 8.40 0.10 E 5.60

6802 10x1" TEK Screw 56.00 6.55 C 3.67 0.01 E 0.56

14 FGB 2'x4' Fluor Lay-In 7.00 Quote 1 0.00 0.65 E 4.55

A7354 4" Square Box w/(1) Fixture Whip 7.00 9.40 E 65.80 0.52 E 3.61

       5814 Red Wirenuts 42.00 100.60 M 4.23 1.75 C 0.74

       2439 4" Square Box (1/2 & 3/4 KO's) 7.00 72.08 C 5.05 0.18 E 1.26

       4812 4" Square Flat Blank Cover 7.00 26.81 C 1.88 0.07 E 0.49

       2395 1/2" T-Bar Wire Conduit Clip 7.00 22.32 C 1.56 0.01 E 0.07

       5013 Manufactured Fixture Whip 7.00 759.24 C 53.15 0.15 E 1.05

4978 Tie Wire 28.00 0.15 E 4.20 0.10 E 2.80

6802 10x1" TEK Screw 28.00 6.55 C 1.83 0.01 E 0.28

15 FGB2 2'x4' Fluor Lay-In 6.00 Quote 1 0.00 0.65 E 3.90

A7354 4" Square Box w/(1) Fixture Whip 6.00 9.40 E 56.40 0.52 E 3.09

       5814 Red Wirenuts 36.00 100.60 M 3.62 1.75 C 0.63

       2439 4" Square Box (1/2 & 3/4 KO's) 6.00 72.08 C 4.32 0.18 E 1.08

       4812 4" Square Flat Blank Cover 6.00 26.81 C 1.61 0.07 E 0.42

       2395 1/2" T-Bar Wire Conduit Clip 6.00 22.32 C 1.34 0.01 E 0.06

       5013 Manufactured Fixture Whip 6.00 759.24 C 45.55 0.15 E 0.90

4978 Tie Wire 24.00 0.15 E 3.60 0.10 E 2.40

6802 10x1" TEK Screw 24.00 6.55 C 1.57 0.01 E 0.24

16 FGB2 2'x4' Fluor Lay-In 26.00 Quote 1 0.00 0.65 E 16.90

A7354 4" Square Box w/(1) Fixture Whip 26.00 9.40 E 244.40 0.52 E 13.39

       5814 Red Wirenuts 156.00 100.60 M 15.69 1.75 C 2.73

       2439 4" Square Box (1/2 & 3/4 KO's) 26.00 72.08 C 18.74 0.18 E 4.68

       4812 4" Square Flat Blank Cover 26.00 26.81 C 6.97 0.07 E 1.82

       2395 1/2" T-Bar Wire Conduit Clip 26.00 22.32 C 5.80 0.01 E 0.26

       5013 Manufactured Fixture Whip 26.00 759.24 C 197.40 0.15 E 3.90

4978 Tie Wire 104.00 0.15 E 15.60 0.10 E 10.40

6802 10x1" TEK Screw 104.00 6.55 C 6.81 0.01 E 1.04

17 FGB2 2'x4' Fluor Lay-In 8.00 Quote 1 0.00 0.65 E 5.20

A7354 4" Square Box w/(1) Fixture Whip 8.00 9.40 E 75.20 0.52 E 4.12

       5814 Red Wirenuts 48.00 100.60 M 4.83 1.75 C 0.84

       2439 4" Square Box (1/2 & 3/4 KO's) 8.00 72.08 C 5.77 0.18 E 1.44

       4812 4" Square Flat Blank Cover 8.00 26.81 C 2.14 0.07 E 0.56

       2395 1/2" T-Bar Wire Conduit Clip 8.00 22.32 C 1.79 0.01 E 0.08

       5013 Manufactured Fixture Whip 8.00 759.24 C 60.74 0.15 E 1.20

4978 Tie Wire 32.00 0.15 E 4.80 0.10 E 3.20

6802 10x1" TEK Screw 32.00 6.55 C 2.10 0.01 E 0.32

18 FGC 2'x4' Fluor Lay-In 44.00 Quote 1 0.00 0.65 E 28.60

A7354 4" Square Box w/(1) Fixture Whip 44.00 9.40 E 413.60 0.52 E 22.66
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       5814 Red Wirenuts 264.00 100.60 M 26.56 1.75 C 4.62

       2439 4" Square Box (1/2 & 3/4 KO's) 44.00 72.08 C 31.72 0.18 E 7.92

       4812 4" Square Flat Blank Cover 44.00 26.81 C 11.80 0.07 E 3.08

       2395 1/2" T-Bar Wire Conduit Clip 44.00 22.32 C 9.82 0.01 E 0.44

       5013 Manufactured Fixture Whip 44.00 759.24 C 334.07 0.15 E 6.60

4978 Tie Wire 176.00 0.15 E 26.40 0.10 E 17.60

6802 10x1" TEK Screw 176.00 6.55 C 11.53 0.01 E 1.76

19 FGC 2'x4' Fluor Lay-In 102.00 Quote 1 0.00 0.65 E 66.30

A7354 4" Square Box w/(1) Fixture Whip 102.00 9.40 E 958.80 0.52 E 52.53

       5814 Red Wirenuts 612.00 100.60 M 61.57 1.75 C 10.71

       2439 4" Square Box (1/2 & 3/4 KO's) 102.00 72.08 C 73.52 0.18 E 18.36

       4812 4" Square Flat Blank Cover 102.00 26.81 C 27.35 0.07 E 7.14

       2395 1/2" T-Bar Wire Conduit Clip 102.00 22.32 C 22.77 0.01 E 1.02

       5013 Manufactured Fixture Whip 102.00 759.24 C 774.42 0.15 E 15.30

4978 Tie Wire 408.00 0.15 E 61.20 0.10 E 40.80

6802 10x1" TEK Screw 408.00 6.55 C 26.72 0.01 E 4.08

20 FGC 2'x4' Fluor Lay-In 30.00 Quote 1 0.00 0.65 E 19.50

A7354 4" Square Box w/(1) Fixture Whip 30.00 9.40 E 282.00 0.52 E 15.45

       5814 Red Wirenuts 180.00 100.60 M 18.11 1.75 C 3.15

       2439 4" Square Box (1/2 & 3/4 KO's) 30.00 72.08 C 21.62 0.18 E 5.40

       4812 4" Square Flat Blank Cover 30.00 26.81 C 8.04 0.07 E 2.10

       2395 1/2" T-Bar Wire Conduit Clip 30.00 22.32 C 6.70 0.01 E 0.30

       5013 Manufactured Fixture Whip 30.00 759.24 C 227.77 0.15 E 4.50

4978 Tie Wire 120.00 0.15 E 18.00 0.10 E 12.00

6802 10x1" TEK Screw 120.00 6.55 C 7.86 0.01 E 1.20

21 FGC 2'x4' Fluor Lay-In 26.00 Quote 1 0.00 0.65 E 16.90

A7354 4" Square Box w/(1) Fixture Whip 26.00 9.40 E 244.40 0.52 E 13.39

       5814 Red Wirenuts 156.00 100.60 M 15.69 1.75 C 2.73

       2439 4" Square Box (1/2 & 3/4 KO's) 26.00 72.08 C 18.74 0.18 E 4.68

       4812 4" Square Flat Blank Cover 26.00 26.81 C 6.97 0.07 E 1.82

       2395 1/2" T-Bar Wire Conduit Clip 26.00 22.32 C 5.80 0.01 E 0.26

       5013 Manufactured Fixture Whip 26.00 759.24 C 197.40 0.15 E 3.90

4978 Tie Wire 104.00 0.15 E 15.60 0.10 E 10.40

6802 10x1" TEK Screw 104.00 6.55 C 6.81 0.01 E 1.04

22 FMT2 4' Wrap-Around 2-Lamp 1.00 Quote 1 0.00 0.55 E 0.55

A7341 4" Square Box w/Blank Cover 1.00 1.29 E 1.29 0.30 E 0.30

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

       2439 4" Square Box (1/2 & 3/4 KO's) 1.00 72.08 C 0.72 0.18 E 0.18

       4812 4" Square Flat Blank Cover 1.00 26.81 C 0.27 0.07 E 0.07

23 FMT2 4' Wrap-Around 2-Lamp 8.00 Quote 1 0.00 0.55 E 4.40

A7341 4" Square Box w/Blank Cover 8.00 1.29 E 10.32 0.30 E 2.42

       5814 Red Wirenuts 24.00 100.60 M 2.41 1.75 C 0.42

       2439 4" Square Box (1/2 & 3/4 KO's) 8.00 72.08 C 5.77 0.18 E 1.44

       4812 4" Square Flat Blank Cover 8.00 26.81 C 2.14 0.07 E 0.56

24 FPB 2'x4' Fluor Lay-In 10.00 Quote 1 0.00 0.65 E 6.50

A7354 4" Square Box w/(1) Fixture Whip 10.00 9.40 E 94.00 0.52 E 5.15

       5814 Red Wirenuts 60.00 100.60 M 6.04 1.75 C 1.05

       2439 4" Square Box (1/2 & 3/4 KO's) 10.00 72.08 C 7.21 0.18 E 1.80

       4812 4" Square Flat Blank Cover 10.00 26.81 C 2.68 0.07 E 0.70

       2395 1/2" T-Bar Wire Conduit Clip 10.00 22.32 C 2.23 0.01 E 0.10

       5013 Manufactured Fixture Whip 10.00 759.24 C 75.92 0.15 E 1.50

4978 Tie Wire 40.00 0.15 E 6.00 0.10 E 4.00

6802 10x1" TEK Screw 40.00 6.55 C 2.62 0.01 E 0.40
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25 FPB2 2'x4' Fluor Lay-In 104.00 Quote 1 0.00 0.65 E 67.60

A7354 4" Square Box w/(1) Fixture Whip 104.00 9.40 E 977.60 0.52 E 53.56

       5814 Red Wirenuts 624.00 100.60 M 62.77 1.75 C 10.92

       2439 4" Square Box (1/2 & 3/4 KO's) 104.00 72.08 C 74.96 0.18 E 18.72

       4812 4" Square Flat Blank Cover 104.00 26.81 C 27.88 0.07 E 7.28

       2395 1/2" T-Bar Wire Conduit Clip 104.00 22.32 C 23.21 0.01 E 1.04

       5013 Manufactured Fixture Whip 104.00 759.24 C 789.61 0.15 E 15.60

4978 Tie Wire 416.00 0.15 E 62.40 0.10 E 41.60

6802 10x1" TEK Screw 416.00 6.55 C 27.25 0.01 E 4.16

26 FPB2 2'x4' Fluor Lay-In 2.00 Quote 1 0.00 0.65 E 1.30

A7354 4" Square Box w/(1) Fixture Whip 2.00 9.40 E 18.80 0.52 E 1.03

       5814 Red Wirenuts 12.00 100.60 M 1.21 1.75 C 0.21

       2439 4" Square Box (1/2 & 3/4 KO's) 2.00 72.08 C 1.44 0.18 E 0.36

       4812 4" Square Flat Blank Cover 2.00 26.81 C 0.54 0.07 E 0.14

       2395 1/2" T-Bar Wire Conduit Clip 2.00 22.32 C 0.45 0.01 E 0.02

       5013 Manufactured Fixture Whip 2.00 759.24 C 15.18 0.15 E 0.30

4978 Tie Wire 8.00 0.15 E 1.20 0.10 E 0.80

6802 10x1" TEK Screw 8.00 6.55 C 0.52 0.01 E 0.08

27 FPB2 2'x4' Fluor Lay-In 15.00 Quote 1 0.00 0.65 E 9.75

A7354 4" Square Box w/(1) Fixture Whip 15.00 9.40 E 141.00 0.52 E 7.73

       5814 Red Wirenuts 90.00 100.60 M 9.05 1.75 C 1.58

       2439 4" Square Box (1/2 & 3/4 KO's) 15.00 72.08 C 10.81 0.18 E 2.70

       4812 4" Square Flat Blank Cover 15.00 26.81 C 4.02 0.07 E 1.05

       2395 1/2" T-Bar Wire Conduit Clip 15.00 22.32 C 3.35 0.01 E 0.15

       5013 Manufactured Fixture Whip 15.00 759.24 C 113.89 0.15 E 2.25

4978 Tie Wire 60.00 0.15 E 9.00 0.10 E 6.00

6802 10x1" TEK Screw 60.00 6.55 C 3.93 0.01 E 0.60

28 FRA Compact Fluor Recessed Downlight 63.00 Quote 1 0.00 0.65 E 40.95

4978 Tie Wire 126.00 0.15 E 18.90 0.10 E 12.60

29 FRA Compact Fluor Recessed Downlight 59.00 Quote 1 0.00 0.65 E 38.35

4978 Tie Wire 118.00 0.15 E 17.70 0.10 E 11.80

30 FRA Compact Fluor Recessed Downlight 46.00 Quote 1 0.00 0.65 E 29.90

4978 Tie Wire 92.00 0.15 E 13.80 0.10 E 9.20

31 FRA Compact Fluor Recessed Downlight 28.00 Quote 1 0.00 0.65 E 18.20

4978 Tie Wire 56.00 0.15 E 8.40 0.10 E 5.60

32 FSX2 4' Fluor Strip 5.00 Quote 1 0.00 0.40 E 2.00

4973 #10 Jack Chain 60.00 20.00 C 12.00 2.00 C 1.20

4974 1-1/2" "S" Hook 30.00 13.08 C 3.92 0.03 E 0.90

A7354 4" Square Box w/(1) Fixture Whip 5.00 9.40 E 47.00 0.52 E 2.58

       5814 Red Wirenuts 30.00 100.60 M 3.02 1.75 C 0.53

       2439 4" Square Box (1/2 & 3/4 KO's) 5.00 72.08 C 3.60 0.18 E 0.90

       4812 4" Square Flat Blank Cover 5.00 26.81 C 1.34 0.07 E 0.35

       2395 1/2" T-Bar Wire Conduit Clip 5.00 22.32 C 1.12 0.01 E 0.05

       5013 Manufactured Fixture Whip 5.00 759.24 C 37.96 0.15 E 0.75

33 FSX2 4' Fluor Strip 10.00 Quote 1 0.00 0.40 E 4.00

4973 #10 Jack Chain 120.00 20.00 C 24.00 2.00 C 2.40

4974 1-1/2" "S" Hook 60.00 13.08 C 7.85 0.03 E 1.80

A7354 4" Square Box w/(1) Fixture Whip 10.00 9.40 E 94.00 0.52 E 5.15

       5814 Red Wirenuts 60.00 100.60 M 6.04 1.75 C 1.05

       2439 4" Square Box (1/2 & 3/4 KO's) 10.00 72.08 C 7.21 0.18 E 1.80

       4812 4" Square Flat Blank Cover 10.00 26.81 C 2.68 0.07 E 0.70

       2395 1/2" T-Bar Wire Conduit Clip 10.00 22.32 C 2.23 0.01 E 0.10

       5013 Manufactured Fixture Whip 10.00 759.24 C 75.92 0.15 E 1.50
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34 FSX2 4' Fluor Strip 1.00 Quote 1 0.00 0.40 E 0.40

4973 #10 Jack Chain 12.00 20.00 C 2.40 2.00 C 0.24

4974 1-1/2" "S" Hook 6.00 13.08 C 0.78 0.03 E 0.18

A7354 4" Square Box w/(1) Fixture Whip 1.00 9.40 E 9.40 0.52 E 0.52

       5814 Red Wirenuts 6.00 100.60 M 0.60 1.75 C 0.11

       2439 4" Square Box (1/2 & 3/4 KO's) 1.00 72.08 C 0.72 0.18 E 0.18

       4812 4" Square Flat Blank Cover 1.00 26.81 C 0.27 0.07 E 0.07

       2395 1/2" T-Bar Wire Conduit Clip 1.00 22.32 C 0.22 0.01 E 0.01

       5013 Manufactured Fixture Whip 1.00 759.24 C 7.59 0.15 E 0.15

35 HL12 4' Wall Fluor 32.00 Quote 1 0.00 0.50 E 16.00

1242376 F39 T5 Cool White HO" Fluor Lamp 64.00 Quote 1 0.00 0.03 E 1.92

1242377 F54 T5 Cool White HO" Fluor Lamp 32.00 Quote 1 0.00 0.03 E 0.96

A7341 4" Square Box w/Blank Cover 32.00 1.29 E 41.28 0.30 E 9.68

       5814 Red Wirenuts 96.00 100.60 M 9.66 1.75 C 1.68

       2439 4" Square Box (1/2 & 3/4 KO's) 32.00 72.08 C 23.07 0.18 E 5.76

       4812 4" Square Flat Blank Cover 32.00 26.81 C 8.58 0.07 E 2.24

36 HL12 4' Wall Fluor 31.00 Quote 1 0.00 0.50 E 15.50

1242376 F39 T5 Cool White HO" Fluor Lamp 62.00 Quote 1 0.00 0.03 E 1.86

1242377 F54 T5 Cool White HO" Fluor Lamp 31.00 Quote 1 0.00 0.03 E 0.93

A7341 4" Square Box w/Blank Cover 31.00 1.29 E 39.99 0.30 E 9.38

       5814 Red Wirenuts 93.00 100.60 M 9.36 1.75 C 1.63

       2439 4" Square Box (1/2 & 3/4 KO's) 31.00 72.08 C 22.34 0.18 E 5.58

       4812 4" Square Flat Blank Cover 31.00 26.81 C 8.31 0.07 E 2.17

37 HL12 4' Wall Fluor 23.00 Quote 1 0.00 0.50 E 11.50

1242376 F39 T5 Cool White HO" Fluor Lamp 46.00 Quote 1 0.00 0.03 E 1.38

1242377 F54 T5 Cool White HO" Fluor Lamp 23.00 Quote 1 0.00 0.03 E 0.69

A7341 4" Square Box w/Blank Cover 23.00 1.29 E 29.67 0.30 E 6.96

       5814 Red Wirenuts 69.00 100.60 M 6.94 1.75 C 1.21

       2439 4" Square Box (1/2 & 3/4 KO's) 23.00 72.08 C 16.58 0.18 E 4.14

       4812 4" Square Flat Blank Cover 23.00 26.81 C 6.17 0.07 E 1.61

38 HL12 4' Wall Fluor 14.00 Quote 1 0.00 0.50 E 7.00

1242376 F39 T5 Cool White HO" Fluor Lamp 28.00 Quote 1 0.00 0.03 E 0.84

1242377 F54 T5 Cool White HO" Fluor Lamp 14.00 Quote 1 0.00 0.03 E 0.42

A7341 4" Square Box w/Blank Cover 14.00 1.29 E 18.06 0.30 E 4.24

       5814 Red Wirenuts 42.00 100.60 M 4.23 1.75 C 0.74

       2439 4" Square Box (1/2 & 3/4 KO's) 14.00 72.08 C 10.09 0.18 E 2.52

       4812 4" Square Flat Blank Cover 14.00 26.81 C 3.75 0.07 E 0.98

39 FWB 2' Wall Fluor 29.00 Quote 1 0.00 0.40 E 11.60

A7341 4" Square Box w/Blank Cover 29.00 1.29 E 37.41 0.30 E 8.77

       5814 Red Wirenuts 87.00 100.60 M 8.75 1.75 C 1.52

       2439 4" Square Box (1/2 & 3/4 KO's) 29.00 72.08 C 20.90 0.18 E 5.22

       4812 4" Square Flat Blank Cover 29.00 26.81 C 7.77 0.07 E 2.03

40 FW 2' Wall Fluor 24.00 Quote 1 0.00 0.40 E 9.60

A7341 4" Square Box w/Blank Cover 24.00 1.29 E 30.96 0.30 E 7.26

       5814 Red Wirenuts 72.00 100.60 M 7.24 1.75 C 1.26

       2439 4" Square Box (1/2 & 3/4 KO's) 24.00 72.08 C 17.30 0.18 E 4.32

       4812 4" Square Flat Blank Cover 24.00 26.81 C 6.43 0.07 E 1.68

41 FWB 2' Wall Fluor 23.00 Quote 1 0.00 0.40 E 9.20

A7341 4" Square Box w/Blank Cover 23.00 1.29 E 29.67 0.30 E 6.96

       5814 Red Wirenuts 69.00 100.60 M 6.94 1.75 C 1.21

       2439 4" Square Box (1/2 & 3/4 KO's) 23.00 72.08 C 16.58 0.18 E 4.14

       4812 4" Square Flat Blank Cover 23.00 26.81 C 6.17 0.07 E 1.61

42 FWB 2' Wall Fluor 14.00 Quote 1 0.00 0.40 E 5.60
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A7341 4" Square Box w/Blank Cover 14.00 1.29 E 18.06 0.30 E 4.24

       5814 Red Wirenuts 42.00 100.60 M 4.23 1.75 C 0.74

       2439 4" Square Box (1/2 & 3/4 KO's) 14.00 72.08 C 10.09 0.18 E 2.52

       4812 4" Square Flat Blank Cover 14.00 26.81 C 3.75 0.07 E 0.98

43 LBW LED Wall Pack Fixture 2.00 Quote 1 0.00 0.90 E 1.80

A7341 4" Square Box w/Blank Cover 2.00 1.29 E 2.58 0.30 E 0.61

       5814 Red Wirenuts 6.00 100.60 M 0.60 1.75 C 0.11

       2439 4" Square Box (1/2 & 3/4 KO's) 2.00 72.08 C 1.44 0.18 E 0.36

       4812 4" Square Flat Blank Cover 2.00 26.81 C 0.54 0.07 E 0.14

44 LBW LED Wall Pack Fixture 1.00 Quote 1 0.00 0.90 E 0.90

A7341 4" Square Box w/Blank Cover 1.00 1.29 E 1.29 0.30 E 0.30

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

       2439 4" Square Box (1/2 & 3/4 KO's) 1.00 72.08 C 0.72 0.18 E 0.18

       4812 4" Square Flat Blank Cover 1.00 26.81 C 0.27 0.07 E 0.07

45 LYW LED. Bollard Fixture 11.00 Quote 1 0.00 1.40 E 15.40

15279 Bollard Base 11.00 300.00 E 3300.00 2.00 E 22.00

46 MRA H.I.D. Recessed Fixture 1.00 Quote 1 0.00 0.80 E 0.80

4978 Tie Wire 2.00 0.15 E 0.30 0.10 E 0.20

47 MRA H.I.D. Recessed Fixture 9.00 Quote 1 0.00 0.80 E 7.20

4978 Tie Wire 18.00 0.15 E 2.70 0.10 E 1.80

48 MRAQ H.I.D. Recessed Fixture 9.00 Quote 1 0.00 0.80 E 7.20

4978 Tie Wire 18.00 0.15 E 2.70 0.10 E 1.80

49 MRAQ H.I.D. Recessed Fixture 2.00 Quote 1 0.00 0.80 E 1.60

4978 Tie Wire 4.00 0.15 E 0.60 0.10 E 0.40

50 MWCQ H.I.D. Wall Pack Fixture 1.00 Quote 1 0.00 0.90 E 0.90

A7341 4" Square Box w/Blank Cover 1.00 1.29 E 1.29 0.30 E 0.30

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

       2439 4" Square Box (1/2 & 3/4 KO's) 1.00 72.08 C 0.72 0.18 E 0.18

       4812 4" Square Flat Blank Cover 1.00 26.81 C 0.27 0.07 E 0.07

51 MWD H.I.D. Decorative Wall Fixture 2.00 Quote 1 0.00 0.70 E 1.40

A7341 4" Square Box w/Blank Cover 2.00 1.29 E 2.58 0.30 E 0.61

       5814 Red Wirenuts 6.00 100.60 M 0.60 1.75 C 0.11

       2439 4" Square Box (1/2 & 3/4 KO's) 2.00 72.08 C 1.44 0.18 E 0.36

       4812 4" Square Flat Blank Cover 2.00 26.81 C 0.54 0.07 E 0.14

52 NL12 Recess Step Light 26.00 Quote 1 0.00 0.65 E 16.90

53 NL12 Recess Step Light 23.00 Quote 1 0.00 0.65 E 14.95

54 NL12 Recess Step Light 23.00 Quote 1 0.00 0.65 E 14.95

55 NL12 Recess Step Light 14.00 Quote 1 0.00 0.65 E 9.10

56 SL12 Compact Fluor Recessed Downlight 26.00 Quote 1 0.00 0.65 E 16.90

57 SL12 Compact Fluor Recessed Downlight 24.00 Quote 1 0.00 0.65 E 15.60

58 SL12 Compact Fluor Recessed Downlight 23.00 Quote 1 0.00 0.65 E 14.95

59 SL12 Compact Fluor Recessed Downlight 14.00 Quote 1 0.00 0.65 E 9.10

60 UC 24"-Under Counter Fixture 1.00 Quote 1 0.00 0.40 E 0.40

A7341 4" Square Box w/Blank Cover 1.00 1.29 E 1.29 0.30 E 0.30

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

       2439 4" Square Box (1/2 & 3/4 KO's) 1.00 72.08 C 0.72 0.18 E 0.18

       4812 4" Square Flat Blank Cover 1.00 26.81 C 0.27 0.07 E 0.07

61 UC3 36" Under Counter Fixture 2.00 Quote 1 0.00 0.45 E 0.90

A7341 4" Square Box w/Blank Cover 2.00 1.29 E 2.58 0.30 E 0.61

       5814 Red Wirenuts 6.00 100.60 M 0.60 1.75 C 0.11

       2439 4" Square Box (1/2 & 3/4 KO's) 2.00 72.08 C 1.44 0.18 E 0.36

       4812 4" Square Flat Blank Cover 2.00 26.81 C 0.54 0.07 E 0.14

62 UC3 36" Under Counter Fixture 6.00 Quote 1 0.00 0.45 E 2.70
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A7341 4" Square Box w/Blank Cover 6.00 1.29 E 7.74 0.30 E 1.82

       5814 Red Wirenuts 18.00 100.60 M 1.81 1.75 C 0.32

       2439 4" Square Box (1/2 & 3/4 KO's) 6.00 72.08 C 4.32 0.18 E 1.08

       4812 4" Square Flat Blank Cover 6.00 26.81 C 1.61 0.07 E 0.42

63 UC4 48" Under Counter Fixture 3.00 Quote 1 0.00 0.45 E 1.35

A7341 4" Square Box w/Blank Cover 3.00 1.29 E 3.87 0.30 E 0.91

       5814 Red Wirenuts 9.00 100.60 M 0.91 1.75 C 0.16

       2439 4" Square Box (1/2 & 3/4 KO's) 3.00 72.08 C 2.16 0.18 E 0.54

       4812 4" Square Flat Blank Cover 3.00 26.81 C 0.80 0.07 E 0.21

64 UC4 48" Under Counter Fixture 8.00 Quote 1 0.00 0.45 E 3.60

A7341 4" Square Box w/Blank Cover 8.00 1.29 E 10.32 0.30 E 2.42

       5814 Red Wirenuts 24.00 100.60 M 2.41 1.75 C 0.42

       2439 4" Square Box (1/2 & 3/4 KO's) 8.00 72.08 C 5.77 0.18 E 1.44

       4812 4" Square Flat Blank Cover 8.00 26.81 C 2.14 0.07 E 0.56

65 UC4 48" Under Counter Fixture 2.00 Quote 1 0.00 0.45 E 0.90

A7341 4" Square Box w/Blank Cover 2.00 1.29 E 2.58 0.30 E 0.61

       5814 Red Wirenuts 6.00 100.60 M 0.60 1.75 C 0.11

       2439 4" Square Box (1/2 & 3/4 KO's) 2.00 72.08 C 1.44 0.18 E 0.36

       4812 4" Square Flat Blank Cover 2.00 26.81 C 0.54 0.07 E 0.14

66 XA L.E.D. Exit Fixture W/Batt Pack 3.00 Quote 1 0.00 0.55 E 1.65

A7341 4" Square Box w/Blank Cover 3.00 1.29 E 3.87 0.30 E 0.91

       5814 Red Wirenuts 9.00 100.60 M 0.91 1.75 C 0.16

       2439 4" Square Box (1/2 & 3/4 KO's) 3.00 72.08 C 2.16 0.18 E 0.54

       4812 4" Square Flat Blank Cover 3.00 26.81 C 0.80 0.07 E 0.21

67 XA L.E.D. Exit Fixture W/Batt Pack 16.00 Quote 1 0.00 0.55 E 8.80

A7341 4" Square Box w/Blank Cover 16.00 1.29 E 20.64 0.30 E 4.84

       5814 Red Wirenuts 48.00 100.60 M 4.83 1.75 C 0.84

       2439 4" Square Box (1/2 & 3/4 KO's) 16.00 72.08 C 11.53 0.18 E 2.88

       4812 4" Square Flat Blank Cover 16.00 26.81 C 4.29 0.07 E 1.12

68 XA L.E.D. Exit Fixture W/Batt Pack 1.00 Quote 1 0.00 0.55 E 0.55

A7341 4" Square Box w/Blank Cover 1.00 1.29 E 1.29 0.30 E 0.30

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

       2439 4" Square Box (1/2 & 3/4 KO's) 1.00 72.08 C 0.72 0.18 E 0.18

       4812 4" Square Flat Blank Cover 1.00 26.81 C 0.27 0.07 E 0.07

69 XA L.E.D. Exit Fixture W/Batt Pack 3.00 Quote 1 0.00 0.55 E 1.65

A7341 4" Square Box w/Blank Cover 3.00 1.29 E 3.87 0.30 E 0.91

       5814 Red Wirenuts 9.00 100.60 M 0.91 1.75 C 0.16

       2439 4" Square Box (1/2 & 3/4 KO's) 3.00 72.08 C 2.16 0.18 E 0.54

       4812 4" Square Flat Blank Cover 3.00 26.81 C 0.80 0.07 E 0.21

70 XAW L.E.D. Exit Fixture W/Batt Pack 1.00 Quote 1 0.00 0.55 E 0.55

A7341 4" Square Box w/Blank Cover 1.00 1.29 E 1.29 0.30 E 0.30

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

       2439 4" Square Box (1/2 & 3/4 KO's) 1.00 72.08 C 0.72 0.18 E 0.18

       4812 4" Square Flat Blank Cover 1.00 26.81 C 0.27 0.07 E 0.07

71 XAW L.E.D. Exit Fixture W/Batt Pack 1.00 Quote 1 0.00 0.55 E 0.55

A7341 4" Square Box w/Blank Cover 1.00 1.29 E 1.29 0.30 E 0.30

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

       2439 4" Square Box (1/2 & 3/4 KO's) 1.00 72.08 C 0.72 0.18 E 0.18

       4812 4" Square Flat Blank Cover 1.00 26.81 C 0.27 0.07 E 0.07

72 XB L.E.D. Exit Fixture W/Batt Pack 2.00 Quote 1 0.00 0.55 E 1.10

A7341 4" Square Box w/Blank Cover 2.00 1.29 E 2.58 0.30 E 0.61

       5814 Red Wirenuts 6.00 100.60 M 0.60 1.75 C 0.11

       2439 4" Square Box (1/2 & 3/4 KO's) 2.00 72.08 C 1.44 0.18 E 0.36
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       4812 4" Square Flat Blank Cover 2.00 26.81 C 0.54 0.07 E 0.14

74 XB L.E.D. Exit Fixture W/Batt Pack 4.00 Quote 1 0.00 0.55 E 2.20

A7341 4" Square Box w/Blank Cover 4.00 1.29 E 5.16 0.30 E 1.21

       5814 Red Wirenuts 12.00 100.60 M 1.21 1.75 C 0.21

       2439 4" Square Box (1/2 & 3/4 KO's) 4.00 72.08 C 2.88 0.18 E 0.72

       4812 4" Square Flat Blank Cover 4.00 26.81 C 1.07 0.07 E 0.28

75 XB L.E.D. Exit Fixture W/Batt Pack 2.00 Quote 1 0.00 0.55 E 1.10

A7341 4" Square Box w/Blank Cover 2.00 1.29 E 2.58 0.30 E 0.61

       5814 Red Wirenuts 6.00 100.60 M 0.60 1.75 C 0.11

       2439 4" Square Box (1/2 & 3/4 KO's) 2.00 72.08 C 1.44 0.18 E 0.36

       4812 4" Square Flat Blank Cover 2.00 26.81 C 0.54 0.07 E 0.14

76 XJ Dual Head Emerg Light w/Batt Pack 1.00 Quote 1 0.00 0.80 E 0.80

A7341 4" Square Box w/Blank Cover 1.00 1.29 E 1.29 0.30 E 0.30

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

       2439 4" Square Box (1/2 & 3/4 KO's) 1.00 72.08 C 0.72 0.18 E 0.18

       4812 4" Square Flat Blank Cover 1.00 26.81 C 0.27 0.07 E 0.07

77 XJ Dual Head Emerg Light w/Batt Pack 1.00 Quote 1 0.00 0.80 E 0.80

A7341 4" Square Box w/Blank Cover 1.00 1.29 E 1.29 0.30 E 0.30

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

       2439 4" Square Box (1/2 & 3/4 KO's) 1.00 72.08 C 0.72 0.18 E 0.18

       4812 4" Square Flat Blank Cover 1.00 26.81 C 0.27 0.07 E 0.07

78 T0003 S-T WATT STOPPER TS400G 1.00 Quote 36 0.00 0.25 E 0.25

79 T0001 S-PW Watt Stppper PW100G 2.00 Quote 36 0.00 0.25 E 0.50

80 T0001 S-PW Watt Stppper PW100G 7.00 Quote 36 0.00 0.25 E 1.75

81 T0001 S-PW Watt Stppper PW100G 1.00 Quote 36 0.00 0.25 E 0.25

82 T0003 S-T WATT STOPPER TS400G 3.00 Quote 36 0.00 0.25 E 0.75

83 T0003 S-T WATT STOPPER TS400G 9.00 Quote 36 0.00 0.25 E 2.25

84 T0003 S-T WATT STOPPER TS400G 1.00 Quote 36 0.00 0.25 E 0.25

85 T0002 M-CX WATT STOPPER CX105 7.00 Quote 36 0.00 0.25 E 1.75

86 T0002 M-CX WATT STOPPER CX105 56.00 Quote 36 0.00 0.25 E 14.00

87 T0002 M-CX WATT STOPPER CX105 4.00 Quote 36 0.00 0.25 E 1.00

88 T0002 M-CX WATT STOPPER CX105 4.00 Quote 36 0.00 0.25 E 1.00

89 T0004 M-CI WATT STOPPER C1205I 1.00 Quote 36 0.00 0.25 E 0.25

90 T0005 M-DT2 WATT STOPPER DT205 9.00 Quote 36 0.00 0.65 E 5.85

91 T0007 M-UT3 WATT STOPPER UT305 1.00 Quote 36 0.00 0.25 E 0.25

92 T0007 M-UT3 WATT STOPPER UT305 2.00 Quote 36 0.00 0.25 E 0.50

93 T0008 PP-BZ150 WATT STOPPER BZ150 7.00 Quote 36 0.00 0.50 E 3.50

94 T0008 PP-BZ150 WATT STOPPER BZ150 61.00 Quote 36 0.00 0.50 E 30.50

95 T0008 PP-BZ150 WATT STOPPER BZ150 4.00 Quote 36 0.00 0.50 E 2.00

96 T0008 PP-BZ150 WATT STOPPER BZ150 5.00 Quote 36 0.00 0.50 E 2.50

97 A6483 4" Square Box & 1G Ring/No Cvr 19.00 1.78 E 33.82 0.32 E 6.13

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 19.00 117.12 C 22.25 0.20 E 3.80

       4630 4" Square-1G Plaster Ring-5/8"D 19.00 30.67 C 5.83 0.07 E 1.33

       5814 Red Wirenuts 57.00 100.60 M 5.73 1.75 C 1.00

98 A6483 4" Square Box & 1G Ring/No Cvr 144.00 1.78 E 256.32 0.32 E 46.44

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 144.00 117.12 C 168.65 0.20 E 28.80

       4630 4" Square-1G Plaster Ring-5/8"D 144.00 30.67 C 44.16 0.07 E 10.08

       5814 Red Wirenuts 432.00 100.60 M 43.46 1.75 C 7.56

99 A6483 4" Square Box & 1G Ring/No Cvr 10.00 1.78 E 17.80 0.32 E 3.23

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 10.00 117.12 C 11.71 0.20 E 2.00

       4630 4" Square-1G Plaster Ring-5/8"D 10.00 30.67 C 3.07 0.07 E 0.70

       5814 Red Wirenuts 30.00 100.60 M 3.02 1.75 C 0.53

100 A6483 4" Square Box & 1G Ring/No Cvr 13.00 1.78 E 23.14 0.32 E 4.19
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       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 13.00 117.12 C 15.23 0.20 E 2.60

       4630 4" Square-1G Plaster Ring-5/8"D 13.00 30.67 C 3.99 0.07 E 0.91

       5814 Red Wirenuts 39.00 100.60 M 3.92 1.75 C 0.68

101 A13092 Smoke Detector with Outlet Box 14.00 1.54 E 21.56 0.65 E 9.14

       1235503 4" Square x 2-1/8" Deep Box (1/2 & 3/4 14.00 95.51 C 13.37 0.18 E 2.52

       1235508 4" Square-3/0 Plaster Ring-5/8"D 14.00 39.80 C 5.57 0.07 E 0.98

       1235513 Smoke Detector 14.00 Quote 6 0.00 0.35 E 4.90

       1235520 Yellow Insulated Connector22-10 42.00 58.67 M 2.46 1.75 C 0.74

102 A13092 Smoke Detector with Outlet Box 36.00 1.54 E 55.44 0.65 E 23.49

       1235503 4" Square x 2-1/8" Deep Box (1/2 & 3/4 36.00 95.51 C 34.38 0.18 E 6.48

       1235508 4" Square-3/0 Plaster Ring-5/8"D 36.00 39.80 C 14.33 0.07 E 2.52

       1235513 Smoke Detector 36.00 Quote 6 0.00 0.35 E 12.60

       1235520 Yellow Insulated Connector22-10 108.00 58.67 M 6.34 1.75 C 1.89

103 A13092 Smoke Detector with Outlet Box 8.00 1.54 E 12.32 0.65 E 5.22

       1235503 4" Square x 2-1/8" Deep Box (1/2 & 3/4 8.00 95.51 C 7.64 0.18 E 1.44

       1235508 4" Square-3/0 Plaster Ring-5/8"D 8.00 39.80 C 3.18 0.07 E 0.56

       1235513 Smoke Detector 8.00 Quote 6 0.00 0.35 E 2.80

       1235520 Yellow Insulated Connector22-10 24.00 58.67 M 1.41 1.75 C 0.42

104 A13092 Smoke Detector with Outlet Box 7.00 1.54 E 10.78 0.65 E 4.57

       1235503 4" Square x 2-1/8" Deep Box (1/2 & 3/4 7.00 95.51 C 6.69 0.18 E 1.26

       1235508 4" Square-3/0 Plaster Ring-5/8"D 7.00 39.80 C 2.79 0.07 E 0.49

       1235513 Smoke Detector 7.00 Quote 6 0.00 0.35 E 2.45

       1235520 Yellow Insulated Connector22-10 21.00 58.67 M 1.23 1.75 C 0.37

105 A13098 Duct Detector w/J-Box & Whip 4.00 5.52 E 22.08 0.83 E 3.31

       1235503 4" Square x 2-1/8" Deep Box (1/2 & 3/4 4.00 95.51 C 3.82 0.18 E 0.72

       1235505 12/2 Aluminum Clad MC Cable 24.00 443.15 M 10.64 11.00 M 0.26

       1235506 3/8" MC/BX Connector 8.00 61.92 C 4.95 0.08 E 0.64

       1235510 4" Square Flat Blank Cover w/KO 4.00 48.33 C 1.93 0.07 E 0.28

       1234748 Duct Detector 4.00 Quote 6 0.00 0.30 E 1.20

       1235520 Yellow Insulated Connector22-10 12.00 58.67 M 0.70 1.75 C 0.21

106 A13098 Duct Detector w/J-Box & Whip 10.00 5.52 E 55.20 0.83 E 8.29

       1235503 4" Square x 2-1/8" Deep Box (1/2 & 3/4 10.00 95.51 C 9.55 0.18 E 1.80

       1235505 12/2 Aluminum Clad MC Cable 60.00 443.15 M 26.59 11.00 M 0.66

       1235506 3/8" MC/BX Connector 20.00 61.92 C 12.38 0.08 E 1.60

       1235510 4" Square Flat Blank Cover w/KO 10.00 48.33 C 4.83 0.07 E 0.70

       1234748 Duct Detector 10.00 Quote 6 0.00 0.30 E 3.00

       1235520 Yellow Insulated Connector22-10 30.00 58.67 M 1.76 1.75 C 0.53

107 A13098 Duct Detector w/J-Box & Whip 2.00 5.52 E 11.04 0.83 E 1.66

       1235503 4" Square x 2-1/8" Deep Box (1/2 & 3/4 2.00 95.51 C 1.91 0.18 E 0.36

       1235505 12/2 Aluminum Clad MC Cable 12.00 443.15 M 5.32 11.00 M 0.13

       1235506 3/8" MC/BX Connector 4.00 61.92 C 2.48 0.08 E 0.32

       1235510 4" Square Flat Blank Cover w/KO 2.00 48.33 C 0.97 0.07 E 0.14

       1234748 Duct Detector 2.00 Quote 6 0.00 0.30 E 0.60

       1235520 Yellow Insulated Connector22-10 6.00 58.67 M 0.35 1.75 C 0.11

108 A13098 Duct Detector w/J-Box & Whip 2.00 5.52 E 11.04 0.83 E 1.66

       1235503 4" Square x 2-1/8" Deep Box (1/2 & 3/4 2.00 95.51 C 1.91 0.18 E 0.36

       1235505 12/2 Aluminum Clad MC Cable 12.00 443.15 M 5.32 11.00 M 0.13

       1235506 3/8" MC/BX Connector 4.00 61.92 C 2.48 0.08 E 0.32

       1235510 4" Square Flat Blank Cover w/KO 2.00 48.33 C 0.97 0.07 E 0.14

       1234748 Duct Detector 2.00 Quote 6 0.00 0.30 E 0.60

       1235520 Yellow Insulated Connector22-10 6.00 58.67 M 0.35 1.75 C 0.11

109 15213 Test Station DD 4.00 Quote 6 0.00 1.00 E 4.00

110 15213 Test Station DD 10.00 Quote 6 0.00 1.00 E 10.00
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111 15213 Test Station DD 2.00 Quote 6 0.00 1.00 E 2.00

112 15213 Test Station DD 2.00 Quote 6 0.00 1.00 E 2.00

113 A6531 Tel/Data Outlet/4 Sq Box w/Cond Stu 4.00 4.86 E 19.44 0.78 E 3.13

       1001 3/4" EMT 40.00 31.44 C 12.58 4.00 C 1.60

       1435 3/4" Set Screw Die Cast Conn 4.00 22.31 C 0.89 0.06 E 0.24

       1577 3/4" Plastic Bushing 4.00 7.53 C 0.30 0.01 E 0.04

       2309 3/4" 1-Hole Strap 4.00 9.26 C 0.37 2.29 C 0.09

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 4.00 96.21 C 3.85 0.20 E 0.80

       4630 4" Square-1G Plaster Ring-5/8"D 4.00 30.67 C 1.23 0.07 E 0.28

       2992 1/8" Poly Pull Line 40.00 5.80 M 0.23 2.00 M 0.08

114 A6531 Tel/Data Outlet/4 Sq Box w/Cond Stu 10.00 4.86 E 48.60 0.78 E 7.83

       1001 3/4" EMT 100.00 31.44 C 31.44 4.00 C 4.00

       1435 3/4" Set Screw Die Cast Conn 10.00 22.31 C 2.23 0.06 E 0.60

       1577 3/4" Plastic Bushing 10.00 7.53 C 0.75 0.01 E 0.10

       2309 3/4" 1-Hole Strap 10.00 9.26 C 0.93 2.29 C 0.23

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 10.00 96.21 C 9.62 0.20 E 2.00

       4630 4" Square-1G Plaster Ring-5/8"D 10.00 30.67 C 3.07 0.07 E 0.70

       2992 1/8" Poly Pull Line 100.00 5.80 M 0.58 2.00 M 0.20

115 A6531 Tel/Data Outlet/4 Sq Box w/Cond Stu 2.00 4.86 E 9.72 0.78 E 1.57

       1001 3/4" EMT 20.00 31.44 C 6.29 4.00 C 0.80

       1435 3/4" Set Screw Die Cast Conn 2.00 22.31 C 0.45 0.06 E 0.12

       1577 3/4" Plastic Bushing 2.00 7.53 C 0.15 0.01 E 0.02

       2309 3/4" 1-Hole Strap 2.00 9.26 C 0.19 2.29 C 0.05

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 2.00 96.21 C 1.92 0.20 E 0.40

       4630 4" Square-1G Plaster Ring-5/8"D 2.00 30.67 C 0.61 0.07 E 0.14

       2992 1/8" Poly Pull Line 20.00 5.80 M 0.12 2.00 M 0.04

116 A6531 Tel/Data Outlet/4 Sq Box w/Cond Stu 2.00 4.86 E 9.72 0.78 E 1.57

       1001 3/4" EMT 20.00 31.44 C 6.29 4.00 C 0.80

       1435 3/4" Set Screw Die Cast Conn 2.00 22.31 C 0.45 0.06 E 0.12

       1577 3/4" Plastic Bushing 2.00 7.53 C 0.15 0.01 E 0.02

       2309 3/4" 1-Hole Strap 2.00 9.26 C 0.19 2.29 C 0.05

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 2.00 96.21 C 1.92 0.20 E 0.40

       4630 4" Square-1G Plaster Ring-5/8"D 2.00 30.67 C 0.61 0.07 E 0.14

       2992 1/8" Poly Pull Line 20.00 5.80 M 0.12 2.00 M 0.04

117 A13094 Heat Detector with Outlet Box 10.00 1.54 E 15.40 0.65 E 6.53

       1235503 4" Square x 2-1/8" Deep Box (1/2 & 3/4 10.00 95.51 C 9.55 0.18 E 1.80

       1235508 4" Square-3/0 Plaster Ring-5/8"D 10.00 39.80 C 3.98 0.07 E 0.70

       1235514 Heat Detector 10.00 Quote 6 0.00 0.35 E 3.50

       1235520 Yellow Insulated Connector22-10 30.00 58.67 M 1.76 1.75 C 0.53

118 A13094 Heat Detector with Outlet Box 1.00 1.54 E 1.54 0.65 E 0.65

       1235503 4" Square x 2-1/8" Deep Box (1/2 & 3/4 1.00 95.51 C 0.96 0.18 E 0.18

       1235508 4" Square-3/0 Plaster Ring-5/8"D 1.00 39.80 C 0.40 0.07 E 0.07

       1235514 Heat Detector 1.00 Quote 6 0.00 0.35 E 0.35

       1235520 Yellow Insulated Connector22-10 3.00 58.67 M 0.18 1.75 C 0.05

119 5713 Fire Alarm Central Station Panel 1.00 Quote 6 0.00 6.00 E 6.00

120 A13107 Stobe (Visual) Fire Alarm Device w/C 10.00 6.51 E 65.10 1.35 E 13.55

       1001 3/4" EMT 100.00 31.44 C 31.44 4.00 C 4.00

       1235497 3/4" Set Screw Steel Conn 10.00 19.80 C 1.98 0.06 E 0.60

       1235498 3/4" Plastic Bushing 10.00 7.23 C 0.72 0.01 E 0.10

       1235500 3/4" Metal Stud Conduit Clip 10.00 101.66 C 10.17 4.25 C 0.43

       1235504 4" Square x 2-1/8" Deep Box w/brkt (1/ 10.00 146.15 C 14.62 0.20 E 2.00

       1235507 1/8" Poly Pull Line 100.00 5.80 M 0.58 2.00 M 0.20

       1235509 4" Square-1G Plaster Ring-5/8"D 10.00 38.28 C 3.83 0.07 E 0.70
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       1234747 Strobe/Visual Fire Alarm Device 10.00 Quote 6 0.00 0.50 E 5.00

       1235520 Yellow Insulated Connector22-10 30.00 58.67 M 1.76 1.75 C 0.53

121 A13107 Stobe (Visual) Fire Alarm Device w/C 63.00 6.51 E 410.13 1.35 E 85.37

       1001 3/4" EMT 630.00 31.44 C 198.07 4.00 C 25.20

       1235497 3/4" Set Screw Steel Conn 63.00 19.80 C 12.47 0.06 E 3.78

       1235498 3/4" Plastic Bushing 63.00 7.23 C 4.55 0.01 E 0.63

       1235500 3/4" Metal Stud Conduit Clip 63.00 101.66 C 64.05 4.25 C 2.68

       1235504 4" Square x 2-1/8" Deep Box w/brkt (1/ 63.00 146.15 C 92.07 0.20 E 12.60

       1235507 1/8" Poly Pull Line 630.00 5.80 M 3.65 2.00 M 1.26

       1235509 4" Square-1G Plaster Ring-5/8"D 63.00 38.28 C 24.12 0.07 E 4.41

       1234747 Strobe/Visual Fire Alarm Device 63.00 Quote 6 0.00 0.50 E 31.50

       1235520 Yellow Insulated Connector22-10 189.00 58.67 M 11.09 1.75 C 3.31

122 A13107 Stobe (Visual) Fire Alarm Device w/C 5.00 6.51 E 32.55 1.35 E 6.78

       1001 3/4" EMT 50.00 31.44 C 15.72 4.00 C 2.00

       1235497 3/4" Set Screw Steel Conn 5.00 19.80 C 0.99 0.06 E 0.30

       1235498 3/4" Plastic Bushing 5.00 7.23 C 0.36 0.01 E 0.05

       1235500 3/4" Metal Stud Conduit Clip 5.00 101.66 C 5.08 4.25 C 0.21

       1235504 4" Square x 2-1/8" Deep Box w/brkt (1/ 5.00 146.15 C 7.31 0.20 E 1.00

       1235507 1/8" Poly Pull Line 50.00 5.80 M 0.29 2.00 M 0.10

       1235509 4" Square-1G Plaster Ring-5/8"D 5.00 38.28 C 1.91 0.07 E 0.35

       1234747 Strobe/Visual Fire Alarm Device 5.00 Quote 6 0.00 0.50 E 2.50

       1235520 Yellow Insulated Connector22-10 15.00 58.67 M 0.88 1.75 C 0.26

123 A13107 Stobe (Visual) Fire Alarm Device w/C 6.00 6.51 E 39.06 1.35 E 8.13

       1001 3/4" EMT 60.00 31.44 C 18.86 4.00 C 2.40

       1235497 3/4" Set Screw Steel Conn 6.00 19.80 C 1.19 0.06 E 0.36

       1235498 3/4" Plastic Bushing 6.00 7.23 C 0.43 0.01 E 0.06

       1235500 3/4" Metal Stud Conduit Clip 6.00 101.66 C 6.10 4.25 C 0.26

       1235504 4" Square x 2-1/8" Deep Box w/brkt (1/ 6.00 146.15 C 8.77 0.20 E 1.20

       1235507 1/8" Poly Pull Line 60.00 5.80 M 0.35 2.00 M 0.12

       1235509 4" Square-1G Plaster Ring-5/8"D 6.00 38.28 C 2.30 0.07 E 0.42

       1234747 Strobe/Visual Fire Alarm Device 6.00 Quote 6 0.00 0.50 E 3.00

       1235520 Yellow Insulated Connector22-10 18.00 58.67 M 1.06 1.75 C 0.32

124 A13093 Pull Station w/Conduit Stub 1.00 1357.78 E 1357.78 142.72 E 142.73

       1001 3/4" EMT 10.00 31.44 C 3.14 4.00 C 0.40

       1235497 3/4" Set Screw Steel Conn 1.00 19.80 C 0.20 0.06 E 0.06

       1235498 3/4" Plastic Bushing 1.00 7.23 C 0.07 0.01 E 0.01

       1235500 3/4" Metal Stud Conduit Clip 1.00 101.66 C 1.02 4.25 C 0.04

       1235504 4" Square x 2-1/8" Deep Box w/brkt (1/ 1.00 146.15 C 1.46 0.20 E 0.20

       1235507 1/8" Poly Pull Line 10.00 5.80 M 0.06 2.00 M 0.02

       1235509 4" Square-1G Plaster Ring-5/8"D 1.00 38.28 C 0.38 0.07 E 0.07

       1235515 Fire Alarm Pull Station WP 1.00 Quote 6 0.00 0.35 E 0.35

       1235520 Yellow Insulated Connector22-10 3.00 58.67 M 0.18 1.75 C 0.05

125 A13093 Pull Station w/Conduit Stub 3.00 1357.78 E 4073.34 142.72 E 428.18

       1001 3/4" EMT 30.00 31.44 C 9.43 4.00 C 1.20

       1235497 3/4" Set Screw Steel Conn 3.00 19.80 C 0.59 0.06 E 0.18

       1235498 3/4" Plastic Bushing 3.00 7.23 C 0.22 0.01 E 0.03

       1235500 3/4" Metal Stud Conduit Clip 3.00 101.66 C 3.05 4.25 C 0.13

       1235504 4" Square x 2-1/8" Deep Box w/brkt (1/ 3.00 146.15 C 4.38 0.20 E 0.60

       1235507 1/8" Poly Pull Line 30.00 5.80 M 0.17 2.00 M 0.06

       1235509 4" Square-1G Plaster Ring-5/8"D 3.00 38.28 C 1.15 0.07 E 0.21

       1235515 Fire Alarm Pull Station WP 3.00 Quote 6 0.00 0.35 E 1.05

       1235520 Yellow Insulated Connector22-10 9.00 58.67 M 0.53 1.75 C 0.16

126 A13093 Pull Station w/Conduit Stub 11.00 1357.78 E 14935.58 142.72 E 1569.98
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       1001 3/4" EMT 110.00 31.44 C 34.58 4.00 C 4.40

       1235497 3/4" Set Screw Steel Conn 11.00 19.80 C 2.18 0.06 E 0.66

       1235498 3/4" Plastic Bushing 11.00 7.23 C 0.80 0.01 E 0.11

       1235500 3/4" Metal Stud Conduit Clip 11.00 101.66 C 11.18 4.25 C 0.47

       1235504 4" Square x 2-1/8" Deep Box w/brkt (1/ 11.00 146.15 C 16.08 0.20 E 2.20

       1235507 1/8" Poly Pull Line 110.00 5.80 M 0.64 2.00 M 0.22

       1235509 4" Square-1G Plaster Ring-5/8"D 11.00 38.28 C 4.21 0.07 E 0.77

       1235515 Fire Alarm Pull Station WP 11.00 Quote 6 0.00 0.35 E 3.85

       1235520 Yellow Insulated Connector22-10 33.00 58.67 M 1.94 1.75 C 0.58

127 A6531 Tel/Data Outlet/4 Sq Box w/Cond Stu 103.00 4.86 E 500.58 0.78 E 80.64

       1001 3/4" EMT 1030.00 31.44 C 323.83 4.00 C 41.20

       1435 3/4" Set Screw Die Cast Conn 103.00 22.31 C 22.98 0.06 E 6.18

       1577 3/4" Plastic Bushing 103.00 7.53 C 7.76 0.01 E 1.03

       2309 3/4" 1-Hole Strap 103.00 9.26 C 9.54 2.29 C 2.36

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 103.00 96.21 C 99.10 0.20 E 20.60

       4630 4" Square-1G Plaster Ring-5/8"D 103.00 30.67 C 31.59 0.07 E 7.21

       2992 1/8" Poly Pull Line 1030.00 5.80 M 5.97 2.00 M 2.06

128 A6531 Tel/Data Outlet/4 Sq Box w/Cond Stu 113.00 4.86 E 549.18 0.78 E 88.47

       1001 3/4" EMT 1130.00 31.44 C 355.27 4.00 C 45.20

       1435 3/4" Set Screw Die Cast Conn 113.00 22.31 C 25.21 0.06 E 6.78

       1577 3/4" Plastic Bushing 113.00 7.53 C 8.51 0.01 E 1.13

       2309 3/4" 1-Hole Strap 113.00 9.26 C 10.46 2.29 C 2.59

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 113.00 96.21 C 108.72 0.20 E 22.60

       4630 4" Square-1G Plaster Ring-5/8"D 113.00 30.67 C 34.66 0.07 E 7.91

       2992 1/8" Poly Pull Line 1130.00 5.80 M 6.55 2.00 M 2.26

129 A6531 Tel/Data Outlet/4 Sq Box w/Cond Stu 95.00 4.86 E 461.70 0.78 E 74.38

       1001 3/4" EMT 950.00 31.44 C 298.68 4.00 C 38.00

       1435 3/4" Set Screw Die Cast Conn 95.00 22.31 C 21.19 0.06 E 5.70

       1577 3/4" Plastic Bushing 95.00 7.53 C 7.15 0.01 E 0.95

       2309 3/4" 1-Hole Strap 95.00 9.26 C 8.80 2.29 C 2.18

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 95.00 96.21 C 91.40 0.20 E 19.00

       4630 4" Square-1G Plaster Ring-5/8"D 95.00 30.67 C 29.14 0.07 E 6.65

       2992 1/8" Poly Pull Line 950.00 5.80 M 5.51 2.00 M 1.90

130 A6531 Tel/Data Outlet/4 Sq Box w/Cond Stu 58.00 4.86 E 281.88 0.78 E 45.41

       1001 3/4" EMT 580.00 31.44 C 182.35 4.00 C 23.20

       1435 3/4" Set Screw Die Cast Conn 58.00 22.31 C 12.94 0.06 E 3.48

       1577 3/4" Plastic Bushing 58.00 7.53 C 4.37 0.01 E 0.58

       2309 3/4" 1-Hole Strap 58.00 9.26 C 5.37 2.29 C 1.33

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 58.00 96.21 C 55.80 0.20 E 11.60

       4630 4" Square-1G Plaster Ring-5/8"D 58.00 30.67 C 17.79 0.07 E 4.06

       2992 1/8" Poly Pull Line 580.00 5.80 M 3.36 2.00 M 1.16

131 A6519 Tel/Data Outlet/4 Sq Box w/Ring & N 26.00 1.27 E 33.02 0.27 E 7.02

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 26.00 96.21 C 25.01 0.20 E 5.20

       4630 4" Square-1G Plaster Ring-5/8"D 26.00 30.67 C 7.97 0.07 E 1.82

132 A6519 Tel/Data Outlet/4 Sq Box w/Ring & N 24.00 1.27 E 30.48 0.27 E 6.48

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 24.00 96.21 C 23.09 0.20 E 4.80

       4630 4" Square-1G Plaster Ring-5/8"D 24.00 30.67 C 7.36 0.07 E 1.68

133 A6519 Tel/Data Outlet/4 Sq Box w/Ring & N 23.00 1.27 E 29.21 0.27 E 6.21

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 23.00 96.21 C 22.13 0.20 E 4.60

       4630 4" Square-1G Plaster Ring-5/8"D 23.00 30.67 C 7.05 0.07 E 1.61

134 A6519 Tel/Data Outlet/4 Sq Box w/Ring & N 14.00 1.27 E 17.78 0.27 E 3.78

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 14.00 96.21 C 13.47 0.20 E 2.80

       4630 4" Square-1G Plaster Ring-5/8"D 14.00 30.67 C 4.29 0.07 E 0.98
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135 MSB 2500A Main Switchboard/Free Standing 1.00 Quote 2 0.00 72.65 E 72.65

2 Sections

277/480 Volt

3 Phase/4 Wire

Main: 2000A 3P Circuit Breaker

800A 3P Circuit Breaker 1

1200A 3P Circuit Breaker 1

200A 3P Circuit Breaker 1

400A 3P Circuit Breaker 1

136 1235430 Switchbord (2 Section) Housekeeping 1.00 450.00 E 450.00 4.00 E 4.00

137 HEM 1000A Main Switchboard/Free Standing 1.00 Quote 2 0.00 25.65 E 25.65

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

800A 3P Circuit Breaker 1

400A 3P Circuit Breaker 1

200A 3P Circuit Breaker 1

138 HD1 1200A Main Switchboard/Free Standing 1.00 Quote 2 0.00 33.85 E 33.85

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

800A 3P Circuit Breaker 1

600A 3P Circuit Breaker 1

225A 3P Circuit Breaker 3

400A 3P Circuit Breaker 1

100A 3P Circuit Breaker 1

139 HDEQ 800A Distribution Board-Nema 1 1.00 Quote 2 0.00 19.70 E 19.70

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

600A 3P Circuit Breaker 1

400A 3P Circuit Breaker 1

90A 3P Circuit Breaker 1

150A 3P Circuit Breaker 1

140 HCR 400A Distribution Board-Nema 1 1.00 Quote 2 0.00 10.05 E 10.05

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

200A 3P Circuit Breaker 1

150A 3P Circuit Breaker 1

141 HLS 225 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 8.90 E 8.90

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

100A 3P Bolt-On Circuit Breaker 4

60A 3P Bolt-On Circuit Breaker 1

142 HEQ3 225 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 12.00 E 12.00

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

50A 3P Bolt-On Circuit Breaker 2
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20A 1P Bolt-On Circuit Breaker 24

143 HEQ1 400 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 13.65 E 13.65

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

150A 3P Bolt-On Circuit Breaker 1

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 21

144 HLS1 100 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 10.15 E 10.15

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

50A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 24

145 H4 600 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 27.75 E 27.75

2 Sections

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

20A 3P Bolt-On Circuit Breaker 4

30A 3P Bolt-On Circuit Breaker 4

50A 3P Bolt-On Circuit Breaker 4

20A 1P Bolt-On Circuit Breaker 48

146 H1 600 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 16.00 E 16.00

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

50A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 24

147 TXLCR1 75 KVA 3PH Transformer 480/277V 1.00 Quote 2 0.00 13.90 E 13.90

148 TXLEQ1 75 KVA 3PH Transformer 480/277V 1.00 Quote 2 0.00 13.90 E 13.90

149 TXLSS 30 KVA 3PH Transformer 480/277V 1.00 Quote 2 0.00 19.11 E 19.11

150 TXL1 112.5 KVA 3PH Transformer 480/277V 1.00 Quote 2 0.00 16.00 E 16.00

151 LCR1 400 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 27.73 E 27.73

2 Sections

120/208 Volt

3 Phase/4 Wire

Main: 400A 3P Circuit Breaker

20A 3P Bolt-On Circuit Breaker 4

30A 3P Bolt-On Circuit Breaker 4

50A 3P Bolt-On Circuit Breaker 4

20A 1P Bolt-On Circuit Breaker 48

152 LEQ1 400 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 16.85 E 16.85

120/208 Volt

3 Phase/4 Wire

Main: 400A 3P Circuit Breaker

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2
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50A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 24

153 LLS1 100 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 11.15 E 11.15

120/208 Volt

3 Phase/4 Wire

Main: 100A 3P Circuit Breaker

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

50A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 24

154 L1 400 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 38.61 E 38.61

3 Sections

120/208 Volt

3 Phase/4 Wire

Main: 400A 3P Circuit Breaker

20A 3P Bolt-On Circuit Breaker 6

30A 3P Bolt-On Circuit Breaker 6

50A 3P Bolt-On Circuit Breaker 6

20A 1P Bolt-On Circuit Breaker 72

155 1235140 750 KW Generator (w/out fuel tank) 1.00 Quote 12 0.00 41.60 E 41.60

156 1235143 Generator Battery Pack 1.00 Quote 12 0.00 0.96 E 0.96

157 1235144 Generator Battery Charger 1.00 Quote 12 0.00 0.96 E 0.96

159 1235155 WP Generator Housing 1.00 Quote 12 0.00 5.76 E 5.76

160 5316 6'x8' Concrete Transformer Pad 2.00 2000.00 E 4000.00 8.00 E 16.00

161 15296 1200A 3Pole Automatic Transfer Switc 1.00 Quote 12 0.00 32.00 E 32.00

162 15256 800A 4Pole Automatic Transfer Switch 1.00 Quote 12 0.00 20.00 E 20.00

163 15255 400A 4Pole Automatic Transfer Switch 1.00 Quote 12 0.00 10.00 E 10.00

164 15295 225A 3Pole Automatic Transfer Switch 1.00 Quote 12 0.00 8.00 E 8.00

165 1242379 6000 Gallon Generator Fuel Tank Instal 1.00 Quote 12 0.00 15.36 E 15.36

166 1235171 Fuel for Testing Generator 1000.00 4.50 E 4500.00 0.96 C 9.60

167 5316 6'x8' Concrete Transformer Pad 2.00 2000.00 E 4000.00 8.00 E 16.00

168 TXLCR2 112.5 KVA 3PH Transformer 480/277V 1.00 Quote 2 0.00 16.00 E 16.00

169 LCR2 400 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 27.73 E 27.73

2 Sections

120/208 Volt

3 Phase/4 Wire

Main: 400A 3P Circuit Breaker

20A 3P Bolt-On Circuit Breaker 4

30A 3P Bolt-On Circuit Breaker 4

50A 3P Bolt-On Circuit Breaker 4

20A 1P Plug-In Circuit Breaker 48

170 HEQ2 600 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 16.35 E 16.35

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

90A 3P Bolt-On Circuit Breaker 1

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

50A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 21

171 TXLEQ2 45 KVA 3PH Transformer 480/277V 1.00 Quote 2 0.00 12.85 E 12.85

172 LEQ2 200 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 13.00 E 13.00

120/208 Volt
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3 Phase/4 Wire

Main: 150A 3P Circuit Breaker

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

50A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 24

173 TXLEQK 45 KVA 3PH Transformer 480/277V 1.00 Quote 2 0.00 12.85 E 12.85

174 LEQK 225 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 12.00 E 12.00

120/208 Volt

3 Phase/4 Wire

Main: Main Lugs Only

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

50A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 24

175 LLS2 100 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 10.15 E 10.15

120/208 Volt

3 Phase/4 Wire

Main: Main Lugs Only

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

50A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 24

176 H3 225 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 12.50 E 12.50

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

150A 3P Bolt-On Circuit Breaker 1

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

50A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 21

177 TXL3 75 KVA 3PH Transformer 480/277V 1.00 Quote 2 0.00 13.90 E 13.90

178 L3 400 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 38.21 E 38.21

3 Sections

120/208 Volt

3 Phase/4 Wire

Main: 250A 3P Circuit Breaker

20A 3P Bolt-On Circuit Breaker 6

30A 3P Bolt-On Circuit Breaker 5

50A 3P Bolt-On Circuit Breaker 6

20A 1P Bolt-On Circuit Breaker 72

179 HLS2 100 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 10.15 E 10.15

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

50A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 24

180 HLS3 100 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 10.15 E 10.15

277/480 Volt

3 Phase/4 Wire
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Main: Main Lugs Only

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

50A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 24

181 HLS4 100 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 10.15 E 10.15

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

50A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 24

182 H5 600 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 16.00 E 16.00

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

50A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 24

183 H2 225 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 12.50 E 12.50

277/480 Volt

3 Phase/4 Wire

Main: Main Lugs Only

150A 3P Bolt-On Circuit Breaker 1

20A 3P Bolt-On Circuit Breaker 2

30A 3P Bolt-On Circuit Breaker 2

50A 3P Bolt-On Circuit Breaker 2

20A 1P Bolt-On Circuit Breaker 21

184 TXL2 75 KVA 3PH Transformer 480/277V 1.00 Quote 2 0.00 13.90 E 13.90

185 L2 400 Amp Surf Panel-Nema 1 1.00 Quote 2 0.00 38.61 E 38.61

3 Sections

120/208 Volt

3 Phase/4 Wire

Main: 250A 3P Circuit Breaker

20A 3P Bolt-On Circuit Breaker 6

30A 3P Bolt-On Circuit Breaker 6

50A 3P Bolt-On Circuit Breaker 6

20A 1P Bolt-On Circuit Breaker 72

186 TXMDP 300 KVA 3PH Transformer 480/277V 1.00 Quote 2 0.00 20.00 E 20.00

187 15200 Transformer Housekeeping Pad 1.00 450.00 E 450.00 3.00 E 3.00

188 4054 20A 3P Bolt-On Circuit Breaker 24.00 Quote 2 0.00 0.40 E 9.60

189 4056 30A 3P Bolt-On Circuit Breaker 24.00 Quote 2 0.00 0.40 E 9.60

190 4060 50A 3P Bolt-On Circuit Breaker 24.00 Quote 2 0.00 0.55 E 13.20

191 4061 60A 3P Bolt-On Circuit Breaker 2.00 Quote 2 0.00 0.60 E 1.20

192 4029 20A 1P Bolt-On Circuit Breaker 282.00 Quote 2 0.00 0.20 E 56.40

193 4045 45A 2P Bolt-On Circuit Breaker 8.00 Quote 2 0.00 0.40 E 3.20

194 4067 125A 3P Bolt-On Circuit Breaker 1.00 Quote 2 0.00 1.00 E 1.00

195 4108 60A 3P Plug-In Circuit Breaker 23.00 Quote 2 0.00 0.45 E 10.35

196 4189 200A 3P Circuit Breaker 6.00 Quote 2 0.00 1.55 E 9.30

197 Length: 45.00

1005 2" EMT 45.00 142.79 C 64.26 6.50 C 2.93
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1330 2" EMT Elbow 3.00 555.56 C 16.67 0.35 E 1.05

1529 2" Set Screw Steel Cplg 7.50 149.58 C 11.22 0.12 E 0.90

A6940 2" SS Steel Conn & Plast Bush 2.00 1.89 E 3.78 0.19 E 0.38

       1449 2" Set Screw Steel Conn 2.00 152.98 C 3.06 0.16 E 0.32

       1581 2" Plastic Bushing 2.00 36.46 C 0.73 0.03 E 0.06

2639 #3/0 THHN CU Stranded Wire 240.00 3097.20 M 743.33 17.00 M 4.08

2632 #6 THHN CU Stranded Wire 60.00 512.18 M 30.73 7.00 M 0.42

2323 2" 2-Hole Strap 5.63 45.42 C 2.55 2.50 C 0.14

198 Length: 40.00

1009 4" EMT 80.00 392.76 C 314.21 8.50 C 6.80

1334 4" EMT Elbow 6.00 31.80 E 190.80 0.85 E 5.10

1533 4" Set Screw Steel Cplg 14.00 529.05 C 74.07 0.24 E 3.36

A6944 4" SS Steel Conn & Plast Bush 4.00 11.05 E 44.20 0.41 E 1.64

       1453 4" Set Screw Steel Conn 4.00 9.97 E 39.88 0.34 E 1.36

       1585 4" Plastic Bushing 4.00 108.30 C 4.33 0.07 E 0.28

2645 #500MCM THHN CU Stranded Wire 440.00 9127.11 M 4015.93 33.00 M 14.52

2637 #1/0 THHN CU Stranded Wire 110.00 1994.38 M 219.38 13.00 M 1.43

2327 4" 2-Hole Strap 10.00 114.74 C 11.47 3.10 C 0.31

199 Length: 40.00

1009 4" EMT 40.00 392.76 C 157.10 8.50 C 3.40

1334 4" EMT Elbow 3.00 31.80 E 95.40 0.85 E 2.55

1533 4" Set Screw Steel Cplg 7.00 529.05 C 37.03 0.24 E 1.68

A6944 4" SS Steel Conn & Plast Bush 2.00 11.05 E 22.10 0.41 E 0.82

       1453 4" Set Screw Steel Conn 2.00 9.97 E 19.94 0.34 E 0.68

       1585 4" Plastic Bushing 2.00 108.30 C 2.17 0.07 E 0.14

2645 #500MCM THHN CU Stranded Wire 220.00 9127.11 M 2007.96 33.00 M 7.26

2637 #1/0 THHN CU Stranded Wire 55.00 1994.38 M 109.69 13.00 M 0.72

2327 4" 2-Hole Strap 5.00 114.74 C 5.74 3.10 C 0.16

200 Length: 35.00

1009 4" EMT 105.00 392.76 C 412.40 8.50 C 8.93

1334 4" EMT Elbow 9.00 31.80 E 286.20 0.85 E 7.65

1533 4" Set Screw Steel Cplg 19.50 529.05 C 103.16 0.24 E 4.68

A6944 4" SS Steel Conn & Plast Bush 6.00 11.05 E 66.30 0.41 E 2.46

       1453 4" Set Screw Steel Conn 6.00 9.97 E 59.82 0.34 E 2.04

       1585 4" Plastic Bushing 6.00 108.30 C 6.50 0.07 E 0.42

2645 #500MCM THHN CU Stranded Wire 600.00 9127.11 M 5476.27 33.00 M 19.80

2637 #1/0 THHN CU Stranded Wire 150.00 1994.38 M 299.16 13.00 M 1.95

2327 4" 2-Hole Strap 13.13 114.74 C 15.06 3.10 C 0.41

201 Length: 30.00

1009 4" EMT 30.00 392.76 C 117.83 8.50 C 2.55

1334 4" EMT Elbow 3.00 31.80 E 95.40 0.85 E 2.55

1533 4" Set Screw Steel Cplg 6.00 529.05 C 31.74 0.24 E 1.44

A6944 4" SS Steel Conn & Plast Bush 2.00 11.05 E 22.10 0.41 E 0.82

       1453 4" Set Screw Steel Conn 2.00 9.97 E 19.94 0.34 E 0.68

       1585 4" Plastic Bushing 2.00 108.30 C 2.17 0.07 E 0.14

2645 #500MCM THHN CU Stranded Wire 180.00 9127.11 M 1642.88 33.00 M 5.94

2637 #1/0 THHN CU Stranded Wire 45.00 1994.38 M 89.75 13.00 M 0.59

2327 4" 2-Hole Strap 3.75 114.74 C 4.30 3.10 C 0.12

202 Length: 30.00

1009 4" EMT 30.00 392.76 C 117.83 8.50 C 2.55

1334 4" EMT Elbow 3.00 31.80 E 95.40 0.85 E 2.55

1533 4" Set Screw Steel Cplg 6.00 529.05 C 31.74 0.24 E 1.44

A6944 4" SS Steel Conn & Plast Bush 2.00 11.05 E 22.10 0.41 E 0.82
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       1453 4" Set Screw Steel Conn 2.00 9.97 E 19.94 0.34 E 0.68

       1585 4" Plastic Bushing 2.00 108.30 C 2.17 0.07 E 0.14

2645 #500MCM THHN CU Stranded Wire 180.00 9127.11 M 1642.88 33.00 M 5.94

2637 #1/0 THHN CU Stranded Wire 45.00 1994.38 M 89.75 13.00 M 0.59

2327 4" 2-Hole Strap 3.75 114.74 C 4.30 3.10 C 0.12

203 Length: 25.00

1009 4" EMT 50.00 392.76 C 196.38 8.50 C 4.25

1334 4" EMT Elbow 4.00 31.80 E 127.20 0.85 E 3.40

1533 4" Set Screw Steel Cplg 9.00 529.05 C 47.61 0.24 E 2.16

A6944 4" SS Steel Conn & Plast Bush 4.00 11.05 E 44.20 0.41 E 1.64

       1453 4" Set Screw Steel Conn 4.00 9.97 E 39.88 0.34 E 1.36

       1585 4" Plastic Bushing 4.00 108.30 C 4.33 0.07 E 0.28

2645 #500MCM THHN CU Stranded Wire 320.00 9127.11 M 2920.68 33.00 M 10.56

2637 #1/0 THHN CU Stranded Wire 80.00 1994.38 M 159.55 13.00 M 1.04

2327 4" 2-Hole Strap 6.25 114.74 C 7.17 3.10 C 0.19

204 Length: 40.00

1009 4" EMT 120.00 392.76 C 471.31 8.50 C 10.20

1334 4" EMT Elbow 9.00 31.80 E 286.20 0.85 E 7.65

1533 4" Set Screw Steel Cplg 21.00 529.05 C 111.10 0.24 E 5.04

A6944 4" SS Steel Conn & Plast Bush 6.00 11.05 E 66.30 0.41 E 2.46

       1453 4" Set Screw Steel Conn 6.00 9.97 E 59.82 0.34 E 2.04

       1585 4" Plastic Bushing 6.00 108.30 C 6.50 0.07 E 0.42

2645 #500MCM THHN CU Stranded Wire 660.00 9127.11 M 6023.89 33.00 M 21.78

2637 #1/0 THHN CU Stranded Wire 165.00 1994.38 M 329.07 13.00 M 2.15

2327 4" 2-Hole Strap 15.00 114.74 C 17.21 3.10 C 0.47

205 Length: 25.00

1005 2" EMT 25.00 142.79 C 35.70 6.50 C 1.63

1330 2" EMT Elbow 3.00 555.56 C 16.67 0.35 E 1.05

1529 2" Set Screw Steel Cplg 5.50 149.58 C 8.23 0.12 E 0.66

A6940 2" SS Steel Conn & Plast Bush 2.00 1.89 E 3.78 0.19 E 0.38

       1449 2" Set Screw Steel Conn 2.00 152.98 C 3.06 0.16 E 0.32

       1581 2" Plastic Bushing 2.00 36.46 C 0.73 0.03 E 0.06

2639 #3/0 THHN CU Stranded Wire 160.00 3097.20 M 495.55 17.00 M 2.72

2632 #6 THHN CU Stranded Wire 40.00 512.18 M 20.49 7.00 M 0.28

2323 2" 2-Hole Strap 3.13 45.42 C 1.42 2.50 C 0.08

206 Length: 30.00

1009 4" EMT 60.00 392.76 C 235.66 8.50 C 5.10

1334 4" EMT Elbow 6.00 31.80 E 190.80 0.85 E 5.10

1533 4" Set Screw Steel Cplg 12.00 529.05 C 63.49 0.24 E 2.88

A6944 4" SS Steel Conn & Plast Bush 4.00 11.05 E 44.20 0.41 E 1.64

       1453 4" Set Screw Steel Conn 4.00 9.97 E 39.88 0.34 E 1.36

       1585 4" Plastic Bushing 4.00 108.30 C 4.33 0.07 E 0.28

2645 #500MCM THHN CU Stranded Wire 360.00 9127.11 M 3285.76 33.00 M 11.88

2632 #6 THHN CU Stranded Wire 90.00 512.18 M 46.10 7.00 M 0.63

2327 4" 2-Hole Strap 7.50 114.74 C 8.61 3.10 C 0.23

207 Length: 90.00

1005 2" EMT 90.00 142.79 C 128.51 6.50 C 5.85

1330 2" EMT Elbow 3.00 555.56 C 16.67 0.35 E 1.05

1529 2" Set Screw Steel Cplg 12.00 149.58 C 17.95 0.12 E 1.44

A6940 2" SS Steel Conn & Plast Bush 2.00 1.89 E 3.78 0.19 E 0.38

       1449 2" Set Screw Steel Conn 2.00 152.98 C 3.06 0.16 E 0.32

       1581 2" Plastic Bushing 2.00 36.46 C 0.73 0.03 E 0.06

2637 #1/0 THHN CU Stranded Wire 315.00 1994.38 M 628.23 13.00 M 4.10
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2632 #6 THHN CU Stranded Wire 105.00 512.18 M 53.78 7.00 M 0.74

2323 2" 2-Hole Strap 11.25 45.42 C 5.11 2.50 C 0.28

208 Length: 15.00

1007 3" EMT 15.00 291.38 C 43.71 7.50 C 1.13

1332 3" EMT Elbow 2.00 20.17 E 40.34 0.60 E 1.20

1531 3" Set Screw Steel Cplg 3.50 394.09 C 13.79 0.15 E 0.53

A6942 3" SS Steel Conn & Plast Bush 2.00 7.24 E 14.48 0.28 E 0.56

       1451 3" Set Screw Steel Conn 2.00 6.39 E 12.78 0.23 E 0.46

       1583 3" Plastic Bushing 2.00 85.16 C 1.70 0.05 E 0.10

2641 #250MCM THHN CU Stranded Wire 120.00 4766.36 M 571.96 22.00 M 2.64

2633 #4 THHN CU Stranded Wire 30.00 811.87 M 24.36 8.50 M 0.26

2635 #2 THHN CU Stranded Wire 30.00 1274.94 M 38.25 10.00 M 0.30

2325 3" 2-Hole Strap 1.88 90.19 C 1.69 3.10 C 0.06

209 Length: 30.00

1009 4" EMT 30.00 392.76 C 117.83 8.50 C 2.55

1334 4" EMT Elbow 2.00 31.80 E 63.60 0.85 E 1.70

1533 4" Set Screw Steel Cplg 5.00 529.05 C 26.45 0.24 E 1.20

A6944 4" SS Steel Conn & Plast Bush 2.00 11.05 E 22.10 0.41 E 0.82

       1453 4" Set Screw Steel Conn 2.00 9.97 E 19.94 0.34 E 0.68

       1585 4" Plastic Bushing 2.00 108.30 C 2.17 0.07 E 0.14

2645 #500MCM THHN CU Stranded Wire 180.00 9127.11 M 1642.88 33.00 M 5.94

2635 #2 THHN CU Stranded Wire 45.00 1274.94 M 57.37 10.00 M 0.45

2327 4" 2-Hole Strap 3.75 114.74 C 4.30 3.10 C 0.12

210 Length: 30.00

1005 2" EMT 30.00 142.79 C 42.84 6.50 C 1.95

1330 2" EMT Elbow 3.00 555.56 C 16.67 0.35 E 1.05

1529 2" Set Screw Steel Cplg 6.00 149.58 C 8.97 0.12 E 0.72

A6940 2" SS Steel Conn & Plast Bush 2.00 1.89 E 3.78 0.19 E 0.38

       1449 2" Set Screw Steel Conn 2.00 152.98 C 3.06 0.16 E 0.32

       1581 2" Plastic Bushing 2.00 36.46 C 0.73 0.03 E 0.06

2639 #3/0 THHN CU Stranded Wire 135.00 3097.20 M 418.12 17.00 M 2.30

2632 #6 THHN CU Stranded Wire 45.00 512.18 M 23.05 7.00 M 0.32

2323 2" 2-Hole Strap 3.75 45.42 C 1.70 2.50 C 0.09

211 Length: 10.00

1007 3" EMT 10.00 291.38 C 29.14 7.50 C 0.75

1332 3" EMT Elbow 2.00 20.17 E 40.34 0.60 E 1.20

1531 3" Set Screw Steel Cplg 3.00 394.09 C 11.82 0.15 E 0.45

A6942 3" SS Steel Conn & Plast Bush 2.00 7.24 E 14.48 0.28 E 0.56

       1451 3" Set Screw Steel Conn 2.00 6.39 E 12.78 0.23 E 0.46

       1583 3" Plastic Bushing 2.00 85.16 C 1.70 0.05 E 0.10

2641 #250MCM THHN CU Stranded Wire 100.00 4766.36 M 476.64 22.00 M 2.20

2633 #4 THHN CU Stranded Wire 25.00 811.87 M 20.30 8.50 M 0.21

2325 3" 2-Hole Strap 1.25 90.19 C 1.13 3.10 C 0.04

212 Length: 10.00

1002 1" EMT 10.00 60.28 C 6.03 4.50 C 0.45

1327 1" EMT Elbow 2.00 262.37 C 5.25 0.15 E 0.30

1526 1" Set Screw Steel Cplg 3.00 45.01 C 1.35 0.07 E 0.21

A6937 1" SS Steel Conn & Plast Bush 2.00 0.52 E 1.04 0.09 E 0.18

       1446 1" Set Screw Steel Conn 2.00 39.38 C 0.79 0.07 E 0.14

       1578 1" Plastic Bushing 2.00 12.81 C 0.26 0.02 E 0.04

2632 #6 THHN CU Stranded Wire 100.00 512.18 M 51.22 7.00 M 0.70

2320 1" 2-Hole Strap 1.25 16.57 C 0.21 3.00 C 0.04

213 Length: 10.00



8/11/2014 4:01:26 PM Hospital Addition and Renovation - Example Audit Trail Page 21

Entry Item# Description Quantity Price Ext Price Labor Ext Labor

1005 2" EMT 10.00 142.79 C 14.28 6.50 C 0.65

1330 2" EMT Elbow 2.00 555.56 C 11.11 0.35 E 0.70

1529 2" Set Screw Steel Cplg 3.00 149.58 C 4.49 0.12 E 0.36

A6940 2" SS Steel Conn & Plast Bush 2.00 1.89 E 3.78 0.19 E 0.38

       1449 2" Set Screw Steel Conn 2.00 152.98 C 3.06 0.16 E 0.32

       1581 2" Plastic Bushing 2.00 36.46 C 0.73 0.03 E 0.06

2635 #2 THHN CU Stranded Wire 100.00 1274.94 M 127.49 10.00 M 1.00

2631 #8 THHN CU Stranded Wire 25.00 328.39 M 8.21 6.25 M 0.16

2323 2" 2-Hole Strap 1.25 45.42 C 0.57 2.50 C 0.03

214 Length: 50.00

1005 2" EMT 50.00 142.79 C 71.40 6.50 C 3.25

1330 2" EMT Elbow 3.00 555.56 C 16.67 0.35 E 1.05

1529 2" Set Screw Steel Cplg 8.00 149.58 C 11.97 0.12 E 0.96

A6940 2" SS Steel Conn & Plast Bush 2.00 1.89 E 3.78 0.19 E 0.38

       1449 2" Set Screw Steel Conn 2.00 152.98 C 3.06 0.16 E 0.32

       1581 2" Plastic Bushing 2.00 36.46 C 0.73 0.03 E 0.06

2637 #1/0 THHN CU Stranded Wire 260.00 1994.38 M 518.54 13.00 M 3.38

2631 #8 THHN CU Stranded Wire 65.00 328.39 M 21.35 6.25 M 0.41

2323 2" 2-Hole Strap 6.25 45.42 C 2.84 2.50 C 0.16

215 Length: 40.00

1007 3" EMT 80.00 291.38 C 233.10 7.50 C 6.00

1332 3" EMT Elbow 6.00 20.17 E 121.02 0.60 E 3.60

1531 3" Set Screw Steel Cplg 14.00 394.09 C 55.17 0.15 E 2.10

A6942 3" SS Steel Conn & Plast Bush 4.00 7.24 E 28.96 0.28 E 1.12

       1451 3" Set Screw Steel Conn 4.00 6.39 E 25.56 0.23 E 0.92

       1583 3" Plastic Bushing 4.00 85.16 C 3.41 0.05 E 0.20

2641 #250MCM THHN CU Stranded Wire 440.00 4766.36 M 2097.20 22.00 M 9.68

2635 #2 THHN CU Stranded Wire 110.00 1274.94 M 140.24 10.00 M 1.10

2325 3" 2-Hole Strap 10.00 90.19 C 9.02 3.10 C 0.31

216 Length: 40.00

1004 1-1/2" EMT 40.00 119.90 C 47.96 5.50 C 2.20

1329 1-1/2" EMT Elbow 3.00 399.23 C 11.98 0.30 E 0.90

1528 1-1/2" Set Screw Steel Cplg 7.00 111.99 C 7.84 0.11 E 0.77

A6939 1-1/2" SS Steel Conn & Plast Bush 2.00 1.30 E 2.60 0.14 E 0.28

       1448 1-1/2" Set Screw Steel Conn 2.00 110.70 C 2.21 0.12 E 0.24

       1580 1-1/2" Plastic Bushing 2.00 18.89 C 0.38 0.02 E 0.04

2635 #2 THHN CU Stranded Wire 220.00 1274.94 M 280.49 10.00 M 2.20

2631 #8 THHN CU Stranded Wire 55.00 328.39 M 18.06 6.25 M 0.34

2322 1-1/2" 2-Hole Strap 5.00 31.25 C 1.56 2.50 C 0.13

217 Length: 10.00

1005 2" EMT 10.00 142.79 C 14.28 6.50 C 0.65

1330 2" EMT Elbow 2.00 555.56 C 11.11 0.35 E 0.70

1529 2" Set Screw Steel Cplg 3.00 149.58 C 4.49 0.12 E 0.36

A6940 2" SS Steel Conn & Plast Bush 2.00 1.89 E 3.78 0.19 E 0.38

       1449 2" Set Screw Steel Conn 2.00 152.98 C 3.06 0.16 E 0.32

       1581 2" Plastic Bushing 2.00 36.46 C 0.73 0.03 E 0.06

2640 #4/0 THHN CU Stranded Wire 75.00 3993.23 M 299.49 20.00 M 1.50

2632 #6 THHN CU Stranded Wire 25.00 512.18 M 12.80 7.00 M 0.18

2323 2" 2-Hole Strap 1.25 45.42 C 0.57 2.50 C 0.03

218 Length: 35.00

1009 4" EMT 35.00 392.76 C 137.47 8.50 C 2.98

1334 4" EMT Elbow 3.00 31.80 E 95.40 0.85 E 2.55

1533 4" Set Screw Steel Cplg 6.50 529.05 C 34.39 0.24 E 1.56
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A6944 4" SS Steel Conn & Plast Bush 2.00 11.05 E 22.10 0.41 E 0.82

       1453 4" Set Screw Steel Conn 2.00 9.97 E 19.94 0.34 E 0.68

       1585 4" Plastic Bushing 2.00 108.30 C 2.17 0.07 E 0.14

2645 #500MCM THHN CU Stranded Wire 200.00 9127.11 M 1825.42 33.00 M 6.60

2635 #2 THHN CU Stranded Wire 50.00 1274.94 M 63.75 10.00 M 0.50

2327 4" 2-Hole Strap 4.38 114.74 C 5.02 3.10 C 0.14

219 3007 #2 Stranded Bare Copper Wire 40.00 1749.84 M 69.99 15.43 M 0.62

220 15162 F20 Alloy-CU-CU & CU-Steel Weld 4.00 95.00 E 380.00 0.50 E 2.00

221 Length: 250.00

1005 2" EMT 250.00 142.79 C 356.98 6.50 C 16.25

1330 2" EMT Elbow 4.00 555.56 C 22.22 0.35 E 1.40

1529 2" Set Screw Steel Cplg 29.00 149.58 C 43.38 0.12 E 3.48

A6940 2" SS Steel Conn & Plast Bush 4.00 1.89 E 7.56 0.19 E 0.76

       1449 2" Set Screw Steel Conn 4.00 152.98 C 6.12 0.16 E 0.64

       1581 2" Plastic Bushing 4.00 36.46 C 1.46 0.03 E 0.12

2640 #4/0 THHN CU Stranded Wire 840.00 3993.23 M 3354.31 20.00 M 16.80

2633 #4 THHN CU Stranded Wire 280.00 811.87 M 227.32 8.50 M 2.38

2323 2" 2-Hole Strap 31.25 45.42 C 14.19 2.50 C 0.78

222 5444 12x12x6" Screw Cover Pull Box-Nema 1.00 18.62 E 18.62 1.30 E 1.30

223 Length: 5.00

1005 2" EMT 5.00 142.79 C 7.14 6.50 C 0.33

1529 2" Set Screw Steel Cplg 0.50 149.58 C 0.75 0.12 E 0.06

A6940 2" SS Steel Conn & Plast Bush 2.00 1.89 E 3.78 0.19 E 0.38

       1449 2" Set Screw Steel Conn 2.00 152.98 C 3.06 0.16 E 0.32

       1581 2" Plastic Bushing 2.00 36.46 C 0.73 0.03 E 0.06

2640 #4/0 THHN CU Stranded Wire 60.00 3993.23 M 239.59 20.00 M 1.20

2633 #4 THHN CU Stranded Wire 20.00 811.87 M 16.24 8.50 M 0.17

2323 2" 2-Hole Strap 0.63 45.42 C 0.28 2.50 C 0.02

224 Length: 20.00

1009 4" EMT 20.00 392.76 C 78.55 8.50 C 1.70

1334 4" EMT Elbow 2.00 31.80 E 63.60 0.85 E 1.70

1533 4" Set Screw Steel Cplg 4.00 529.05 C 21.16 0.24 E 0.96

A6944 4" SS Steel Conn & Plast Bush 2.00 11.05 E 22.10 0.41 E 0.82

       1453 4" Set Screw Steel Conn 2.00 9.97 E 19.94 0.34 E 0.68

       1585 4" Plastic Bushing 2.00 108.30 C 2.17 0.07 E 0.14

2645 #500MCM THHN CU Stranded Wire 140.00 9127.11 M 1277.80 33.00 M 4.62

2635 #2 THHN CU Stranded Wire 35.00 1274.94 M 44.62 10.00 M 0.35

2327 4" 2-Hole Strap 2.50 114.74 C 2.87 3.10 C 0.08

225 Length: 300.00

1007 3" EMT 600.00 291.38 C 1748.28 7.50 C 45.00

1332 3" EMT Elbow 8.00 20.17 E 161.36 0.60 E 4.80

1531 3" Set Screw Steel Cplg 68.00 394.09 C 267.98 0.15 E 10.20

A6942 3" SS Steel Conn & Plast Bush 8.00 7.24 E 57.92 0.28 E 2.24

       1451 3" Set Screw Steel Conn 8.00 6.39 E 51.12 0.23 E 1.84

       1583 3" Plastic Bushing 8.00 85.16 C 6.81 0.05 E 0.40

2643 #350MCM THHN CU Stranded Wire 2640.00 6659.16 M 17580.18 27.00 M 71.28

2636 #1 THHN CU Stranded Wire 660.00 1776.17 M 1172.27 11.00 M 7.26

2325 3" 2-Hole Strap 75.00 90.19 C 67.64 3.10 C 2.33

226 5448 18x18x6" Screw Cover Pull Box-Nema 1.00 33.17 E 33.17 1.75 E 1.75

227 Length: 45.00

1003 1-1/4" EMT 45.00 97.88 C 44.05 5.00 C 2.25

1328 1-1/4" EMT Elbow 3.00 325.21 C 9.76 0.25 E 0.75

1527 1-1/4" Set Screw Steel Cplg 7.50 60.68 C 4.55 0.09 E 0.68
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A6938 1-1/4" SS Steel Conn & Plast Bush 2.00 0.91 E 1.82 0.11 E 0.22

       1447 1-1/4" Set Screw Steel Conn 2.00 76.64 C 1.53 0.09 E 0.18

       1579 1-1/4" Plastic Bushing 2.00 14.38 C 0.29 0.02 E 0.04

2633 #4 THHN CU Stranded Wire 180.00 811.87 M 146.14 8.50 M 1.53

2632 #6 THHN CU Stranded Wire 60.00 512.18 M 30.73 7.00 M 0.42

2321 1-1/4" 2-Hole Strap 5.63 26.31 C 1.48 4.00 C 0.23

228 Length: 10.00

1006 2-1/2" EMT 10.00 227.18 C 22.72 7.00 C 0.70

1331 2-1/2" EMT Elbow 2.00 1352.64 C 27.05 0.50 E 1.00

1530 2-1/2" Set Screw Steel Cplg 3.00 309.01 C 9.27 0.14 E 0.42

A6941 2-1/2" SS Steel Conn & Plast Bush 2.00 6.01 E 12.02 0.21 E 0.42

       1450 2-1/2" Set Screw Steel Conn 2.00 535.89 C 10.72 0.17 E 0.34

       1582 2-1/2" Plastic Bushing 2.00 64.70 C 1.29 0.04 E 0.08

2637 #1/0 THHN CU Stranded Wire 100.00 1994.38 M 199.44 13.00 M 1.30

2632 #6 THHN CU Stranded Wire 50.00 512.18 M 25.61 7.00 M 0.35

2324 2-1/2" 2-Hole Strap 1.25 67.06 C 0.84 2.25 C 0.03

229 Length: 250.00

1003 1-1/4" EMT 250.00 97.88 C 244.70 5.00 C 12.50

1328 1-1/4" EMT Elbow 4.00 325.21 C 13.01 0.25 E 1.00

1527 1-1/4" Set Screw Steel Cplg 29.00 60.68 C 17.60 0.09 E 2.61

A6938 1-1/4" SS Steel Conn & Plast Bush 4.00 0.91 E 3.64 0.11 E 0.44

       1447 1-1/4" Set Screw Steel Conn 4.00 76.64 C 3.07 0.09 E 0.36

       1579 1-1/4" Plastic Bushing 4.00 14.38 C 0.58 0.02 E 0.08

2633 #4 THHN CU Stranded Wire 840.00 811.87 M 681.97 8.50 M 7.14

2632 #6 THHN CU Stranded Wire 280.00 512.18 M 143.41 7.00 M 1.96

2321 1-1/4" 2-Hole Strap 31.25 26.31 C 8.22 4.00 C 1.25

230 5440 8x8x6" Screw Cover Pull Box-Nema 1 1.00 11.28 E 11.28 0.80 E 0.80

231 Length: 5.00

1003 1-1/4" EMT 5.00 97.88 C 4.89 5.00 C 0.25

1527 1-1/4" Set Screw Steel Cplg 0.50 60.68 C 0.30 0.09 E 0.05

A6938 1-1/4" SS Steel Conn & Plast Bush 2.00 0.91 E 1.82 0.11 E 0.22

       1447 1-1/4" Set Screw Steel Conn 2.00 76.64 C 1.53 0.09 E 0.18

       1579 1-1/4" Plastic Bushing 2.00 14.38 C 0.29 0.02 E 0.04

2633 #4 THHN CU Stranded Wire 60.00 811.87 M 48.71 8.50 M 0.51

2632 #6 THHN CU Stranded Wire 20.00 512.18 M 10.24 7.00 M 0.14

2321 1-1/4" 2-Hole Strap 0.63 26.31 C 0.16 4.00 C 0.03

232 Length: 15.00

1005 2" EMT 15.00 142.79 C 21.42 6.50 C 0.98

1330 2" EMT Elbow 2.00 555.56 C 11.11 0.35 E 0.70

1529 2" Set Screw Steel Cplg 3.50 149.58 C 5.24 0.12 E 0.42

A6940 2" SS Steel Conn & Plast Bush 2.00 1.89 E 3.78 0.19 E 0.38

       1449 2" Set Screw Steel Conn 2.00 152.98 C 3.06 0.16 E 0.32

       1581 2" Plastic Bushing 2.00 36.46 C 0.73 0.03 E 0.06

2637 #1/0 THHN CU Stranded Wire 120.00 1994.38 M 239.33 13.00 M 1.56

2632 #6 THHN CU Stranded Wire 30.00 512.18 M 15.37 7.00 M 0.21

2323 2" 2-Hole Strap 1.88 45.42 C 0.85 2.50 C 0.05

233 Length: 300.00

1005 2" EMT 300.00 142.79 C 428.37 6.50 C 19.50

1330 2" EMT Elbow 4.00 555.56 C 22.22 0.35 E 1.40

1529 2" Set Screw Steel Cplg 34.00 149.58 C 50.86 0.12 E 4.08

A6940 2" SS Steel Conn & Plast Bush 4.00 1.89 E 7.56 0.19 E 0.76

       1449 2" Set Screw Steel Conn 4.00 152.98 C 6.12 0.16 E 0.64

       1581 2" Plastic Bushing 4.00 36.46 C 1.46 0.03 E 0.12
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2636 #1 THHN CU Stranded Wire 1320.00 1776.17 M 2344.54 11.00 M 14.52

2632 #6 THHN CU Stranded Wire 330.00 512.18 M 169.02 7.00 M 2.31

2323 2" 2-Hole Strap 37.50 45.42 C 17.03 2.50 C 0.94

234 5444 12x12x6" Screw Cover Pull Box-Nema 1.00 18.62 E 18.62 1.30 E 1.30

235 Length: 45.00

1007 3" EMT 45.00 291.38 C 131.12 7.50 C 3.38

1332 3" EMT Elbow 3.00 20.17 E 60.51 0.60 E 1.80

1531 3" Set Screw Steel Cplg 7.50 394.09 C 29.56 0.15 E 1.13

A6942 3" SS Steel Conn & Plast Bush 2.00 7.24 E 14.48 0.28 E 0.56

       1451 3" Set Screw Steel Conn 2.00 6.39 E 12.78 0.23 E 0.46

       1583 3" Plastic Bushing 2.00 85.16 C 1.70 0.05 E 0.10

2640 #4/0 THHN CU Stranded Wire 240.00 3993.23 M 958.38 20.00 M 4.80

2633 #4 THHN CU Stranded Wire 60.00 811.87 M 48.71 8.50 M 0.51

2325 3" 2-Hole Strap 5.63 90.19 C 5.07 3.10 C 0.17

236 Length: 330.00

1005 2" EMT 330.00 142.79 C 471.21 6.50 C 21.45

1330 2" EMT Elbow 2.00 555.56 C 11.11 0.35 E 0.70

1529 2" Set Screw Steel Cplg 35.00 149.58 C 52.35 0.12 E 4.20

A6940 2" SS Steel Conn & Plast Bush 4.00 1.89 E 7.56 0.19 E 0.76

       1449 2" Set Screw Steel Conn 4.00 152.98 C 6.12 0.16 E 0.64

       1581 2" Plastic Bushing 4.00 36.46 C 1.46 0.03 E 0.12

2637 #1/0 THHN CU Stranded Wire 1080.00 1994.38 M 2153.93 13.00 M 14.04

2632 #6 THHN CU Stranded Wire 360.00 512.18 M 184.38 7.00 M 2.52

2323 2" 2-Hole Strap 41.25 45.42 C 18.74 2.50 C 1.03

237 5444 12x12x6" Screw Cover Pull Box-Nema 1.00 18.62 E 18.62 1.30 E 1.30

238 Length: 20.00

1007 3" EMT 20.00 291.38 C 58.28 7.50 C 1.50

1332 3" EMT Elbow 2.00 20.17 E 40.34 0.60 E 1.20

1531 3" Set Screw Steel Cplg 4.00 394.09 C 15.76 0.15 E 0.60

A6942 3" SS Steel Conn & Plast Bush 2.00 7.24 E 14.48 0.28 E 0.56

       1451 3" Set Screw Steel Conn 2.00 6.39 E 12.78 0.23 E 0.46

       1583 3" Plastic Bushing 2.00 85.16 C 1.70 0.05 E 0.10

2641 #250MCM THHN CU Stranded Wire 140.00 4766.36 M 667.29 22.00 M 3.08

2633 #4 THHN CU Stranded Wire 35.00 811.87 M 28.42 8.50 M 0.30

2325 3" 2-Hole Strap 2.50 90.19 C 2.25 3.10 C 0.08

239 Length: 330.00

1007 3" EMT 660.00 291.38 C 1923.11 7.50 C 49.50

1332 3" EMT Elbow 12.00 20.17 E 242.04 0.60 E 7.20

1531 3" Set Screw Steel Cplg 78.00 394.09 C 307.39 0.15 E 11.70

A6942 3" SS Steel Conn & Plast Bush 8.00 7.24 E 57.92 0.28 E 2.24

       1451 3" Set Screw Steel Conn 8.00 6.39 E 51.12 0.23 E 1.84

       1583 3" Plastic Bushing 8.00 85.16 C 6.81 0.05 E 0.40

2641 #250MCM THHN CU Stranded Wire 2880.00 4766.36 M 13727.12 22.00 M 63.36

2635 #2 THHN CU Stranded Wire 720.00 1274.94 M 917.96 10.00 M 7.20

2325 3" 2-Hole Strap 82.50 90.19 C 74.41 3.10 C 2.56

240 5448 18x18x6" Screw Cover Pull Box-Nema 1.00 33.17 E 33.17 1.75 E 1.75

241 Length: 270.00

1007 3" EMT 270.00 291.38 C 786.73 7.50 C 20.25

1332 3" EMT Elbow 4.00 20.17 E 80.68 0.60 E 2.40

1531 3" Set Screw Steel Cplg 31.00 394.09 C 122.17 0.15 E 4.65

A6942 3" SS Steel Conn & Plast Bush 4.00 7.24 E 28.96 0.28 E 1.12

       1451 3" Set Screw Steel Conn 4.00 6.39 E 25.56 0.23 E 0.92

       1583 3" Plastic Bushing 4.00 85.16 C 3.41 0.05 E 0.20
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2640 #4/0 THHN CU Stranded Wire 1200.00 3993.23 M 4791.88 20.00 M 24.00

2633 #4 THHN CU Stranded Wire 300.00 811.87 M 243.56 8.50 M 2.55

2325 3" 2-Hole Strap 33.75 90.19 C 30.44 3.10 C 1.05

242 5448 18x18x6" Screw Cover Pull Box-Nema 1.00 33.17 E 33.17 1.75 E 1.75

243 Length: 330.00

1007 3" EMT 660.00 291.38 C 1923.11 7.50 C 49.50

1332 3" EMT Elbow 8.00 20.17 E 161.36 0.60 E 4.80

1531 3" Set Screw Steel Cplg 74.00 394.09 C 291.63 0.15 E 11.10

A6942 3" SS Steel Conn & Plast Bush 8.00 7.24 E 57.92 0.28 E 2.24

       1451 3" Set Screw Steel Conn 8.00 6.39 E 51.12 0.23 E 1.84

       1583 3" Plastic Bushing 8.00 85.16 C 6.81 0.05 E 0.40

2643 #350MCM THHN CU Stranded Wire 2160.00 6659.16 M 14383.79 27.00 M 58.32

2637 #1/0 THHN CU Stranded Wire 720.00 1994.38 M 1435.95 13.00 M 9.36

2325 3" 2-Hole Strap 82.50 90.19 C 74.41 3.10 C 2.56

244 5450 24x24x6" Screw Cover Pull Box-Nema 1.00 67.18 E 67.18 2.25 E 2.25

245 Length: 40.00

1009 4" EMT 120.00 392.76 C 471.31 8.50 C 10.20

1334 4" EMT Elbow 12.00 31.80 E 381.60 0.85 E 10.20

1533 4" Set Screw Steel Cplg 24.00 529.05 C 126.97 0.24 E 5.76

A6944 4" SS Steel Conn & Plast Bush 12.00 11.05 E 132.60 0.41 E 4.92

       1453 4" Set Screw Steel Conn 12.00 9.97 E 119.64 0.34 E 4.08

       1585 4" Plastic Bushing 12.00 108.30 C 13.00 0.07 E 0.84

2645 #500MCM THHN CU Stranded Wire 840.00 9127.11 M 7666.77 33.00 M 27.72

2637 #1/0 THHN CU Stranded Wire 210.00 1994.38 M 418.82 13.00 M 2.73

2327 4" 2-Hole Strap 15.00 114.74 C 17.21 3.10 C 0.47

246 3007 #2 Stranded Bare Copper Wire 50.00 1749.84 M 87.49 15.43 M 0.77

247 15162 F20 Alloy-CU-CU & CU-Steel Weld 5.00 95.00 E 475.00 0.50 E 2.50

248 Length: 2,100.00

1001 3/4" EMT 2100.00 31.44 C 660.24 4.00 C 84.00

1525 3/4" Set Screw Steel Cplg 210.00 37.20 C 78.12 0.06 E 12.60

1445 3/4" Set Screw Steel Conn 264.00 31.21 C 82.39 0.06 E 15.84

2630 #10 THHN CU Stranded Wire 11025.00 177.01 M 1951.54 6.00 M 66.15

2365 3/4" Beam Clamp w/Conduit Hanger 262.50 126.92 C 333.17 6.00 C 15.75

249 Length: 3,000.00

1001 3/4" EMT 3000.00 31.44 C 943.20 4.00 C 120.00

1525 3/4" Set Screw Steel Cplg 300.00 37.20 C 111.60 0.06 E 18.00

1445 3/4" Set Screw Steel Conn 310.00 31.21 C 96.75 0.06 E 18.60

2630 #10 THHN CU Stranded Wire 15750.00 177.01 M 2787.91 6.00 M 94.50

2365 3/4" Beam Clamp w/Conduit Hanger 375.00 126.92 C 475.95 6.00 C 22.50

250 Length: 3,200.00

1001 3/4" EMT 3200.00 31.44 C 1006.08 4.00 C 128.00

1525 3/4" Set Screw Steel Cplg 320.00 37.20 C 119.04 0.06 E 19.20

1445 3/4" Set Screw Steel Conn 280.00 31.21 C 87.39 0.06 E 16.80

2630 #10 THHN CU Stranded Wire 10080.00 177.01 M 1784.26 6.00 M 60.48

2365 3/4" Beam Clamp w/Conduit Hanger 400.00 126.92 C 507.68 6.00 C 24.00

251 Length: 1,200.00

1001 3/4" EMT 1200.00 31.44 C 377.28 4.00 C 48.00

1525 3/4" Set Screw Steel Cplg 120.00 37.20 C 44.64 0.06 E 7.20

1445 3/4" Set Screw Steel Conn 108.00 31.21 C 33.71 0.06 E 6.48

2630 #10 THHN CU Stranded Wire 3780.00 177.01 M 669.10 6.00 M 22.68

2365 3/4" Beam Clamp w/Conduit Hanger 150.00 126.92 C 190.38 6.00 C 9.00

252 Length: 1,400.00

1001 3/4" EMT 1400.00 31.44 C 440.16 4.00 C 56.00
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1525 3/4" Set Screw Steel Cplg 140.00 37.20 C 52.08 0.06 E 8.40

1445 3/4" Set Screw Steel Conn 138.00 31.21 C 43.07 0.06 E 8.28

2630 #10 THHN CU Stranded Wire 7350.00 177.01 M 1301.02 6.00 M 44.10

2365 3/4" Beam Clamp w/Conduit Hanger 175.00 126.92 C 222.11 6.00 C 10.50

253 Length: 3,000.00

1001 3/4" EMT 3000.00 31.44 C 943.20 4.00 C 120.00

1525 3/4" Set Screw Steel Cplg 300.00 37.20 C 111.60 0.06 E 18.00

1445 3/4" Set Screw Steel Conn 266.00 31.21 C 83.02 0.06 E 15.96

2630 #10 THHN CU Stranded Wire 9450.00 177.01 M 1672.74 6.00 M 56.70

2365 3/4" Beam Clamp w/Conduit Hanger 375.00 126.92 C 475.95 6.00 C 22.50

254 Length: 5,250.00

1001 3/4" EMT 5250.00 31.44 C 1650.60 4.00 C 210.00

1525 3/4" Set Screw Steel Cplg 525.00 37.20 C 195.30 0.06 E 31.50

1445 3/4" Set Screw Steel Conn 740.00 31.21 C 230.95 0.06 E 44.40

2630 #10 THHN CU Stranded Wire 27562.50 177.01 M 4878.84 6.00 M 165.38

2365 3/4" Beam Clamp w/Conduit Hanger 656.25 126.92 C 832.91 6.00 C 39.38

255 Length: 1,200.00

1001 3/4" EMT 1200.00 31.44 C 377.28 4.00 C 48.00

1525 3/4" Set Screw Steel Cplg 120.00 37.20 C 44.64 0.06 E 7.20

1445 3/4" Set Screw Steel Conn 98.00 31.21 C 30.59 0.06 E 5.88

2630 #10 THHN CU Stranded Wire 3780.00 177.01 M 669.10 6.00 M 22.68

2365 3/4" Beam Clamp w/Conduit Hanger 150.00 126.92 C 190.38 6.00 C 9.00

256 Length: 1,600.00

1001 3/4" EMT 1600.00 31.44 C 503.04 4.00 C 64.00

1525 3/4" Set Screw Steel Cplg 160.00 37.20 C 59.52 0.06 E 9.60

1445 3/4" Set Screw Steel Conn 208.00 31.21 C 64.92 0.06 E 12.48

2630 #10 THHN CU Stranded Wire 8400.00 177.01 M 1486.88 6.00 M 50.40

2365 3/4" Beam Clamp w/Conduit Hanger 200.00 126.92 C 253.84 6.00 C 12.00

257 Length: 3,700.00

1001 3/4" EMT 3700.00 31.44 C 1163.28 4.00 C 148.00

1525 3/4" Set Screw Steel Cplg 370.00 37.20 C 137.64 0.06 E 22.20

1445 3/4" Set Screw Steel Conn 322.00 31.21 C 100.50 0.06 E 19.32

2630 #10 THHN CU Stranded Wire 11655.00 177.01 M 2063.05 6.00 M 69.93

2365 3/4" Beam Clamp w/Conduit Hanger 462.50 126.92 C 587.01 6.00 C 27.75

258 Length: 1,600.00

1001 3/4" EMT 1600.00 31.44 C 503.04 4.00 C 64.00

1525 3/4" Set Screw Steel Cplg 160.00 37.20 C 59.52 0.06 E 9.60

1445 3/4" Set Screw Steel Conn 184.00 31.21 C 57.43 0.06 E 11.04

2630 #10 THHN CU Stranded Wire 8400.00 177.01 M 1486.88 6.00 M 50.40

2365 3/4" Beam Clamp w/Conduit Hanger 200.00 126.92 C 253.84 6.00 C 12.00

259 Length: 2,300.00

1001 3/4" EMT 2300.00 31.44 C 723.12 4.00 C 92.00

1525 3/4" Set Screw Steel Cplg 230.00 37.20 C 85.56 0.06 E 13.80

1445 3/4" Set Screw Steel Conn 196.00 31.21 C 61.17 0.06 E 11.76

2630 #10 THHN CU Stranded Wire 7245.00 177.01 M 1282.44 6.00 M 43.47

2365 3/4" Beam Clamp w/Conduit Hanger 287.50 126.92 C 364.90 6.00 C 17.25

260 Length: 1,000.00

1001 3/4" EMT 1000.00 31.44 C 314.40 4.00 C 40.00

1525 3/4" Set Screw Steel Cplg 100.00 37.20 C 37.20 0.06 E 6.00

1445 3/4" Set Screw Steel Conn 128.00 31.21 C 39.95 0.06 E 7.68

2630 #10 THHN CU Stranded Wire 5250.00 177.01 M 929.30 6.00 M 31.50

2365 3/4" Beam Clamp w/Conduit Hanger 125.00 126.92 C 158.65 6.00 C 7.50

261 Length: 700.00
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1001 3/4" EMT 700.00 31.44 C 220.08 4.00 C 28.00

1525 3/4" Set Screw Steel Cplg 70.00 37.20 C 26.04 0.06 E 4.20

1445 3/4" Set Screw Steel Conn 90.00 31.21 C 28.09 0.06 E 5.40

2630 #10 THHN CU Stranded Wire 3675.00 177.01 M 650.51 6.00 M 22.05

2365 3/4" Beam Clamp w/Conduit Hanger 87.50 126.92 C 111.06 6.00 C 5.25

262 Length: 700.00

1001 3/4" EMT 700.00 31.44 C 220.08 4.00 C 28.00

1525 3/4" Set Screw Steel Cplg 70.00 37.20 C 26.04 0.06 E 4.20

1445 3/4" Set Screw Steel Conn 14.00 31.21 C 4.37 0.06 E 0.84

2630 #10 THHN CU Stranded Wire 5145.00 177.01 M 910.72 6.00 M 30.87

2365 3/4" Beam Clamp w/Conduit Hanger 87.50 126.92 C 111.06 6.00 C 5.25

263 Length: 2,400.00

1001 3/4" EMT 2400.00 31.44 C 754.56 4.00 C 96.00

1525 3/4" Set Screw Steel Cplg 240.00 37.20 C 89.28 0.06 E 14.40

1445 3/4" Set Screw Steel Conn 32.00 31.21 C 9.99 0.06 E 1.92

2630 #10 THHN CU Stranded Wire 17640.00 177.01 M 3122.46 6.00 M 105.84

2365 3/4" Beam Clamp w/Conduit Hanger 300.00 126.92 C 380.76 6.00 C 18.00

264 Length: 750.00

1001 3/4" EMT 750.00 31.44 C 235.80 4.00 C 30.00

1525 3/4" Set Screw Steel Cplg 75.00 37.20 C 27.90 0.06 E 4.50

1445 3/4" Set Screw Steel Conn 10.00 31.21 C 3.12 0.06 E 0.60

2630 #10 THHN CU Stranded Wire 5512.50 177.01 M 975.77 6.00 M 33.08

2365 3/4" Beam Clamp w/Conduit Hanger 93.75 126.92 C 118.99 6.00 C 5.63

265 Length: 600.00

1001 3/4" EMT 600.00 31.44 C 188.64 4.00 C 24.00

1525 3/4" Set Screw Steel Cplg 60.00 37.20 C 22.32 0.06 E 3.60

1445 3/4" Set Screw Steel Conn 8.00 31.21 C 2.50 0.06 E 0.48

2630 #10 THHN CU Stranded Wire 4410.00 177.01 M 780.61 6.00 M 26.46

2365 3/4" Beam Clamp w/Conduit Hanger 75.00 126.92 C 95.19 6.00 C 4.50

266 Length: 450.00

1001 3/4" EMT 450.00 31.44 C 141.48 4.00 C 18.00

1525 3/4" Set Screw Steel Cplg 45.00 37.20 C 16.74 0.06 E 2.70

1445 3/4" Set Screw Steel Conn 6.00 31.21 C 1.87 0.06 E 0.36

2630 #10 THHN CU Stranded Wire 3307.50 177.01 M 585.46 6.00 M 19.85

2365 3/4" Beam Clamp w/Conduit Hanger 56.25 126.92 C 71.39 6.00 C 3.38

267 Length: 300.00

1001 3/4" EMT 300.00 31.44 C 94.32 4.00 C 12.00

1525 3/4" Set Screw Steel Cplg 30.00 37.20 C 11.16 0.06 E 1.80

1445 3/4" Set Screw Steel Conn 4.00 31.21 C 1.25 0.06 E 0.24

2630 #10 THHN CU Stranded Wire 2205.00 177.01 M 390.31 6.00 M 13.23

2365 3/4" Beam Clamp w/Conduit Hanger 37.50 126.92 C 47.60 6.00 C 2.25

268 Length: 1,800.00

1001 3/4" EMT 1800.00 31.44 C 565.92 4.00 C 72.00

1525 3/4" Set Screw Steel Cplg 180.00 37.20 C 66.96 0.06 E 10.80

1445 3/4" Set Screw Steel Conn 72.00 31.21 C 22.47 0.06 E 4.32

3032 18/2 AWG Shielded Fire Alarm Wire F 3960.00 158.56 M 627.90 13.50 M 53.46

3028 14/2 AWG Shielded Fire Alarm Wire F 1980.00 289.80 M 573.80 13.50 M 26.73

2365 3/4" Beam Clamp w/Conduit Hanger 225.00 126.92 C 285.57 6.00 C 13.50

269 Length: 7,000.00

1001 3/4" EMT 7000.00 31.44 C 2200.80 4.00 C 280.00

1525 3/4" Set Screw Steel Cplg 700.00 37.20 C 260.40 0.06 E 42.00

1445 3/4" Set Screw Steel Conn 280.00 31.21 C 87.39 0.06 E 16.80

3032 18/2 AWG Shielded Fire Alarm Wire F 15400.00 158.56 M 2441.82 13.50 M 207.90
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3028 14/2 AWG Shielded Fire Alarm Wire F 7700.00 289.80 M 2231.46 13.50 M 103.95

2365 3/4" Beam Clamp w/Conduit Hanger 875.00 126.92 C 1110.55 6.00 C 52.50

270 Length: 850.00

1001 3/4" EMT 850.00 31.44 C 267.24 4.00 C 34.00

1525 3/4" Set Screw Steel Cplg 85.00 37.20 C 31.62 0.06 E 5.10

1445 3/4" Set Screw Steel Conn 34.00 31.21 C 10.61 0.06 E 2.04

3032 18/2 AWG Shielded Fire Alarm Wire F 1870.00 158.56 M 296.51 13.50 M 25.25

3028 14/2 AWG Shielded Fire Alarm Wire F 935.00 289.80 M 270.96 13.50 M 12.62

2365 3/4" Beam Clamp w/Conduit Hanger 106.25 126.92 C 134.85 6.00 C 6.38

271 Length: 950.00

1001 3/4" EMT 950.00 31.44 C 298.68 4.00 C 38.00

1525 3/4" Set Screw Steel Cplg 95.00 37.20 C 35.34 0.06 E 5.70

1445 3/4" Set Screw Steel Conn 38.00 31.21 C 11.86 0.06 E 2.28

3032 18/2 AWG Shielded Fire Alarm Wire F 2090.00 158.56 M 331.39 13.50 M 28.22

3028 14/2 AWG Shielded Fire Alarm Wire F 1045.00 289.80 M 302.84 13.50 M 14.11

2365 3/4" Beam Clamp w/Conduit Hanger 118.75 126.92 C 150.72 6.00 C 7.13

272 2862 Plenum Cat 5 24gauge 4pair Nurse Cal 13900.00 226.89 M 3153.77 8.85 M 123.02

273 2862 Plenum Cat 5 24gauge 4pair Nurse Cal 13500.00 226.89 M 3063.02 8.85 M 119.48

274 2862 Plenum Cat 5 24gauge 4pair Nurse Cal 11800.00 226.89 M 2677.30 8.85 M 104.43

275 2862 Plenum Cat 5 24gauge 4pair Nurse Cal 7200.00 226.89 M 1633.61 8.85 M 63.72

276 2864 Plenum Cat 5e 24gauge 4pair 17200.00 196.92 M 3387.02 8.85 M 152.22

277 2864 Plenum Cat 5e 24gauge 4pair 52800.00 196.92 M 10397.38 8.85 M 467.28

278 2864 Plenum Cat 5e 24gauge 4pair 23200.00 196.92 M 4568.54 8.85 M 205.32

279 2864 Plenum Cat 5e 24gauge 4pair 136500.00 196.92 M 26879.58 8.85 M 1208.03

280 2864 Plenum Cat 5e 24gauge 4pair 12000.00 196.92 M 2363.04 8.85 M 106.20

281 2864 Plenum Cat 5e 24gauge 4pair 34800.00 196.92 M 6852.82 8.85 M 307.98

282 2864 Plenum Cat 5e 24gauge 4pair 7600.00 196.92 M 1496.59 8.85 M 67.26

283 2864 Plenum Cat 5e 24gauge 4pair 18000.00 196.92 M 3544.56 8.85 M 159.30

284 A13138 Tele/Data Outlet/4-11/16" Sq Box w/C 87.00 18.20 E 1583.40 1.44 E 125.37

       2394 1" Metal Stud Conduit Clip 261.00 109.18 C 284.96 5.00 C 13.05

       2446 4-11/16" Square Box w/brkt Comb KO's 87.00 329.93 C 287.04 0.25 E 21.75

       4659 4-11/16"-1G Plaster Ring-3/4"D 87.00 97.96 C 85.23 0.08 E 6.96

       1235553 1/8" Poly Pull Line 1566.00 5.80 M 9.08 2.00 M 3.13

       1002 1" EMT 1305.00 60.28 C 786.65 4.50 C 58.73

       1526 1" Set Screw Steel Cplg 87.00 45.01 C 39.16 0.07 E 6.09

       1446 1" Set Screw Steel Conn 174.00 39.38 C 68.52 0.07 E 12.18

       1578 1" Plastic Bushing 174.00 12.81 C 22.29 0.02 E 3.48

285 A13138 Tele/Data Outlet/4-11/16" Sq Box w/C 171.00 18.20 E 3112.20 1.44 E 246.41

       2394 1" Metal Stud Conduit Clip 513.00 109.18 C 560.09 5.00 C 25.65

       2446 4-11/16" Square Box w/brkt Comb KO's 171.00 329.93 C 564.18 0.25 E 42.75

       4659 4-11/16"-1G Plaster Ring-3/4"D 171.00 97.96 C 167.51 0.08 E 13.68

       1235553 1/8" Poly Pull Line 3078.00 5.80 M 17.85 2.00 M 6.16

       1002 1" EMT 2565.00 60.28 C 1546.18 4.50 C 115.43

       1526 1" Set Screw Steel Cplg 171.00 45.01 C 76.97 0.07 E 11.97

       1446 1" Set Screw Steel Conn 342.00 39.38 C 134.68 0.07 E 23.94

       1578 1" Plastic Bushing 342.00 12.81 C 43.81 0.02 E 6.84

286 A13138 Tele/Data Outlet/4-11/16" Sq Box w/C 59.00 18.20 E 1073.80 1.44 E 85.02

       2394 1" Metal Stud Conduit Clip 177.00 109.18 C 193.25 5.00 C 8.85

       2446 4-11/16" Square Box w/brkt Comb KO's 59.00 329.93 C 194.66 0.25 E 14.75

       4659 4-11/16"-1G Plaster Ring-3/4"D 59.00 97.96 C 57.80 0.08 E 4.72

       1235553 1/8" Poly Pull Line 1062.00 5.80 M 6.16 2.00 M 2.12

       1002 1" EMT 885.00 60.28 C 533.48 4.50 C 39.83

       1526 1" Set Screw Steel Cplg 59.00 45.01 C 26.56 0.07 E 4.13
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       1446 1" Set Screw Steel Conn 118.00 39.38 C 46.47 0.07 E 8.26

       1578 1" Plastic Bushing 118.00 12.81 C 15.12 0.02 E 2.36

287 A13138 Tele/Data Outlet/4-11/16" Sq Box w/C 34.00 18.20 E 618.80 1.44 E 48.99

       2394 1" Metal Stud Conduit Clip 102.00 109.18 C 111.36 5.00 C 5.10

       2446 4-11/16" Square Box w/brkt Comb KO's 34.00 329.93 C 112.18 0.25 E 8.50

       4659 4-11/16"-1G Plaster Ring-3/4"D 34.00 97.96 C 33.31 0.08 E 2.72

       1235553 1/8" Poly Pull Line 612.00 5.80 M 3.55 2.00 M 1.22

       1002 1" EMT 510.00 60.28 C 307.43 4.50 C 22.95

       1526 1" Set Screw Steel Cplg 34.00 45.01 C 15.30 0.07 E 2.38

       1446 1" Set Screw Steel Conn 68.00 39.38 C 26.78 0.07 E 4.76

       1578 1" Plastic Bushing 68.00 12.81 C 8.71 0.02 E 1.36

288 T0009 PH/DATA Jack Assembly 87.00 35.00 E 3045.00 0.35 E 30.45

289 T0009 PH/DATA Jack Assembly 171.00 35.00 E 5985.00 0.35 E 59.85

290 T0009 PH/DATA Jack Assembly 59.00 35.00 E 2065.00 0.35 E 20.65

291 T0009 PH/DATA Jack Assembly 34.00 35.00 E 1190.00 0.35 E 11.90

292 T0009 PH/DATA Jack Assembly 2.00 35.00 E 70.00 0.35 E 0.70

293 T0009 PH/DATA Jack Assembly 3.00 35.00 E 105.00 0.35 E 1.05

294 A13138 Tele/Data Outlet/4-11/16" Sq Box w/C 3.00 18.20 E 54.60 1.44 E 4.32

       2394 1" Metal Stud Conduit Clip 9.00 109.18 C 9.83 5.00 C 0.45

       2446 4-11/16" Square Box w/brkt Comb KO's 3.00 329.93 C 9.90 0.25 E 0.75

       4659 4-11/16"-1G Plaster Ring-3/4"D 3.00 97.96 C 2.94 0.08 E 0.24

       1235553 1/8" Poly Pull Line 54.00 5.80 M 0.31 2.00 M 0.11

       1002 1" EMT 45.00 60.28 C 27.13 4.50 C 2.03

       1526 1" Set Screw Steel Cplg 3.00 45.01 C 1.35 0.07 E 0.21

       1446 1" Set Screw Steel Conn 6.00 39.38 C 2.36 0.07 E 0.42

       1578 1" Plastic Bushing 6.00 12.81 C 0.77 0.02 E 0.12

295 A13138 Tele/Data Outlet/4-11/16" Sq Box w/C 2.00 18.20 E 36.40 1.44 E 2.88

       2394 1" Metal Stud Conduit Clip 6.00 109.18 C 6.55 5.00 C 0.30

       2446 4-11/16" Square Box w/brkt Comb KO's 2.00 329.93 C 6.60 0.25 E 0.50

       4659 4-11/16"-1G Plaster Ring-3/4"D 2.00 97.96 C 1.96 0.08 E 0.16

       1235553 1/8" Poly Pull Line 36.00 5.80 M 0.21 2.00 M 0.07

       1002 1" EMT 30.00 60.28 C 18.08 4.50 C 1.35

       1526 1" Set Screw Steel Cplg 2.00 45.01 C 0.90 0.07 E 0.14

       1446 1" Set Screw Steel Conn 4.00 39.38 C 1.58 0.07 E 0.28

       1578 1" Plastic Bushing 4.00 12.81 C 0.51 0.02 E 0.08

296 2864 Plenum Cat 5e 24gauge 4pair 1600.00 196.92 M 315.07 8.85 M 14.16

297 2864 Plenum Cat 5e 24gauge 4pair 2400.00 196.92 M 472.61 8.85 M 21.24

298 A13145 TV Outlet/4 Sq Box w/Cond Stub/SS 32.00 88.51 E 2832.32 2.26 E 72.28

       2857 TV CABLE (RG-6) 9600.00 247.38 M 2374.85 3.50 M 33.60

       4688 1G Plastic Television Plate 32.00 29.93 C 9.58 0.05 E 1.60

       2858 Coax Connector Male (RG-6) 64.00 3.46 E 221.44 0.02 E 1.28

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 32.00 96.21 C 30.79 0.20 E 6.40

       4630 4" Square-1G Plaster Ring-5/8"D 32.00 30.67 C 9.81 0.07 E 2.24

       1001 3/4" EMT 480.00 31.44 C 150.91 4.00 C 19.20

       1435 3/4" Set Screw Die Cast Conn 64.00 22.31 C 14.28 0.06 E 3.84

       1577 3/4" Plastic Bushing 32.00 7.53 C 2.41 0.01 E 0.32

       2309 3/4" 1-Hole Strap 32.00 9.26 C 2.96 2.29 C 0.73

       2992 1/8" Poly Pull Line 576.00 5.80 M 3.34 2.00 M 1.15

       1525 3/4" Set Screw Steel Cplg 32.00 37.20 C 11.90 0.06 E 1.92

299 A13145 TV Outlet/4 Sq Box w/Cond Stub/SS 31.00 88.51 E 2743.81 2.26 E 70.03

       2857 TV CABLE (RG-6) 9300.00 247.38 M 2300.63 3.50 M 32.55

       4688 1G Plastic Television Plate 31.00 29.93 C 9.28 0.05 E 1.55

       2858 Coax Connector Male (RG-6) 62.00 3.46 E 214.52 0.02 E 1.24
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       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 31.00 96.21 C 29.83 0.20 E 6.20

       4630 4" Square-1G Plaster Ring-5/8"D 31.00 30.67 C 9.51 0.07 E 2.17

       1001 3/4" EMT 465.00 31.44 C 146.20 4.00 C 18.60

       1435 3/4" Set Screw Die Cast Conn 62.00 22.31 C 13.83 0.06 E 3.72

       1577 3/4" Plastic Bushing 31.00 7.53 C 2.33 0.01 E 0.31

       2309 3/4" 1-Hole Strap 31.00 9.26 C 2.87 2.29 C 0.71

       2992 1/8" Poly Pull Line 558.00 5.80 M 3.24 2.00 M 1.12

       1525 3/4" Set Screw Steel Cplg 31.00 37.20 C 11.53 0.06 E 1.86

300 A13145 TV Outlet/4 Sq Box w/Cond Stub/SS 23.00 88.51 E 2035.73 2.26 E 51.95

       2857 TV CABLE (RG-6) 6900.00 247.38 M 1706.92 3.50 M 24.15

       4688 1G Plastic Television Plate 23.00 29.93 C 6.88 0.05 E 1.15

       2858 Coax Connector Male (RG-6) 46.00 3.46 E 159.16 0.02 E 0.92

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 23.00 96.21 C 22.13 0.20 E 4.60

       4630 4" Square-1G Plaster Ring-5/8"D 23.00 30.67 C 7.05 0.07 E 1.61

       1001 3/4" EMT 345.00 31.44 C 108.47 4.00 C 13.80

       1435 3/4" Set Screw Die Cast Conn 46.00 22.31 C 10.26 0.06 E 2.76

       1577 3/4" Plastic Bushing 23.00 7.53 C 1.73 0.01 E 0.23

       2309 3/4" 1-Hole Strap 23.00 9.26 C 2.13 2.29 C 0.53

       2992 1/8" Poly Pull Line 414.00 5.80 M 2.40 2.00 M 0.83

       1525 3/4" Set Screw Steel Cplg 23.00 37.20 C 8.56 0.06 E 1.38

301 A13145 TV Outlet/4 Sq Box w/Cond Stub/SS 14.00 88.51 E 1239.14 2.26 E 31.62

       2857 TV CABLE (RG-6) 4200.00 247.38 M 1039.00 3.50 M 14.70

       4688 1G Plastic Television Plate 14.00 29.93 C 4.19 0.05 E 0.70

       2858 Coax Connector Male (RG-6) 28.00 3.46 E 96.88 0.02 E 0.56

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 14.00 96.21 C 13.47 0.20 E 2.80

       4630 4" Square-1G Plaster Ring-5/8"D 14.00 30.67 C 4.29 0.07 E 0.98

       1001 3/4" EMT 210.00 31.44 C 66.02 4.00 C 8.40

       1435 3/4" Set Screw Die Cast Conn 28.00 22.31 C 6.25 0.06 E 1.68

       1577 3/4" Plastic Bushing 14.00 7.53 C 1.05 0.01 E 0.14

       2309 3/4" 1-Hole Strap 14.00 9.26 C 1.30 2.29 C 0.32

       2992 1/8" Poly Pull Line 252.00 5.80 M 1.46 2.00 M 0.50

       1525 3/4" Set Screw Steel Cplg 14.00 37.20 C 5.21 0.06 E 0.84

302 A6531 Tel/Data Outlet/4 Sq Box w/Cond Stu 10.00 4.86 E 48.60 0.78 E 7.83

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 10.00 96.21 C 9.62 0.20 E 2.00

       4630 4" Square-1G Plaster Ring-5/8"D 10.00 30.67 C 3.07 0.07 E 0.70

       1001 3/4" EMT 100.00 31.44 C 31.44 4.00 C 4.00

       1435 3/4" Set Screw Die Cast Conn 10.00 22.31 C 2.23 0.06 E 0.60

       1577 3/4" Plastic Bushing 10.00 7.53 C 0.75 0.01 E 0.10

       2309 3/4" 1-Hole Strap 10.00 9.26 C 0.93 2.29 C 0.23

       2992 1/8" Poly Pull Line 100.00 5.80 M 0.58 2.00 M 0.20

303 A6531 Tel/Data Outlet/4 Sq Box w/Cond Stu 9.00 4.86 E 43.74 0.78 E 7.05

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 9.00 96.21 C 8.66 0.20 E 1.80

       4630 4" Square-1G Plaster Ring-5/8"D 9.00 30.67 C 2.76 0.07 E 0.63

       1001 3/4" EMT 90.00 31.44 C 28.30 4.00 C 3.60

       1435 3/4" Set Screw Die Cast Conn 9.00 22.31 C 2.01 0.06 E 0.54

       1577 3/4" Plastic Bushing 9.00 7.53 C 0.68 0.01 E 0.09

       2309 3/4" 1-Hole Strap 9.00 9.26 C 0.83 2.29 C 0.21

       2992 1/8" Poly Pull Line 90.00 5.80 M 0.52 2.00 M 0.18

304 A6531 Tel/Data Outlet/4 Sq Box w/Cond Stu 7.00 4.86 E 34.02 0.78 E 5.48

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 7.00 96.21 C 6.73 0.20 E 1.40

       4630 4" Square-1G Plaster Ring-5/8"D 7.00 30.67 C 2.15 0.07 E 0.49

       1001 3/4" EMT 70.00 31.44 C 22.01 4.00 C 2.80

       1435 3/4" Set Screw Die Cast Conn 7.00 22.31 C 1.56 0.06 E 0.42
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       1577 3/4" Plastic Bushing 7.00 7.53 C 0.53 0.01 E 0.07

       2309 3/4" 1-Hole Strap 7.00 9.26 C 0.65 2.29 C 0.16

       2992 1/8" Poly Pull Line 70.00 5.80 M 0.41 2.00 M 0.14

305 A6531 Tel/Data Outlet/4 Sq Box w/Cond Stu 5.00 4.86 E 24.30 0.78 E 3.91

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 5.00 96.21 C 4.81 0.20 E 1.00

       4630 4" Square-1G Plaster Ring-5/8"D 5.00 30.67 C 1.53 0.07 E 0.35

       1001 3/4" EMT 50.00 31.44 C 15.72 4.00 C 2.00

       1435 3/4" Set Screw Die Cast Conn 5.00 22.31 C 1.12 0.06 E 0.30

       1577 3/4" Plastic Bushing 5.00 7.53 C 0.38 0.01 E 0.05

       2309 3/4" 1-Hole Strap 5.00 9.26 C 0.46 2.29 C 0.11

       2992 1/8" Poly Pull Line 50.00 5.80 M 0.29 2.00 M 0.10

306 15240 14-2 Speaker Cable 1000.00 115.00 M 115.00 3.50 M 3.50

307 15240 14-2 Speaker Cable 1200.00 115.00 M 138.00 3.50 M 4.20

308 15240 14-2 Speaker Cable 700.00 115.00 M 80.50 3.50 M 2.45

309 15240 14-2 Speaker Cable 600.00 115.00 M 69.00 3.50 M 2.10

310 T0010 Sound proof Box Insulation 52.00 15.00 E 780.00 0.20 E 10.40

311 T0010 Sound proof Box Insulation 58.00 15.00 E 870.00 0.20 E 11.60

312 T0010 Sound proof Box Insulation 41.00 15.00 E 615.00 0.20 E 8.20

313 T0010 Sound proof Box Insulation 28.00 15.00 E 420.00 0.20 E 5.60

314 A13096 Audio/Visual Fire Alarm Device w/Co 28.00 6.51 E 182.28 1.31 E 36.62

       1001 3/4" EMT 280.00 31.44 C 88.03 4.00 C 11.20

       1235543 3/4" Set Screw Steel Conn 28.00 19.80 C 5.54 0.06 E 1.68

       1235544 3/4" Plastic Bushing 28.00 7.23 C 2.02 0.01 E 0.28

       1235546 3/4" Metal Stud Conduit Clip 28.00 101.66 C 28.46 4.25 C 1.19

       1235550 4" Square x 2-1/8" Deep Box w/brkt (1/ 28.00 146.15 C 40.92 0.20 E 5.60

       1235553 1/8" Poly Pull Line 280.00 5.80 M 1.62 2.00 M 0.56

       1235555 4" Square-1G Plaster Ring-5/8"D 28.00 38.28 C 10.72 0.07 E 1.96

       1235562 Audio Visual Fire Alarm Device 28.00 Quote 6 0.00 0.50 E 14.00

       1235566 Yellow Insulated Connector22-10 84.00 58.67 M 4.93 1.75 M 0.15

315 5639 3/4"x10' Copper Ground Rod 19.00 25.20 E 478.80 0.37 E 7.03

316 5639 3/4"x10' Copper Ground Rod 10.00 25.20 E 252.00 0.37 E 3.70

317 5639 3/4"x10' Copper Ground Rod 4.00 25.20 E 100.80 0.37 E 1.48

318 5639 3/4"x10' Copper Ground Rod 4.00 25.20 E 100.80 0.37 E 1.48

319 1235538 Cadweld 19.00 65.00 E 1235.00 0.50 E 9.50

320 1235538 Cadweld 11.00 65.00 E 715.00 0.50 E 5.50

321 1235538 Cadweld 5.00 65.00 E 325.00 0.50 E 2.50

322 1235538 Cadweld 6.00 65.00 E 390.00 0.50 E 3.00

323 3012 #4/0 Stranded Bare Copper Wire 740.00 354.36 C 2622.26 28.57 M 21.14

324 3012 #4/0 Stranded Bare Copper Wire 980.00 354.36 C 3472.73 28.57 M 28.00

325 3012 #4/0 Stranded Bare Copper Wire 330.00 354.36 C 1169.39 28.57 M 9.43

326 3012 #4/0 Stranded Bare Copper Wire 390.00 354.36 C 1382.00 28.57 M 11.14

327 5244 6"Wx24"D Trench-Ditch Witch 740.00 4.00 E 2960.00 3.00 C 22.20

328 5244 6"Wx24"D Trench-Ditch Witch 980.00 4.00 E 3920.00 3.00 C 29.40

329 5244 6"Wx24"D Trench-Ditch Witch 325.00 4.00 E 1300.00 3.00 C 9.75

330 5244 6"Wx24"D Trench-Ditch Witch 390.00 4.00 E 1560.00 3.00 C 11.70

331 1235434 TMGB 3.00 350.00 E 1050.00 2.50 E 7.50

332 15304 Ground Bar 1.00 250.00 E 250.00 1.50 E 1.50

333 3011 #3/0 Stranded Bare Copper Wire 100.00 295.46 C 295.46 25.72 M 2.57

334 5645 1-1/2-4" Ground Clamp 4.00 3246.09 C 129.84 0.30 E 1.20

335 15268 Generator Pad 1.00 4000.00 E 4000.00 8.00 E 8.00

336 15306 High Voltage Box Pad 1.00 1500.00 E 1500.00 3.00 E 3.00

337 1242395 Generator Fuel Tank Pad 1.00 3500.00 E 3500.00 8.00 E 8.00

338 6051 Steel Cable Tray-Mesh Type/4"Dx12"W 880.00 Quote 4 0.00 14.00 C 123.20
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339 1235441 Cable Tray  center support 148.00 Quote 4 0.00 0.50 E 74.00

340 1242332 Butt Splice Kit 88.00 6.95 E 611.60 0.20 E 17.60

341 6051 Steel Cable Tray-Mesh Type/4"Dx12"W 360.00 Quote 4 0.00 14.00 C 50.40

342 1235441 Cable Tray  center support 60.00 Quote 4 0.00 0.50 E 30.00

343 1242332 Butt Splice Kit 36.00 6.95 E 250.20 0.20 E 7.20

344 6051 Steel Cable Tray-Mesh Type/4"Dx12"W 260.00 Quote 4 0.00 14.00 C 36.40

345 1235441 Cable Tray  center support 44.00 Quote 4 0.00 0.50 E 22.00

346 1242332 Butt Splice Kit 26.00 6.95 E 180.70 0.20 E 5.20

347 6051 Steel Cable Tray-Mesh Type/4"Dx12"W 150.00 Quote 4 0.00 14.00 C 21.00

348 1235441 Cable Tray  center support 25.00 Quote 4 0.00 0.50 E 12.50

349 1242332 Butt Splice Kit 15.00 6.95 E 104.25 0.20 E 3.00

350 6051 Steel Cable Tray-Mesh Type/4"Dx12"W 340.00 Quote 4 0.00 14.00 C 47.60

351 1235441 Cable Tray  center support 57.00 Quote 4 0.00 0.50 E 28.50

352 1242332 Butt Splice Kit 34.00 6.95 E 236.30 0.20 E 6.80

353 1133 3/4" Aluminum Flex 60.00 52.67 C 31.60 1.80 C 1.08

1814 3/4" Die Cast Screw-In Flex Conn 20.00 62.49 C 12.50 0.09 E 1.80

2630 #10 THHN CU Stranded Wire 630.00 177.01 M 111.52 6.00 M 3.78

4323 #14-12-10 Wire Termination Labor 70.00 0.00 E 0.00 0.10 E 7.00

354 T0011 Through Wall Cable Tray Fire Rated 5.00 Quote 4 0.00 1.00 E 5.00

355 T0011 Through Wall Cable Tray Fire Rated 1.00 Quote 4 0.00 1.00 E 1.00

356 T0011 Through Wall Cable Tray Fire Rated 1.00 Quote 4 0.00 1.00 E 1.00

357 A6212 20A/Duplex/Prem Spec Grade/SS Pla 118.00 7.11 E 838.98 0.67 E 79.59

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 118.00 117.12 C 138.20 0.20 E 23.60

       4630 4" Square-1G Plaster Ring-5/8"D 118.00 30.67 C 36.19 0.07 E 8.26

       4445 20A/125V Prem Spec Grade Dup Rcpt( 118.00 410.00 C 483.80 0.24 E 28.32

       4707 1G SS Dup Rcpt Plate 118.00 80.14 C 94.57 0.06 E 7.08

       5814 Red Wirenuts 354.00 100.60 M 35.61 1.75 C 6.20

       6795 Ground Screw with Bare Pigtain 118.00 35.92 C 42.39 1.20 C 1.42

       6804 6X1/4" Pan Head Tapping Screw 472.00 1.64 C 7.74 0.01 E 4.72

358 A6212 20A/Duplex/Prem Spec Grade/SS Pla 238.00 7.11 E 1692.18 0.67 E 160.53

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 238.00 117.12 C 278.75 0.20 E 47.60

       4630 4" Square-1G Plaster Ring-5/8"D 238.00 30.67 C 72.99 0.07 E 16.66

       4445 20A/125V Prem Spec Grade Dup Rcpt( 238.00 410.00 C 975.80 0.24 E 57.12

       4707 1G SS Dup Rcpt Plate 238.00 80.14 C 190.73 0.06 E 14.28

       5814 Red Wirenuts 714.00 100.60 M 71.83 1.75 C 12.50

       6795 Ground Screw with Bare Pigtain 238.00 35.92 C 85.49 1.20 C 2.86

       6804 6X1/4" Pan Head Tapping Screw 952.00 1.64 C 15.61 0.01 E 9.52

359 A6212 20A/Duplex/Prem Spec Grade/SS Pla 83.00 7.11 E 590.13 0.67 E 55.98

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 83.00 117.12 C 97.21 0.20 E 16.60

       4630 4" Square-1G Plaster Ring-5/8"D 83.00 30.67 C 25.46 0.07 E 5.81

       4445 20A/125V Prem Spec Grade Dup Rcpt( 83.00 410.00 C 340.30 0.24 E 19.92

       4707 1G SS Dup Rcpt Plate 83.00 80.14 C 66.52 0.06 E 4.98

       5814 Red Wirenuts 249.00 100.60 M 25.05 1.75 C 4.36

       6795 Ground Screw with Bare Pigtain 83.00 35.92 C 29.81 1.20 C 1.00

       6804 6X1/4" Pan Head Tapping Screw 332.00 1.64 C 5.44 0.01 E 3.32

360 A6212 20A/Duplex/Prem Spec Grade/SS Pla 49.00 7.11 E 348.39 0.67 E 33.05

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 49.00 117.12 C 57.39 0.20 E 9.80

       4630 4" Square-1G Plaster Ring-5/8"D 49.00 30.67 C 15.03 0.07 E 3.43

       4445 20A/125V Prem Spec Grade Dup Rcpt( 49.00 410.00 C 200.90 0.24 E 11.76

       4707 1G SS Dup Rcpt Plate 49.00 80.14 C 39.27 0.06 E 2.94

       5814 Red Wirenuts 147.00 100.60 M 14.79 1.75 C 2.57

       6795 Ground Screw with Bare Pigtain 49.00 35.92 C 17.60 1.20 C 0.59

       6804 6X1/4" Pan Head Tapping Screw 196.00 1.64 C 3.21 0.01 E 1.96
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361 A6226 20A/GFI/Prem Spec Grade/SS Plate 39.00 12.95 E 505.05 0.61 E 23.97

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 39.00 96.21 C 37.52 0.20 E 7.80

       4630 4" Square-1G Plaster Ring-5/8"D 39.00 30.67 C 11.96 0.07 E 2.73

       4453 20A/125V PremSpec Grde GFI Duplex( 39.00 9.95 E 388.05 0.19 E 7.41

       4706 1G SS Decora/GFI Plate 39.00 99.71 C 38.89 0.05 E 1.95

       5814 Red Wirenuts 117.00 100.60 M 11.77 1.75 C 2.05

       6795 Ground Screw with Bare Pigtain 39.00 35.92 C 14.01 1.20 C 0.47

       6804 6X1/4" Pan Head Tapping Screw 156.00 1.64 C 2.56 0.01 E 1.56

362 A6226 20A/GFI/Prem Spec Grade/SS Plate 35.00 12.95 E 453.25 0.61 E 21.51

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 35.00 96.21 C 33.67 0.20 E 7.00

       4630 4" Square-1G Plaster Ring-5/8"D 35.00 30.67 C 10.73 0.07 E 2.45

       4453 20A/125V PremSpec Grde GFI Duplex( 35.00 9.95 E 348.25 0.19 E 6.65

       4706 1G SS Decora/GFI Plate 35.00 99.71 C 34.90 0.05 E 1.75

       5814 Red Wirenuts 105.00 100.60 M 10.56 1.75 C 1.84

       6795 Ground Screw with Bare Pigtain 35.00 35.92 C 12.57 1.20 C 0.42

       6804 6X1/4" Pan Head Tapping Screw 140.00 1.64 C 2.30 0.01 E 1.40

363 A6226 20A/GFI/Prem Spec Grade/SS Plate 24.00 12.95 E 310.80 0.61 E 14.75

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 24.00 96.21 C 23.09 0.20 E 4.80

       4630 4" Square-1G Plaster Ring-5/8"D 24.00 30.67 C 7.36 0.07 E 1.68

       4453 20A/125V PremSpec Grde GFI Duplex( 24.00 9.95 E 238.80 0.19 E 4.56

       4706 1G SS Decora/GFI Plate 24.00 99.71 C 23.93 0.05 E 1.20

       5814 Red Wirenuts 72.00 100.60 M 7.24 1.75 C 1.26

       6795 Ground Screw with Bare Pigtain 24.00 35.92 C 8.62 1.20 C 0.29

       6804 6X1/4" Pan Head Tapping Screw 96.00 1.64 C 1.57 0.01 E 0.96

364 A6226 20A/GFI/Prem Spec Grade/SS Plate 26.00 12.95 E 336.70 0.61 E 15.98

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 26.00 96.21 C 25.01 0.20 E 5.20

       4630 4" Square-1G Plaster Ring-5/8"D 26.00 30.67 C 7.97 0.07 E 1.82

       4453 20A/125V PremSpec Grde GFI Duplex( 26.00 9.95 E 258.70 0.19 E 4.94

       4706 1G SS Decora/GFI Plate 26.00 99.71 C 25.92 0.05 E 1.30

       5814 Red Wirenuts 78.00 100.60 M 7.85 1.75 C 1.37

       6795 Ground Screw with Bare Pigtain 26.00 35.92 C 9.34 1.20 C 0.31

       6804 6X1/4" Pan Head Tapping Screw 104.00 1.64 C 1.71 0.01 E 1.04

365 A6234 20A/Quad/Prem Spec Grade/SS Plate 4.00 12.56 E 50.24 0.93 E 3.74

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 4.00 96.21 C 3.85 0.20 E 0.80

       4635 4" Square-2G Plaster Ring-5/8"D 4.00 82.89 C 3.32 0.07 E 0.28

       4445 20A/125V Prem Spec Grade Dup Rcpt( 8.00 410.00 C 32.80 0.24 E 1.92

       4715 2G SS Dup Rcpt Plate 4.00 183.87 C 7.35 0.08 E 0.32

       5814 Red Wirenuts 12.00 100.60 M 1.21 1.75 C 0.21

       6795 Ground Screw with Bare Pigtain 4.00 35.92 C 1.44 1.20 C 0.05

       6804 6X1/4" Pan Head Tapping Screw 16.00 1.64 C 0.26 0.01 E 0.16

366 A6234 20A/Quad/Prem Spec Grade/SS Plate 24.00 12.56 E 301.44 0.93 E 22.43

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 24.00 96.21 C 23.09 0.20 E 4.80

       4635 4" Square-2G Plaster Ring-5/8"D 24.00 82.89 C 19.89 0.07 E 1.68

       4445 20A/125V Prem Spec Grade Dup Rcpt( 48.00 410.00 C 196.80 0.24 E 11.52

       4715 2G SS Dup Rcpt Plate 24.00 183.87 C 44.13 0.08 E 1.92

       5814 Red Wirenuts 72.00 100.60 M 7.24 1.75 C 1.26

       6795 Ground Screw with Bare Pigtain 24.00 35.92 C 8.62 1.20 C 0.29

       6804 6X1/4" Pan Head Tapping Screw 96.00 1.64 C 1.57 0.01 E 0.96

367 A6234 20A/Quad/Prem Spec Grade/SS Plate 5.00 12.56 E 62.80 0.93 E 4.67

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 5.00 96.21 C 4.81 0.20 E 1.00

       4635 4" Square-2G Plaster Ring-5/8"D 5.00 82.89 C 4.14 0.07 E 0.35

       4445 20A/125V Prem Spec Grade Dup Rcpt( 10.00 410.00 C 41.00 0.24 E 2.40

       4715 2G SS Dup Rcpt Plate 5.00 183.87 C 9.19 0.08 E 0.40
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       5814 Red Wirenuts 15.00 100.60 M 1.51 1.75 C 0.26

       6795 Ground Screw with Bare Pigtain 5.00 35.92 C 1.80 1.20 C 0.06

       6804 6X1/4" Pan Head Tapping Screw 20.00 1.64 C 0.33 0.01 E 0.20

368 A6234 20A/Quad/Prem Spec Grade/SS Plate 1.00 12.56 E 12.56 0.93 E 0.93

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 1.00 96.21 C 0.96 0.20 E 0.20

       4635 4" Square-2G Plaster Ring-5/8"D 1.00 82.89 C 0.83 0.07 E 0.07

       4445 20A/125V Prem Spec Grade Dup Rcpt( 2.00 410.00 C 8.20 0.24 E 0.48

       4715 2G SS Dup Rcpt Plate 1.00 183.87 C 1.84 0.08 E 0.08

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

       6795 Ground Screw with Bare Pigtain 1.00 35.92 C 0.36 1.20 C 0.01

       6804 6X1/4" Pan Head Tapping Screw 4.00 1.64 C 0.07 0.01 E 0.04

369 A6212 20A/Duplex/Prem Spec Grade/SS Pla 215.00 7.11 E 1528.65 0.67 E 145.02

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 215.00 117.12 C 251.81 0.20 E 43.00

       4630 4" Square-1G Plaster Ring-5/8"D 215.00 30.67 C 65.94 0.07 E 15.05

       4445 20A/125V Prem Spec Grade Dup Rcpt( 215.00 410.00 C 881.50 0.24 E 51.60

       4707 1G SS Dup Rcpt Plate 215.00 80.14 C 172.30 0.06 E 12.90

       5814 Red Wirenuts 645.00 100.60 M 64.89 1.75 C 11.29

       6795 Ground Screw with Bare Pigtain 215.00 35.92 C 77.23 1.20 C 2.58

       6804 6X1/4" Pan Head Tapping Screw 860.00 1.64 C 14.10 0.01 E 8.60

370 A6226 20A/GFI/Prem Spec Grade/SS Plate 8.00 12.95 E 103.60 0.61 E 4.92

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 8.00 96.21 C 7.70 0.20 E 1.60

       4630 4" Square-1G Plaster Ring-5/8"D 8.00 30.67 C 2.45 0.07 E 0.56

       4453 20A/125V PremSpec Grde GFI Duplex( 8.00 9.95 E 79.60 0.19 E 1.52

       4706 1G SS Decora/GFI Plate 8.00 99.71 C 7.98 0.05 E 0.40

       5814 Red Wirenuts 24.00 100.60 M 2.41 1.75 C 0.42

       6795 Ground Screw with Bare Pigtain 8.00 35.92 C 2.87 1.20 C 0.10

       6804 6X1/4" Pan Head Tapping Screw 32.00 1.64 C 0.52 0.01 E 0.32

371 A6227 20A/GFI/Prem Spec Grade/WP Cvr 2.00 18.78 E 37.56 0.68 E 1.37

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 2.00 96.21 C 1.92 0.20 E 0.40

       4630 4" Square-1G Plaster Ring-5/8"D 2.00 30.67 C 0.61 0.07 E 0.14

       4453 20A/125V PremSpec Grde GFI Duplex( 2.00 9.95 E 19.90 0.19 E 0.38

       4792 1G WP In Use Cover 2.00 6.83 E 13.66 0.12 E 0.24

       5814 Red Wirenuts 6.00 100.60 M 0.60 1.75 C 0.11

       6795 Ground Screw with Bare Pigtain 2.00 35.92 C 0.72 1.20 C 0.02

       6804 6X1/4" Pan Head Tapping Screw 8.00 1.64 C 0.13 0.01 E 0.08

372 A6492 4" Square Box w/Flat Brkt & Blank C 23.00 1.65 E 37.95 0.32 E 7.42

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 23.00 96.21 C 22.13 0.20 E 4.60

       4813 4" Square Flat Blank Cover w/KO 23.00 38.73 C 8.91 0.07 E 1.61

       5814 Red Wirenuts 69.00 100.60 M 6.94 1.75 C 1.21

373 A6492 4" Square Box w/Flat Brkt & Blank C 26.00 1.65 E 42.90 0.32 E 8.39

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 26.00 96.21 C 25.01 0.20 E 5.20

       4813 4" Square Flat Blank Cover w/KO 26.00 38.73 C 10.07 0.07 E 1.82

       5814 Red Wirenuts 78.00 100.60 M 7.85 1.75 C 1.37

374 A6492 4" Square Box w/Flat Brkt & Blank C 23.00 1.65 E 37.95 0.32 E 7.42

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 23.00 96.21 C 22.13 0.20 E 4.60

       4813 4" Square Flat Blank Cover w/KO 23.00 38.73 C 8.91 0.07 E 1.61

       5814 Red Wirenuts 69.00 100.60 M 6.94 1.75 C 1.21

375 A6492 4" Square Box w/Flat Brkt & Blank C 14.00 1.65 E 23.10 0.32 E 4.52

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 14.00 96.21 C 13.47 0.20 E 2.80

       4813 4" Square Flat Blank Cover w/KO 14.00 38.73 C 5.42 0.07 E 0.98

       5814 Red Wirenuts 42.00 100.60 M 4.23 1.75 C 0.74

376 A6492 4" Square Box w/Flat Brkt & Blank C 32.00 1.65 E 52.80 0.32 E 10.32

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 32.00 96.21 C 30.79 0.20 E 6.40
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       4813 4" Square Flat Blank Cover w/KO 32.00 38.73 C 12.39 0.07 E 2.24

       5814 Red Wirenuts 96.00 100.60 M 9.66 1.75 C 1.68

377 A6492 4" Square Box w/Flat Brkt & Blank C 31.00 1.65 E 51.15 0.32 E 10.00

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 31.00 96.21 C 29.83 0.20 E 6.20

       4813 4" Square Flat Blank Cover w/KO 31.00 38.73 C 12.01 0.07 E 2.17

       5814 Red Wirenuts 93.00 100.60 M 9.36 1.75 C 1.63

378 A6492 4" Square Box w/Flat Brkt & Blank C 23.00 1.65 E 37.95 0.32 E 7.42

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 23.00 96.21 C 22.13 0.20 E 4.60

       4813 4" Square Flat Blank Cover w/KO 23.00 38.73 C 8.91 0.07 E 1.61

       5814 Red Wirenuts 69.00 100.60 M 6.94 1.75 C 1.21

379 A6492 4" Square Box w/Flat Brkt & Blank C 14.00 1.65 E 23.10 0.32 E 4.52

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 14.00 96.21 C 13.47 0.20 E 2.80

       4813 4" Square Flat Blank Cover w/KO 14.00 38.73 C 5.42 0.07 E 0.98

       5814 Red Wirenuts 42.00 100.60 M 4.23 1.75 C 0.74

380 A13145 TV Outlet/4 Sq Box w/Cond Stub/SS 32.00 88.51 E 2832.32 2.26 E 72.28

       2857 TV CABLE (RG-6) 9600.00 247.38 M 2374.85 3.50 M 33.60

       4688 1G Plastic Television Plate 32.00 29.93 C 9.58 0.05 E 1.60

       2858 Coax Connector Male (RG-6) 64.00 3.46 E 221.44 0.02 E 1.28

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 32.00 96.21 C 30.79 0.20 E 6.40

       4630 4" Square-1G Plaster Ring-5/8"D 32.00 30.67 C 9.81 0.07 E 2.24

       1001 3/4" EMT 480.00 31.44 C 150.91 4.00 C 19.20

       1435 3/4" Set Screw Die Cast Conn 64.00 22.31 C 14.28 0.06 E 3.84

       1577 3/4" Plastic Bushing 32.00 7.53 C 2.41 0.01 E 0.32

       2309 3/4" 1-Hole Strap 32.00 9.26 C 2.96 2.29 C 0.73

       2992 1/8" Poly Pull Line 576.00 5.80 M 3.34 2.00 M 1.15

       1525 3/4" Set Screw Steel Cplg 32.00 37.20 C 11.90 0.06 E 1.92

381 A13145 TV Outlet/4 Sq Box w/Cond Stub/SS 31.00 88.51 E 2743.81 2.26 E 70.03

       2857 TV CABLE (RG-6) 9300.00 247.38 M 2300.63 3.50 M 32.55

       4688 1G Plastic Television Plate 31.00 29.93 C 9.28 0.05 E 1.55

       2858 Coax Connector Male (RG-6) 62.00 3.46 E 214.52 0.02 E 1.24

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 31.00 96.21 C 29.83 0.20 E 6.20

       4630 4" Square-1G Plaster Ring-5/8"D 31.00 30.67 C 9.51 0.07 E 2.17

       1001 3/4" EMT 465.00 31.44 C 146.20 4.00 C 18.60

       1435 3/4" Set Screw Die Cast Conn 62.00 22.31 C 13.83 0.06 E 3.72

       1577 3/4" Plastic Bushing 31.00 7.53 C 2.33 0.01 E 0.31

       2309 3/4" 1-Hole Strap 31.00 9.26 C 2.87 2.29 C 0.71

       2992 1/8" Poly Pull Line 558.00 5.80 M 3.24 2.00 M 1.12

       1525 3/4" Set Screw Steel Cplg 31.00 37.20 C 11.53 0.06 E 1.86

382 A13145 TV Outlet/4 Sq Box w/Cond Stub/SS 23.00 88.51 E 2035.73 2.26 E 51.95

       2857 TV CABLE (RG-6) 6900.00 247.38 M 1706.92 3.50 M 24.15

       4688 1G Plastic Television Plate 23.00 29.93 C 6.88 0.05 E 1.15

       2858 Coax Connector Male (RG-6) 46.00 3.46 E 159.16 0.02 E 0.92

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 23.00 96.21 C 22.13 0.20 E 4.60

       4630 4" Square-1G Plaster Ring-5/8"D 23.00 30.67 C 7.05 0.07 E 1.61

       1001 3/4" EMT 345.00 31.44 C 108.47 4.00 C 13.80

       1435 3/4" Set Screw Die Cast Conn 46.00 22.31 C 10.26 0.06 E 2.76

       1577 3/4" Plastic Bushing 23.00 7.53 C 1.73 0.01 E 0.23

       2309 3/4" 1-Hole Strap 23.00 9.26 C 2.13 2.29 C 0.53

       2992 1/8" Poly Pull Line 414.00 5.80 M 2.40 2.00 M 0.83

       1525 3/4" Set Screw Steel Cplg 23.00 37.20 C 8.56 0.06 E 1.38

383 A13145 TV Outlet/4 Sq Box w/Cond Stub/SS 14.00 88.51 E 1239.14 2.26 E 31.62

       2857 TV CABLE (RG-6) 4200.00 247.38 M 1039.00 3.50 M 14.70

       4688 1G Plastic Television Plate 14.00 29.93 C 4.19 0.05 E 0.70
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       2858 Coax Connector Male (RG-6) 28.00 3.46 E 96.88 0.02 E 0.56

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 14.00 96.21 C 13.47 0.20 E 2.80

       4630 4" Square-1G Plaster Ring-5/8"D 14.00 30.67 C 4.29 0.07 E 0.98

       1001 3/4" EMT 210.00 31.44 C 66.02 4.00 C 8.40

       1435 3/4" Set Screw Die Cast Conn 28.00 22.31 C 6.25 0.06 E 1.68

       1577 3/4" Plastic Bushing 14.00 7.53 C 1.05 0.01 E 0.14

       2309 3/4" 1-Hole Strap 14.00 9.26 C 1.30 2.29 C 0.32

       2992 1/8" Poly Pull Line 252.00 5.80 M 1.46 2.00 M 0.50

       1525 3/4" Set Screw Steel Cplg 14.00 37.20 C 5.21 0.06 E 0.84

384 A6212 20A/Duplex/Prem Spec Grade/SS Pla 11.00 7.11 E 78.21 0.67 E 7.42

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 11.00 117.12 C 12.88 0.20 E 2.20

       4630 4" Square-1G Plaster Ring-5/8"D 11.00 30.67 C 3.37 0.07 E 0.77

       4445 20A/125V Prem Spec Grade Dup Rcpt( 11.00 410.00 C 45.10 0.24 E 2.64

       4707 1G SS Dup Rcpt Plate 11.00 80.14 C 8.82 0.06 E 0.66

       5814 Red Wirenuts 33.00 100.60 M 3.32 1.75 C 0.58

       6795 Ground Screw with Bare Pigtain 11.00 35.92 C 3.95 1.20 C 0.13

       6804 6X1/4" Pan Head Tapping Screw 44.00 1.64 C 0.72 0.01 E 0.44

385 A6212 20A/Duplex/Prem Spec Grade/SS Pla 17.00 7.11 E 120.87 0.67 E 11.47

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 17.00 117.12 C 19.91 0.20 E 3.40

       4630 4" Square-1G Plaster Ring-5/8"D 17.00 30.67 C 5.21 0.07 E 1.19

       4445 20A/125V Prem Spec Grade Dup Rcpt( 17.00 410.00 C 69.70 0.24 E 4.08

       4707 1G SS Dup Rcpt Plate 17.00 80.14 C 13.62 0.06 E 1.02

       5814 Red Wirenuts 51.00 100.60 M 5.13 1.75 C 0.89

       6795 Ground Screw with Bare Pigtain 17.00 35.92 C 6.11 1.20 C 0.20

       6804 6X1/4" Pan Head Tapping Screw 68.00 1.64 C 1.12 0.01 E 0.68

386 A6212 20A/Duplex/Prem Spec Grade/SS Pla 5.00 7.11 E 35.55 0.67 E 3.37

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 5.00 117.12 C 5.86 0.20 E 1.00

       4630 4" Square-1G Plaster Ring-5/8"D 5.00 30.67 C 1.53 0.07 E 0.35

       4445 20A/125V Prem Spec Grade Dup Rcpt( 5.00 410.00 C 20.50 0.24 E 1.20

       4707 1G SS Dup Rcpt Plate 5.00 80.14 C 4.01 0.06 E 0.30

       5814 Red Wirenuts 15.00 100.60 M 1.51 1.75 C 0.26

       6795 Ground Screw with Bare Pigtain 5.00 35.92 C 1.80 1.20 C 0.06

       6804 6X1/4" Pan Head Tapping Screw 20.00 1.64 C 0.33 0.01 E 0.20

387 A6234 20A/Quad/Prem Spec Grade/SS Plate 3.00 12.56 E 37.68 0.93 E 2.80

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 3.00 96.21 C 2.89 0.20 E 0.60

       4635 4" Square-2G Plaster Ring-5/8"D 3.00 82.89 C 2.49 0.07 E 0.21

       4445 20A/125V Prem Spec Grade Dup Rcpt( 6.00 410.00 C 24.60 0.24 E 1.44

       4715 2G SS Dup Rcpt Plate 3.00 183.87 C 5.52 0.08 E 0.24

       5814 Red Wirenuts 9.00 100.60 M 0.91 1.75 C 0.16

       6795 Ground Screw with Bare Pigtain 3.00 35.92 C 1.08 1.20 C 0.04

       6804 6X1/4" Pan Head Tapping Screw 12.00 1.64 C 0.20 0.01 E 0.12

388 A6234 20A/Quad/Prem Spec Grade/SS Plate 3.00 12.56 E 37.68 0.93 E 2.80

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 3.00 96.21 C 2.89 0.20 E 0.60

       4635 4" Square-2G Plaster Ring-5/8"D 3.00 82.89 C 2.49 0.07 E 0.21

       4445 20A/125V Prem Spec Grade Dup Rcpt( 6.00 410.00 C 24.60 0.24 E 1.44

       4715 2G SS Dup Rcpt Plate 3.00 183.87 C 5.52 0.08 E 0.24

       5814 Red Wirenuts 9.00 100.60 M 0.91 1.75 C 0.16

       6795 Ground Screw with Bare Pigtain 3.00 35.92 C 1.08 1.20 C 0.04

       6804 6X1/4" Pan Head Tapping Screw 12.00 1.64 C 0.20 0.01 E 0.12

389 A6234 20A/Quad/Prem Spec Grade/SS Plate 2.00 12.56 E 25.12 0.93 E 1.87

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 2.00 96.21 C 1.92 0.20 E 0.40

       4635 4" Square-2G Plaster Ring-5/8"D 2.00 82.89 C 1.66 0.07 E 0.14

       4445 20A/125V Prem Spec Grade Dup Rcpt( 4.00 410.00 C 16.40 0.24 E 0.96
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       4715 2G SS Dup Rcpt Plate 2.00 183.87 C 3.68 0.08 E 0.16

       5814 Red Wirenuts 6.00 100.60 M 0.60 1.75 C 0.11

       6795 Ground Screw with Bare Pigtain 2.00 35.92 C 0.72 1.20 C 0.02

       6804 6X1/4" Pan Head Tapping Screw 8.00 1.64 C 0.13 0.01 E 0.08

390 A13091 4" Square Box w-3/0 Ring & T-Bar Br 26.00 6.70 E 174.20 0.42 E 10.99

       1235547 4" Square Box (1/2 & 3/4 KO's) 26.00 79.96 C 20.79 0.18 E 4.68

       1235554 4" Square-3/0 Plaster Ring-5/8"D 26.00 39.80 C 10.35 0.07 E 1.82

       1235557 T-Bar Box Hanger 26.00 517.29 C 134.50 0.12 E 3.12

       1235567 Red Wirenuts 78.00 109.34 M 8.53 1.75 C 1.37

391 A6483 4" Square Box & 1G Ring/No Cvr 32.00 1.78 E 56.96 0.32 E 10.32

       5814 Red Wirenuts 96.00 100.60 M 9.66 1.75 C 1.68

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 32.00 117.12 C 37.48 0.20 E 6.40

       4630 4" Square-1G Plaster Ring-5/8"D 32.00 30.67 C 9.81 0.07 E 2.24

392 A6483 4" Square Box & 1G Ring/No Cvr 24.00 1.78 E 42.72 0.32 E 7.74

       5814 Red Wirenuts 72.00 100.60 M 7.24 1.75 C 1.26

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 24.00 117.12 C 28.11 0.20 E 4.80

       4630 4" Square-1G Plaster Ring-5/8"D 24.00 30.67 C 7.36 0.07 E 1.68

393 A13091 4" Square Box w-3/0 Ring & T-Bar Br 17.00 6.70 E 113.90 0.42 E 7.18

       1235547 4" Square Box (1/2 & 3/4 KO's) 17.00 79.96 C 13.59 0.18 E 3.06

       1235554 4" Square-3/0 Plaster Ring-5/8"D 17.00 39.80 C 6.77 0.07 E 1.19

       1235557 T-Bar Box Hanger 17.00 517.29 C 87.94 0.12 E 2.04

       1235567 Red Wirenuts 51.00 109.34 M 5.58 1.75 C 0.89

394 A13091 4" Square Box w-3/0 Ring & T-Bar Br 7.00 6.70 E 46.90 0.42 E 2.96

       1235547 4" Square Box (1/2 & 3/4 KO's) 7.00 79.96 C 5.60 0.18 E 1.26

       1235554 4" Square-3/0 Plaster Ring-5/8"D 7.00 39.80 C 2.79 0.07 E 0.49

       1235557 T-Bar Box Hanger 7.00 517.29 C 36.21 0.12 E 0.84

       1235567 Red Wirenuts 21.00 109.34 M 2.30 1.75 C 0.37

395 A6483 4" Square Box & 1G Ring/No Cvr 7.00 1.78 E 12.46 0.32 E 2.26

       5814 Red Wirenuts 21.00 100.60 M 2.11 1.75 C 0.37

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 7.00 117.12 C 8.20 0.20 E 1.40

       4630 4" Square-1G Plaster Ring-5/8"D 7.00 30.67 C 2.15 0.07 E 0.49

396 A13091 4" Square Box w-3/0 Ring & T-Bar Br 23.00 6.70 E 154.10 0.42 E 9.72

       1235547 4" Square Box (1/2 & 3/4 KO's) 23.00 79.96 C 18.39 0.18 E 4.14

       1235554 4" Square-3/0 Plaster Ring-5/8"D 23.00 39.80 C 9.15 0.07 E 1.61

       1235557 T-Bar Box Hanger 23.00 517.29 C 118.98 0.12 E 2.76

       1235567 Red Wirenuts 69.00 109.34 M 7.54 1.75 C 1.21

397 A6483 4" Square Box & 1G Ring/No Cvr 23.00 1.78 E 40.94 0.32 E 7.42

       5814 Red Wirenuts 69.00 100.60 M 6.94 1.75 C 1.21

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 23.00 117.12 C 26.94 0.20 E 4.60

       4630 4" Square-1G Plaster Ring-5/8"D 23.00 30.67 C 7.05 0.07 E 1.61

398 A6483 4" Square Box & 1G Ring/No Cvr 14.00 1.78 E 24.92 0.32 E 4.52

       5814 Red Wirenuts 42.00 100.60 M 4.23 1.75 C 0.74

       2442 4" Square x 2-1/8" Deep Box w/brkt (1/ 14.00 117.12 C 16.40 0.20 E 2.80

       4630 4" Square-1G Plaster Ring-5/8"D 14.00 30.67 C 4.29 0.07 E 0.98

399 A13091 4" Square Box w-3/0 Ring & T-Bar Br 14.00 6.70 E 93.80 0.42 E 5.92

       1235547 4" Square Box (1/2 & 3/4 KO's) 14.00 79.96 C 11.19 0.18 E 2.52

       1235554 4" Square-3/0 Plaster Ring-5/8"D 14.00 39.80 C 5.57 0.07 E 0.98

       1235557 T-Bar Box Hanger 14.00 517.29 C 72.42 0.12 E 1.68

       1235567 Red Wirenuts 42.00 109.34 M 4.59 1.75 C 0.74

400 T0010 Sound proof Box Insulation 52.00 15.00 E 780.00 0.20 E 10.40

401 T0010 Sound proof Box Insulation 58.00 15.00 E 870.00 0.20 E 11.60

402 T0010 Sound proof Box Insulation 41.00 15.00 E 615.00 0.20 E 8.20

403 T0010 Sound proof Box Insulation 28.00 15.00 E 420.00 0.20 E 5.60
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404 A5822 [S] 20A/Prem Spec Grade/Ind Cvr 35.00 5.16 E 180.60 0.65 E 22.58

       2448 1G WP Bell Box-(3)1/2" Hubs 35.00 239.11 C 83.69 0.30 E 10.50

       4390 20A Prem Spec Grade SP Switch 35.00 189.52 C 66.33 0.18 E 6.30

       4736 4" Square 1G Ind Switch Cover 35.00 67.68 C 23.69 0.07 E 2.45

       6802 10x1" TEK Screw 70.00 6.55 C 4.59 0.01 E 0.70

       6794 3/16X1 Nylon Anchor 35.00 5.92 C 2.07 7.50 C 2.63

405 A5822 [S] 20A/Prem Spec Grade/Ind Cvr 42.00 5.16 E 216.72 0.65 E 27.09

       2448 1G WP Bell Box-(3)1/2" Hubs 42.00 239.11 C 100.43 0.30 E 12.60

       4390 20A Prem Spec Grade SP Switch 42.00 189.52 C 79.60 0.18 E 7.56

       4736 4" Square 1G Ind Switch Cover 42.00 67.68 C 28.43 0.07 E 2.94

       6802 10x1" TEK Screw 84.00 6.55 C 5.50 0.01 E 0.84

       6794 3/16X1 Nylon Anchor 42.00 5.92 C 2.49 7.50 C 3.15

406 A5822 [S] 20A/Prem Spec Grade/Ind Cvr 26.00 5.16 E 134.16 0.65 E 16.77

       2448 1G WP Bell Box-(3)1/2" Hubs 26.00 239.11 C 62.17 0.30 E 7.80

       4390 20A Prem Spec Grade SP Switch 26.00 189.52 C 49.28 0.18 E 4.68

       4736 4" Square 1G Ind Switch Cover 26.00 67.68 C 17.60 0.07 E 1.82

       6802 10x1" TEK Screw 52.00 6.55 C 3.41 0.01 E 0.52

       6794 3/16X1 Nylon Anchor 26.00 5.92 C 1.54 7.50 C 1.95

407 A5822 [S] 20A/Prem Spec Grade/Ind Cvr 14.00 5.16 E 72.24 0.65 E 9.03

       2448 1G WP Bell Box-(3)1/2" Hubs 14.00 239.11 C 33.48 0.30 E 4.20

       4390 20A Prem Spec Grade SP Switch 14.00 189.52 C 26.53 0.18 E 2.52

       4736 4" Square 1G Ind Switch Cover 14.00 67.68 C 9.48 0.07 E 0.98

       6802 10x1" TEK Screw 28.00 6.55 C 1.83 0.01 E 0.28

       6794 3/16X1 Nylon Anchor 14.00 5.92 C 0.83 7.50 C 1.05

408 A6290 20A/GFI/Prem Spec Grade/Al Box & 2.00 19.90 E 39.80 0.71 E 1.43

       2448 1G WP Bell Box-(3)1/2" Hubs 2.00 239.11 C 4.78 0.30 E 0.60

       4453 20A/125V PremSpec Grde GFI Duplex( 2.00 9.95 E 19.90 0.19 E 0.38

       4792 1G WP In Use Cover 2.00 6.83 E 13.66 0.12 E 0.24

       5814 Red Wirenuts 6.00 100.60 M 0.60 1.75 C 0.11

       6795 Ground Screw with Bare Pigtain 2.00 35.92 C 0.72 1.20 C 0.02

       6804 6X1/4" Pan Head Tapping Screw 8.00 1.64 C 0.13 0.01 E 0.08

409 A6290 20A/GFI/Prem Spec Grade/Al Box & 3.00 19.90 E 59.70 0.71 E 2.14

       2448 1G WP Bell Box-(3)1/2" Hubs 3.00 239.11 C 7.17 0.30 E 0.90

       4453 20A/125V PremSpec Grde GFI Duplex( 3.00 9.95 E 29.85 0.19 E 0.57

       4792 1G WP In Use Cover 3.00 6.83 E 20.49 0.12 E 0.36

       5814 Red Wirenuts 9.00 100.60 M 0.91 1.75 C 0.16

       6795 Ground Screw with Bare Pigtain 3.00 35.92 C 1.08 1.20 C 0.04

       6804 6X1/4" Pan Head Tapping Screw 12.00 1.64 C 0.20 0.01 E 0.12

410 A6290 20A/GFI/Prem Spec Grade/Al Box & 1.00 19.90 E 19.90 0.71 E 0.71

       2448 1G WP Bell Box-(3)1/2" Hubs 1.00 239.11 C 2.39 0.30 E 0.30

       4453 20A/125V PremSpec Grde GFI Duplex( 1.00 9.95 E 9.95 0.19 E 0.19

       4792 1G WP In Use Cover 1.00 6.83 E 6.83 0.12 E 0.12

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

       6795 Ground Screw with Bare Pigtain 1.00 35.92 C 0.36 1.20 C 0.01

       6804 6X1/4" Pan Head Tapping Screw 4.00 1.64 C 0.07 0.01 E 0.04

411 A6290 20A/GFI/Prem Spec Grade/Al Box & 1.00 19.90 E 19.90 0.71 E 0.71

       2448 1G WP Bell Box-(3)1/2" Hubs 1.00 239.11 C 2.39 0.30 E 0.30

       4453 20A/125V PremSpec Grde GFI Duplex( 1.00 9.95 E 9.95 0.19 E 0.19

       4792 1G WP In Use Cover 1.00 6.83 E 6.83 0.12 E 0.12

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

       6795 Ground Screw with Bare Pigtain 1.00 35.92 C 0.36 1.20 C 0.01

       6804 6X1/4" Pan Head Tapping Screw 4.00 1.64 C 0.07 0.01 E 0.04

412 1133 3/4" Aluminum Flex 42.00 52.67 C 22.12 1.80 C 0.76
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1814 3/4" Die Cast Screw-In Flex Conn 14.00 62.49 C 8.75 0.09 E 1.26

2630 #10 THHN CU Stranded Wire 441.00 177.01 M 78.06 6.00 M 2.65

4323 #14-12-10 Wire Termination Labor 49.00 0.00 E 0.00 0.10 E 4.90

413 5811 4x8x3/4" Plywood (CCA) 2.00 45.00 E 90.00 0.75 E 1.50

414 5811 4x8x3/4" Plywood (CCA) 2.00 45.00 E 90.00 0.75 E 1.50

415 5811 4x8x3/4" Plywood (CCA) 2.00 45.00 E 90.00 0.75 E 1.50

416 T0012 Kitchen square foot 1655 & 660 BUDG 1.00 92600.00 E 92600.00 1157.00 E 1157.00

417 A5277 [S] 20A/Prem Spec Grade/SS Plate 41.00 4.45 E 182.45 0.63 E 25.93

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 41.00 96.21 C 39.45 0.20 E 8.20

       4630 4" Square-1G Plaster Ring-5/8"D 41.00 30.67 C 12.57 0.07 E 2.87

       4390 20A Prem Spec Grade SP Switch 41.00 189.52 C 77.70 0.18 E 7.38

       4711 1G SS Toggle Sw Plate 41.00 83.78 C 34.35 0.08 E 3.28

       5814 Red Wirenuts 123.00 100.60 M 12.37 1.75 C 2.15

       6805 Ground Screw 41.00 7.16 C 2.94 0.01 E 0.41

       6804 6X1/4" Pan Head Tapping Screw 164.00 1.64 C 2.69 0.01 E 1.64

418 A5279 [S] 20A/Spec Grade/Decora/Plastic Pl 45.00 6.16 E 277.20 0.60 E 27.11

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 45.00 96.21 C 43.29 0.20 E 9.00

       4630 4" Square-1G Plaster Ring-5/8"D 45.00 30.67 C 13.80 0.07 E 3.15

       4391 20A SP Decora Switch 45.00 419.05 C 188.57 0.15 E 6.75

       4682 1G Plastic Decora Plate 45.00 26.38 C 11.87 0.08 E 3.60

       5814 Red Wirenuts 135.00 100.60 M 13.58 1.75 C 2.36

       6805 Ground Screw 45.00 7.16 C 3.22 0.01 E 0.45

       6804 6X1/4" Pan Head Tapping Screw 180.00 1.64 C 2.95 0.01 E 1.80

419 A5279 [S] 20A/Spec Grade/Decora/Plastic Pl 26.00 6.16 E 160.16 0.60 E 15.67

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 26.00 96.21 C 25.01 0.20 E 5.20

       4630 4" Square-1G Plaster Ring-5/8"D 26.00 30.67 C 7.97 0.07 E 1.82

       4391 20A SP Decora Switch 26.00 419.05 C 108.95 0.15 E 3.90

       4682 1G Plastic Decora Plate 26.00 26.38 C 6.86 0.08 E 2.08

       5814 Red Wirenuts 78.00 100.60 M 7.85 1.75 C 1.37

       6805 Ground Screw 26.00 7.16 C 1.86 0.01 E 0.26

       6804 6X1/4" Pan Head Tapping Screw 104.00 1.64 C 1.71 0.01 E 1.04

420 A5279 [S] 20A/Spec Grade/Decora/Plastic Pl 15.00 6.16 E 92.40 0.60 E 9.04

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 15.00 96.21 C 14.43 0.20 E 3.00

       4630 4" Square-1G Plaster Ring-5/8"D 15.00 30.67 C 4.60 0.07 E 1.05

       4391 20A SP Decora Switch 15.00 419.05 C 62.86 0.15 E 2.25

       4682 1G Plastic Decora Plate 15.00 26.38 C 3.96 0.08 E 1.20

       5814 Red Wirenuts 45.00 100.60 M 4.53 1.75 C 0.79

       6805 Ground Screw 15.00 7.16 C 1.07 0.01 E 0.15

       6804 6X1/4" Pan Head Tapping Screw 60.00 1.64 C 0.98 0.01 E 0.60

421 A5309 [S3] 20A/Prem Spec Grade/SS Plate 4.00 5.47 E 21.88 0.69 E 2.77

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 4.00 96.21 C 3.85 0.20 E 0.80

       4630 4" Square-1G Plaster Ring-5/8"D 4.00 30.67 C 1.23 0.07 E 0.28

       4415 20A Prem Spec Grade 3-Way Switch 4.00 291.61 C 11.66 0.24 E 0.96

       4711 1G SS Toggle Sw Plate 4.00 83.78 C 3.35 0.08 E 0.32

       5814 Red Wirenuts 12.00 100.60 M 1.21 1.75 C 0.21

       6805 Ground Screw 4.00 7.16 C 0.29 0.01 E 0.04

       6804 6X1/4" Pan Head Tapping Screw 16.00 1.64 C 0.26 0.01 E 0.16

422 A5350 [SS] 20A/Prem Spec Grade/SS Plate 61.00 7.77 E 473.97 0.83 E 50.78

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 61.00 96.21 C 58.69 0.20 E 12.20

       4635 4" Square-2G Plaster Ring-5/8"D 61.00 82.89 C 50.56 0.07 E 4.27

       4390 20A Prem Spec Grade SP Switch 122.00 189.52 C 231.21 0.18 E 21.96

       4718 2G SS Toggle Sw Plate 61.00 174.84 C 106.65 0.10 E 6.10

       5814 Red Wirenuts 183.00 100.60 M 18.41 1.75 C 3.20
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       6805 Ground Screw 61.00 7.16 C 4.37 0.01 E 0.61

       6804 6X1/4" Pan Head Tapping Screw 244.00 1.64 C 4.00 0.01 E 2.44

423 A5350 [SS] 20A/Prem Spec Grade/SS Plate 107.00 7.77 E 831.39 0.83 E 89.08

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 107.00 96.21 C 102.94 0.20 E 21.40

       4635 4" Square-2G Plaster Ring-5/8"D 107.00 82.89 C 88.69 0.07 E 7.49

       4390 20A Prem Spec Grade SP Switch 214.00 189.52 C 405.57 0.18 E 38.52

       4718 2G SS Toggle Sw Plate 107.00 174.84 C 187.08 0.10 E 10.70

       5814 Red Wirenuts 321.00 100.60 M 32.29 1.75 C 5.62

       6805 Ground Screw 107.00 7.16 C 7.66 0.01 E 1.07

       6804 6X1/4" Pan Head Tapping Screw 428.00 1.64 C 7.02 0.01 E 4.28

424 A5350 [SS] 20A/Prem Spec Grade/SS Plate 49.00 7.77 E 380.73 0.83 E 40.79

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 49.00 96.21 C 47.14 0.20 E 9.80

       4635 4" Square-2G Plaster Ring-5/8"D 49.00 82.89 C 40.62 0.07 E 3.43

       4390 20A Prem Spec Grade SP Switch 98.00 189.52 C 185.73 0.18 E 17.64

       4718 2G SS Toggle Sw Plate 49.00 174.84 C 85.67 0.10 E 4.90

       5814 Red Wirenuts 147.00 100.60 M 14.79 1.75 C 2.57

       6805 Ground Screw 49.00 7.16 C 3.51 0.01 E 0.49

       6804 6X1/4" Pan Head Tapping Screw 196.00 1.64 C 3.21 0.01 E 1.96

425 A5350 [SS] 20A/Prem Spec Grade/SS Plate 33.00 7.77 E 256.41 0.83 E 27.47

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 33.00 96.21 C 31.75 0.20 E 6.60

       4635 4" Square-2G Plaster Ring-5/8"D 33.00 82.89 C 27.35 0.07 E 2.31

       4390 20A Prem Spec Grade SP Switch 66.00 189.52 C 125.08 0.18 E 11.88

       4718 2G SS Toggle Sw Plate 33.00 174.84 C 57.70 0.10 E 3.30

       5814 Red Wirenuts 99.00 100.60 M 9.96 1.75 C 1.73

       6805 Ground Screw 33.00 7.16 C 2.36 0.01 E 0.33

       6804 6X1/4" Pan Head Tapping Screw 132.00 1.64 C 2.16 0.01 E 1.32

426 A6485 4" Square Box & 1G Ring/SS Plate 52.00 2.32 E 120.64 0.40 E 20.93

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 52.00 96.21 C 50.03 0.20 E 10.40

       4630 4" Square-1G Plaster Ring-5/8"D 52.00 30.67 C 15.95 0.07 E 3.64

       4705 1G SS Blank Plate 52.00 74.97 C 38.98 0.08 E 4.16

       5814 Red Wirenuts 156.00 100.60 M 15.69 1.75 C 2.73

427 A6485 4" Square Box & 1G Ring/SS Plate 32.00 2.32 E 74.24 0.40 E 12.88

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 32.00 96.21 C 30.79 0.20 E 6.40

       4630 4" Square-1G Plaster Ring-5/8"D 32.00 30.67 C 9.81 0.07 E 2.24

       4705 1G SS Blank Plate 32.00 74.97 C 23.99 0.08 E 2.56

       5814 Red Wirenuts 96.00 100.60 M 9.66 1.75 C 1.68

428 A6485 4" Square Box & 1G Ring/SS Plate 14.00 2.32 E 32.48 0.40 E 5.64

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 14.00 96.21 C 13.47 0.20 E 2.80

       4630 4" Square-1G Plaster Ring-5/8"D 14.00 30.67 C 4.29 0.07 E 0.98

       4705 1G SS Blank Plate 14.00 74.97 C 10.50 0.08 E 1.12

       5814 Red Wirenuts 42.00 100.60 M 4.23 1.75 C 0.74

429 A6485 4" Square Box & 1G Ring/SS Plate 46.00 2.32 E 106.72 0.40 E 18.52

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 46.00 96.21 C 44.26 0.20 E 9.20

       4630 4" Square-1G Plaster Ring-5/8"D 46.00 30.67 C 14.11 0.07 E 3.22

       4705 1G SS Blank Plate 46.00 74.97 C 34.49 0.08 E 3.68

       5814 Red Wirenuts 138.00 100.60 M 13.88 1.75 C 2.42

430 A6485 4" Square Box & 1G Ring/SS Plate 28.00 2.32 E 64.96 0.40 E 11.27

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 28.00 96.21 C 26.94 0.20 E 5.60

       4630 4" Square-1G Plaster Ring-5/8"D 28.00 30.67 C 8.59 0.07 E 1.96

       4705 1G SS Blank Plate 28.00 74.97 C 20.99 0.08 E 2.24

       5814 Red Wirenuts 84.00 100.60 M 8.45 1.75 C 1.47

431 A5372 [S3/S3] 20A/Prem Spec Grade/SS Pla 4.00 9.81 E 39.24 0.95 E 3.81

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 4.00 96.21 C 3.85 0.20 E 0.80
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       4635 4" Square-2G Plaster Ring-5/8"D 4.00 82.89 C 3.32 0.07 E 0.28

       4415 20A Prem Spec Grade 3-Way Switch 8.00 291.61 C 23.33 0.24 E 1.92

       4718 2G SS Toggle Sw Plate 4.00 174.84 C 6.99 0.10 E 0.40

       5814 Red Wirenuts 12.00 100.60 M 1.21 1.75 C 0.21

       6805 Ground Screw 4.00 7.16 C 0.29 0.01 E 0.04

       6804 6X1/4" Pan Head Tapping Screw 16.00 1.64 C 0.26 0.01 E 0.16

432 A5745 60 Min By-Pass Timer 1.00 21.10 E 21.10 0.47 E 0.47

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 1.00 96.21 C 0.96 0.20 E 0.20

       4630 4" Square-1G Plaster Ring-5/8"D 1.00 30.67 C 0.31 0.07 E 0.07

       4602 60 Minute Spring Wound Timer 1.00 19.83 E 19.83 0.20 E 0.20

433 Length: 820.00

1001 3/4" EMT 820.00 31.44 C 257.81 4.00 C 32.80

1525 3/4" Set Screw Steel Cplg 82.00 37.20 C 30.50 0.06 E 4.92

1445 3/4" Set Screw Steel Conn 82.00 31.21 C 25.59 0.06 E 4.92

2630 #10 THHN CU Stranded Wire 2583.00 177.01 M 457.22 6.00 M 15.50

2365 3/4" Beam Clamp w/Conduit Hanger 102.50 126.92 C 130.09 6.00 C 6.15

434 Length: 1,220.00

1001 3/4" EMT 1220.00 31.44 C 383.57 4.00 C 48.80

1525 3/4" Set Screw Steel Cplg 122.00 37.20 C 45.38 0.06 E 7.32

1445 3/4" Set Screw Steel Conn 122.00 31.21 C 38.08 0.06 E 7.32

2630 #10 THHN CU Stranded Wire 6405.00 177.01 M 1133.75 6.00 M 38.43

2365 3/4" Beam Clamp w/Conduit Hanger 152.50 126.92 C 193.55 6.00 C 9.15

435 Length: 900.00

1001 3/4" EMT 900.00 31.44 C 282.96 4.00 C 36.00

1525 3/4" Set Screw Steel Cplg 90.00 37.20 C 33.48 0.06 E 5.40

1445 3/4" Set Screw Steel Conn 90.00 31.21 C 28.09 0.06 E 5.40

2630 #10 THHN CU Stranded Wire 2835.00 177.01 M 501.82 6.00 M 17.01

2365 3/4" Beam Clamp w/Conduit Hanger 112.50 126.92 C 142.79 6.00 C 6.75

436 Length: 240.00

1001 3/4" EMT 240.00 31.44 C 75.46 4.00 C 9.60

1525 3/4" Set Screw Steel Cplg 24.00 37.20 C 8.93 0.06 E 1.44

1445 3/4" Set Screw Steel Conn 8.00 31.21 C 2.50 0.06 E 0.48

2630 #10 THHN CU Stranded Wire 1008.00 177.01 M 178.43 6.00 M 6.05

2365 3/4" Beam Clamp w/Conduit Hanger 30.00 126.92 C 38.08 6.00 C 1.80

437 Length: 2,140.00

1001 3/4" EMT 2140.00 31.44 C 672.82 4.00 C 85.60

1525 3/4" Set Screw Steel Cplg 214.00 37.20 C 79.61 0.06 E 12.84

1445 3/4" Set Screw Steel Conn 214.00 31.21 C 66.79 0.06 E 12.84

2630 #10 THHN CU Stranded Wire 11235.00 177.01 M 1988.71 6.00 M 67.41

2365 3/4" Beam Clamp w/Conduit Hanger 267.50 126.92 C 339.51 6.00 C 16.05

438 Length: 520.00

1001 3/4" EMT 520.00 31.44 C 163.49 4.00 C 20.80

1525 3/4" Set Screw Steel Cplg 52.00 37.20 C 19.34 0.06 E 3.12

1445 3/4" Set Screw Steel Conn 52.00 31.21 C 16.23 0.06 E 3.12

2630 #10 THHN CU Stranded Wire 1638.00 177.01 M 289.94 6.00 M 9.83

2365 3/4" Beam Clamp w/Conduit Hanger 65.00 126.92 C 82.50 6.00 C 3.90

439 Length: 300.00

1001 3/4" EMT 300.00 31.44 C 94.32 4.00 C 12.00

1525 3/4" Set Screw Steel Cplg 30.00 37.20 C 11.16 0.06 E 1.80

1445 3/4" Set Screw Steel Conn 30.00 31.21 C 9.36 0.06 E 1.80

2630 #10 THHN CU Stranded Wire 945.00 177.01 M 167.27 6.00 M 5.67

2365 3/4" Beam Clamp w/Conduit Hanger 37.50 126.92 C 47.60 6.00 C 2.25

440 Length: 980.00
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1001 3/4" EMT 980.00 31.44 C 308.11 4.00 C 39.20

1525 3/4" Set Screw Steel Cplg 98.00 37.20 C 36.46 0.06 E 5.88

1445 3/4" Set Screw Steel Conn 98.00 31.21 C 30.59 0.06 E 5.88

2630 #10 THHN CU Stranded Wire 5145.00 177.01 M 910.72 6.00 M 30.87

2365 3/4" Beam Clamp w/Conduit Hanger 122.50 126.92 C 155.48 6.00 C 7.35

441 Length: 660.00

1001 3/4" EMT 660.00 31.44 C 207.50 4.00 C 26.40

1525 3/4" Set Screw Steel Cplg 66.00 37.20 C 24.55 0.06 E 3.96

1445 3/4" Set Screw Steel Conn 66.00 31.21 C 20.60 0.06 E 3.96

2630 #10 THHN CU Stranded Wire 3465.00 177.01 M 613.34 6.00 M 20.79

2365 3/4" Beam Clamp w/Conduit Hanger 82.50 126.92 C 104.71 6.00 C 4.95

442 Length: 200.00

1001 3/4" EMT 200.00 31.44 C 62.88 4.00 C 8.00

1525 3/4" Set Screw Steel Cplg 20.00 37.20 C 7.44 0.06 E 1.20

1445 3/4" Set Screw Steel Conn 8.00 31.21 C 2.50 0.06 E 0.48

2630 #10 THHN CU Stranded Wire 1470.00 177.01 M 260.20 6.00 M 8.82

2365 3/4" Beam Clamp w/Conduit Hanger 25.00 126.92 C 31.73 6.00 C 1.50

443 Length: 20.00

1001 3/4" EMT 20.00 31.44 C 6.29 4.00 C 0.80

1525 3/4" Set Screw Steel Cplg 2.00 37.20 C 0.74 0.06 E 0.12

1445 3/4" Set Screw Steel Conn 2.00 31.21 C 0.62 0.06 E 0.12

2630 #10 THHN CU Stranded Wire 63.00 177.01 M 11.15 6.00 M 0.38

2365 3/4" Beam Clamp w/Conduit Hanger 2.50 126.92 C 3.17 6.00 C 0.15

444 OW-2X4 2'x4' Fluor Lay-In 205.00 Quote 1 0.00 0.65 E 133.25

5076 F32 T8 Cool White 32W 48" Fluor Lam 615.00 Quote 1 0.00 0.03 E 18.45

4975 Seismic wire 410.00 2.00 E 820.00 0.03 E 12.30

A7354 4" Square Box w/(1) Fixture Whip 205.00 9.40 E 1927.00 0.52 E 105.58

       5814 Red Wirenuts 1230.00 100.60 M 123.74 1.75 C 21.53

       2439 4" Square Box (1/2 & 3/4 KO's) 205.00 72.08 C 147.76 0.18 E 36.90

       4812 4" Square Flat Blank Cover 205.00 26.81 C 54.96 0.07 E 14.35

       2395 1/2" T-Bar Wire Conduit Clip 205.00 22.32 C 45.76 0.01 E 2.05

       5013 Manufactured Fixture Whip 205.00 759.24 C 1556.44 0.15 E 30.75

5016 Red Scotchlok Wirenuts (#18-10) 615.00 100.60 M 61.87 1.75 C 10.76

6803 10x3/4" TEK Screw 820.00 6.84 C 56.09 0.01 E 8.20

445 OW-STRIP 4' 1-Lamp Fluor Strip 59.00 Quote 1 0.00 0.40 E 23.60

120V

5076 F32 T8 Cool White 32W 48" Fluor Lam 118.00 Quote 1 0.00 0.03 E 3.54

A7330 4" Square Box w-3/0 Ring 59.00 1.56 E 92.04 0.30 E 17.85

       2439 4" Square Box (1/2 & 3/4 KO's) 59.00 72.08 C 42.53 0.18 E 10.62

       4624 4" Square-3/0 Plaster Ring-1/2"D 59.00 54.16 C 31.95 0.07 E 4.13

       5814 Red Wirenuts 177.00 100.60 M 17.81 1.75 C 3.10

A7354 4" Square Box w/(1) Fixture Whip 59.00 9.40 E 554.60 0.52 E 30.39

       5814 Red Wirenuts 354.00 100.60 M 35.61 1.75 C 6.20

       2439 4" Square Box (1/2 & 3/4 KO's) 59.00 72.08 C 42.53 0.18 E 10.62

       4812 4" Square Flat Blank Cover 59.00 26.81 C 15.82 0.07 E 4.13

       2395 1/2" T-Bar Wire Conduit Clip 59.00 22.32 C 13.17 0.01 E 0.59

       5013 Manufactured Fixture Whip 59.00 759.24 C 447.95 0.15 E 8.85

5016 Red Scotchlok Wirenuts (#18-10) 177.00 100.60 M 17.81 1.75 C 3.10

446 OW-EXIT Exit Fixture w/Batt Pack 20.00 Quote 1 0.00 0.55 E 11.00

A7331 4" Square Box w-3/0 Ring & T-Bar Br 20.00 5.77 E 115.40 0.42 E 8.45

       2439 4" Square Box (1/2 & 3/4 KO's) 20.00 72.08 C 14.42 0.18 E 3.60

       4625 4" Square-3/0 Plaster Ring-5/8"D 20.00 31.90 C 6.38 0.07 E 1.40

       4976 T-Bar Box Hanger 20.00 443.06 C 88.61 0.12 E 2.40
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       5814 Red Wirenuts 60.00 100.60 M 6.04 1.75 C 1.05

A7354 4" Square Box w/(1) Fixture Whip 20.00 9.40 E 188.00 0.52 E 10.30

       5814 Red Wirenuts 120.00 100.60 M 12.07 1.75 C 2.10

       2439 4" Square Box (1/2 & 3/4 KO's) 20.00 72.08 C 14.42 0.18 E 3.60

       4812 4" Square Flat Blank Cover 20.00 26.81 C 5.36 0.07 E 1.40

       2395 1/2" T-Bar Wire Conduit Clip 20.00 22.32 C 4.46 0.01 E 0.20

       5013 Manufactured Fixture Whip 20.00 759.24 C 151.85 0.15 E 3.00

5016 Red Scotchlok Wirenuts (#18-10) 60.00 100.60 M 6.04 1.75 C 1.05

447 A5277 [S] 20A/Prem Spec Grade/SS Plate 32.00 4.45 E 142.40 0.63 E 20.24

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 32.00 96.21 C 30.79 0.20 E 6.40

       4630 4" Square-1G Plaster Ring-5/8"D 32.00 30.67 C 9.81 0.07 E 2.24

       4390 20A Prem Spec Grade SP Switch 32.00 189.52 C 60.65 0.18 E 5.76

       4711 1G SS Toggle Sw Plate 32.00 83.78 C 26.81 0.08 E 2.56

       5814 Red Wirenuts 96.00 100.60 M 9.66 1.75 C 1.68

       6805 Ground Screw 32.00 7.16 C 2.29 0.01 E 0.32

       6804 6X1/4" Pan Head Tapping Screw 128.00 1.64 C 2.10 0.01 E 1.28

448 A5394 [S/S3] 20A/Prem Spec Grade/SS Plat 1.00 8.80 E 8.80 0.89 E 0.89

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 1.00 96.21 C 0.96 0.20 E 0.20

       4635 4" Square-2G Plaster Ring-5/8"D 1.00 82.89 C 0.83 0.07 E 0.07

       4390 20A Prem Spec Grade SP Switch 1.00 189.52 C 1.90 0.18 E 0.18

       4415 20A Prem Spec Grade 3-Way Switch 1.00 291.61 C 2.92 0.24 E 0.24

       4718 2G SS Toggle Sw Plate 1.00 174.84 C 1.75 0.10 E 0.10

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

       6805 Ground Screw 1.00 7.16 C 0.07 0.01 E 0.01

       6804 6X1/4" Pan Head Tapping Screw 4.00 1.64 C 0.07 0.01 E 0.04

449 A5309 [S3] 20A/Prem Spec Grade/SS Plate 18.00 5.47 E 98.46 0.69 E 12.47

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 18.00 96.21 C 17.32 0.20 E 3.60

       4630 4" Square-1G Plaster Ring-5/8"D 18.00 30.67 C 5.52 0.07 E 1.26

       4415 20A Prem Spec Grade 3-Way Switch 18.00 291.61 C 52.49 0.24 E 4.32

       4711 1G SS Toggle Sw Plate 18.00 83.78 C 15.08 0.08 E 1.44

       5814 Red Wirenuts 54.00 100.60 M 5.43 1.75 C 0.95

       6805 Ground Screw 18.00 7.16 C 1.29 0.01 E 0.18

       6804 6X1/4" Pan Head Tapping Screw 72.00 1.64 C 1.18 0.01 E 0.72

450 A5326 [S4] 20A/Prem Spec Grade/SS Plate 7.00 12.25 E 85.75 0.75 E 5.27

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 7.00 96.21 C 6.73 0.20 E 1.40

       4630 4" Square-1G Plaster Ring-5/8"D 7.00 30.67 C 2.15 0.07 E 0.49

       4426 20A Prem Spec Grade 4-Way Toggle S 7.00 969.72 C 67.88 0.30 E 2.10

       4711 1G SS Toggle Sw Plate 7.00 83.78 C 5.86 0.08 E 0.56

       5814 Red Wirenuts 21.00 100.60 M 2.11 1.75 C 0.37

       6805 Ground Screw 7.00 7.16 C 0.50 0.01 E 0.07

       6804 6X1/4" Pan Head Tapping Screw 28.00 1.64 C 0.46 0.01 E 0.28

451 Length: 640.00

1001 3/4" EMT 640.00 31.44 C 201.22 4.00 C 25.60

1525 3/4" Set Screw Steel Cplg 64.00 37.20 C 23.81 0.06 E 3.84

1445 3/4" Set Screw Steel Conn 64.00 31.21 C 19.97 0.06 E 3.84

2630 #10 THHN CU Stranded Wire 2016.00 177.01 M 356.85 6.00 M 12.10

2365 3/4" Beam Clamp w/Conduit Hanger 80.00 126.92 C 101.54 6.00 C 4.80

452 Length: 60.00

1001 3/4" EMT 60.00 31.44 C 18.86 4.00 C 2.40

1525 3/4" Set Screw Steel Cplg 6.00 37.20 C 2.23 0.06 E 0.36

1445 3/4" Set Screw Steel Conn 2.00 31.21 C 0.62 0.06 E 0.12

2630 #10 THHN CU Stranded Wire 378.00 177.01 M 66.91 6.00 M 2.27

2365 3/4" Beam Clamp w/Conduit Hanger 7.50 126.92 C 9.52 6.00 C 0.45



8/11/2014 4:01:26 PM Hospital Addition and Renovation - Example Audit Trail Page 44

Entry Item# Description Quantity Price Ext Price Labor Ext Labor

453 Length: 540.00

1001 3/4" EMT 540.00 31.44 C 169.78 4.00 C 21.60

1525 3/4" Set Screw Steel Cplg 54.00 37.20 C 20.09 0.06 E 3.24

1445 3/4" Set Screw Steel Conn 36.00 31.21 C 11.24 0.06 E 2.16

2630 #10 THHN CU Stranded Wire 2268.00 177.01 M 401.46 6.00 M 13.61

2365 3/4" Beam Clamp w/Conduit Hanger 67.50 126.92 C 85.67 6.00 C 4.05

454 Length: 350.00

1001 3/4" EMT 350.00 31.44 C 110.04 4.00 C 14.00

1525 3/4" Set Screw Steel Cplg 35.00 37.20 C 13.02 0.06 E 2.10

1445 3/4" Set Screw Steel Conn 14.00 31.21 C 4.37 0.06 E 0.84

2630 #10 THHN CU Stranded Wire 1470.00 177.01 M 260.20 6.00 M 8.82

2365 3/4" Beam Clamp w/Conduit Hanger 43.75 126.92 C 55.53 6.00 C 2.63

455 T0013 DISCONNECT BUDGET 1.00 7460.00 E 7460.00 61.00 E 61.00

456 T0014 FLOOR BOX BUDGET 7.00 400.00 E 2800.00 2.00 E 14.00

457 Length: 7,485.00

1001 3/4" EMT 7485.00 31.44 C 2353.28 4.00 C 299.40

1525 3/4" Set Screw Steel Cplg 748.50 37.20 C 278.44 0.06 E 44.91

1445 3/4" Set Screw Steel Conn 552.00 31.21 C 172.28 0.06 E 33.12

2630 #10 THHN CU Stranded Wire 23577.75 177.01 M 4173.50 6.00 M 141.47

2365 3/4" Beam Clamp w/Conduit Hanger 935.63 126.92 C 1187.50 6.00 C 56.14

458 Length: 6,040.00

1001 3/4" EMT 6040.00 31.44 C 1898.98 4.00 C 241.60

1525 3/4" Set Screw Steel Cplg 604.00 37.20 C 224.69 0.06 E 36.24

1445 3/4" Set Screw Steel Conn 134.00 31.21 C 41.82 0.06 E 8.04

2630 #10 THHN CU Stranded Wire 31710.00 177.01 M 5612.99 6.00 M 190.26

2365 3/4" Beam Clamp w/Conduit Hanger 755.00 126.92 C 958.25 6.00 C 45.30

459 Length: 3,220.00

1001 3/4" EMT 3220.00 31.44 C 1012.37 4.00 C 128.80

1525 3/4" Set Screw Steel Cplg 322.00 37.20 C 119.78 0.06 E 19.32

1445 3/4" Set Screw Steel Conn 74.00 31.21 C 23.10 0.06 E 4.44

2630 #10 THHN CU Stranded Wire 23667.00 177.01 M 4189.30 6.00 M 142.00

2365 3/4" Beam Clamp w/Conduit Hanger 402.50 126.92 C 510.85 6.00 C 24.15

460 Length: 12,615.00

1001 3/4" EMT 12615.00 31.44 C 3966.16 4.00 C 504.60

1525 3/4" Set Screw Steel Cplg 1261.50 37.20 C 469.28 0.06 E 75.69

1445 3/4" Set Screw Steel Conn 944.00 31.21 C 294.62 0.06 E 56.64

2630 #10 THHN CU Stranded Wire 39737.25 177.01 M 7033.89 6.00 M 238.42

2365 3/4" Beam Clamp w/Conduit Hanger 1576.88 126.92 C 2001.37 6.00 C 94.61

461 Length: 5,740.00

1001 3/4" EMT 5740.00 31.44 C 1804.66 4.00 C 229.60

1525 3/4" Set Screw Steel Cplg 574.00 37.20 C 213.53 0.06 E 34.44

1445 3/4" Set Screw Steel Conn 166.00 31.21 C 51.81 0.06 E 9.96

2630 #10 THHN CU Stranded Wire 30135.00 177.01 M 5334.20 6.00 M 180.81

2365 3/4" Beam Clamp w/Conduit Hanger 717.50 126.92 C 910.65 6.00 C 43.05

462 Length: 3,315.00

1001 3/4" EMT 3315.00 31.44 C 1042.24 4.00 C 132.60

1525 3/4" Set Screw Steel Cplg 331.50 37.20 C 123.32 0.06 E 19.89

1445 3/4" Set Screw Steel Conn 102.00 31.21 C 31.83 0.06 E 6.12

2630 #10 THHN CU Stranded Wire 24365.25 177.01 M 4312.89 6.00 M 146.19

2365 3/4" Beam Clamp w/Conduit Hanger 414.38 126.92 C 525.92 6.00 C 24.86

463 Length: 9,260.00

1001 3/4" EMT 9260.00 31.44 C 2911.34 4.00 C 370.40

1525 3/4" Set Screw Steel Cplg 926.00 37.20 C 344.47 0.06 E 55.56
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1445 3/4" Set Screw Steel Conn 712.00 31.21 C 222.22 0.06 E 42.72

2630 #10 THHN CU Stranded Wire 29169.00 177.01 M 5163.20 6.00 M 175.01

2365 3/4" Beam Clamp w/Conduit Hanger 1157.50 126.92 C 1469.10 6.00 C 69.45

464 Length: 13,060.00

1001 3/4" EMT 13060.00 31.44 C 4106.06 4.00 C 522.40

1525 3/4" Set Screw Steel Cplg 1306.00 37.20 C 485.83 0.06 E 78.36

1445 3/4" Set Screw Steel Conn 300.00 31.21 C 93.63 0.06 E 18.00

2630 #10 THHN CU Stranded Wire 68565.00 177.01 M 12136.69 6.00 M 411.39

2365 3/4" Beam Clamp w/Conduit Hanger 1632.50 126.92 C 2071.97 6.00 C 97.95

465 Length: 7,250.00

1001 3/4" EMT 7250.00 31.44 C 2279.40 4.00 C 290.00

1525 3/4" Set Screw Steel Cplg 725.00 37.20 C 269.70 0.06 E 43.50

1445 3/4" Set Screw Steel Conn 162.00 31.21 C 50.56 0.06 E 9.72

2630 #10 THHN CU Stranded Wire 53287.50 177.01 M 9432.42 6.00 M 319.73

2365 3/4" Beam Clamp w/Conduit Hanger 906.25 126.92 C 1150.21 6.00 C 54.38

466 Length: 2,835.00

1001 3/4" EMT 2835.00 31.44 C 891.32 4.00 C 113.40

1525 3/4" Set Screw Steel Cplg 283.50 37.20 C 105.46 0.06 E 17.01

1445 3/4" Set Screw Steel Conn 222.00 31.21 C 69.29 0.06 E 13.32

2630 #10 THHN CU Stranded Wire 8930.25 177.01 M 1580.74 6.00 M 53.58

2365 3/4" Beam Clamp w/Conduit Hanger 354.38 126.92 C 449.77 6.00 C 21.26

467 Length: 8,870.00

1001 3/4" EMT 8870.00 31.44 C 2788.73 4.00 C 354.80

1525 3/4" Set Screw Steel Cplg 887.00 37.20 C 329.96 0.06 E 53.22

1445 3/4" Set Screw Steel Conn 210.00 31.21 C 65.54 0.06 E 12.60

2630 #10 THHN CU Stranded Wire 46567.50 177.01 M 8242.91 6.00 M 279.41

2365 3/4" Beam Clamp w/Conduit Hanger 1108.75 126.92 C 1407.23 6.00 C 66.53

468 Length: 5,680.00

1001 3/4" EMT 5680.00 31.44 C 1785.79 4.00 C 227.20

1525 3/4" Set Screw Steel Cplg 568.00 37.20 C 211.30 0.06 E 34.08

1445 3/4" Set Screw Steel Conn 140.00 31.21 C 43.69 0.06 E 8.40

2630 #10 THHN CU Stranded Wire 41748.00 177.01 M 7389.81 6.00 M 250.49

2365 3/4" Beam Clamp w/Conduit Hanger 710.00 126.92 C 901.13 6.00 C 42.60

469 1144 3/4" Liquidtight (metallic) 12.00 124.06 C 14.89 2.00 C 0.24

1894 3/4" 90D LT Flex Conn w/Ins Throat 4.00 449.35 C 17.97 0.23 E 0.92

2630 #10 THHN CU Stranded Wire 54.00 177.01 M 9.56 6.00 M 0.32

4323 #14-12-10 Wire Termination Labor 4.00 0.00 E 0.00 0.10 E 0.40

470 1144 3/4" Liquidtight (metallic) 24.00 124.06 C 29.77 2.00 C 0.48

1894 3/4" 90D LT Flex Conn w/Ins Throat 8.00 449.35 C 35.95 0.23 E 1.84

2630 #10 THHN CU Stranded Wire 108.00 177.01 M 19.12 6.00 M 0.65

4323 #14-12-10 Wire Termination Labor 8.00 0.00 E 0.00 0.10 E 0.80

471 1144 3/4" Liquidtight (metallic) 6.00 124.06 C 7.44 2.00 C 0.12

1894 3/4" 90D LT Flex Conn w/Ins Throat 2.00 449.35 C 8.99 0.23 E 0.46

2630 #10 THHN CU Stranded Wire 27.00 177.01 M 4.78 6.00 M 0.16

4323 #14-12-10 Wire Termination Labor 2.00 0.00 E 0.00 0.10 E 0.20

472 1133 3/4" Aluminum Flex 156.00 52.67 C 82.17 1.80 C 2.81

A7031 3/4" 90D & Straight Flex Connector 52.00 3.03 E 157.56 0.14 E 7.02

       1830 3/4" Steel Squeeze Flex Conn 26.00 89.47 C 23.26 0.12 E 3.12

       1846 3/4" Greenfield Conn 90D 26.00 516.34 C 134.25 0.15 E 3.90

2630 #10 THHN CU Stranded Wire 702.00 177.01 M 124.26 6.00 M 4.21

4323 #14-12-10 Wire Termination Labor 52.00 0.00 E 0.00 0.10 E 5.20

473 1133 3/4" Aluminum Flex 84.00 52.67 C 44.24 1.80 C 1.51

A7031 3/4" 90D & Straight Flex Connector 28.00 3.03 E 84.84 0.14 E 3.78
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       1830 3/4" Steel Squeeze Flex Conn 14.00 89.47 C 12.53 0.12 E 1.68

       1846 3/4" Greenfield Conn 90D 14.00 516.34 C 72.29 0.15 E 2.10

2630 #10 THHN CU Stranded Wire 378.00 177.01 M 66.91 6.00 M 2.27

4323 #14-12-10 Wire Termination Labor 28.00 0.00 E 0.00 0.10 E 2.80

474 1144 3/4" Liquidtight (metallic) 6.00 124.06 C 7.44 2.00 C 0.12

2093 3/4" Non Metallic Liquidtight Flex Conn 2.00 245.11 C 4.90 0.11 E 0.22

2630 #10 THHN CU Stranded Wire 27.00 177.01 M 4.78 6.00 M 0.16

4323 #14-12-10 Wire Termination Labor 2.00 0.00 E 0.00 0.10 E 0.20

475 1133 3/4" Aluminum Flex 18.00 52.67 C 9.48 1.80 C 0.32

A7031 3/4" 90D & Straight Flex Connector 6.00 3.03 E 18.18 0.14 E 0.81

       1830 3/4" Steel Squeeze Flex Conn 3.00 89.47 C 2.68 0.12 E 0.36

       1846 3/4" Greenfield Conn 90D 3.00 516.34 C 15.49 0.15 E 0.45

2630 #10 THHN CU Stranded Wire 189.00 177.01 M 33.45 6.00 M 1.13

4323 #14-12-10 Wire Termination Labor 21.00 0.00 E 0.00 0.10 E 2.10

476 1133 3/4" Aluminum Flex 12.00 52.67 C 6.32 1.80 C 0.22

A7031 3/4" 90D & Straight Flex Connector 4.00 3.03 E 12.12 0.14 E 0.54

       1830 3/4" Steel Squeeze Flex Conn 2.00 89.47 C 1.79 0.12 E 0.24

       1846 3/4" Greenfield Conn 90D 2.00 516.34 C 10.33 0.15 E 0.30

2630 #10 THHN CU Stranded Wire 126.00 177.01 M 22.30 6.00 M 0.76

4323 #14-12-10 Wire Termination Labor 14.00 0.00 E 0.00 0.10 E 1.40

477 A6492 4" Square Box w/Flat Brkt & Blank C 22.00 1.65 E 36.30 0.32 E 7.10

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 22.00 96.21 C 21.17 0.20 E 4.40

       5814 Red Wirenuts 66.00 100.60 M 6.64 1.75 C 1.16

       4813 4" Square Flat Blank Cover w/KO 22.00 38.73 C 8.52 0.07 E 1.54

478 A6492 4" Square Box w/Flat Brkt & Blank C 65.00 1.65 E 107.25 0.32 E 20.96

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 65.00 96.21 C 62.54 0.20 E 13.00

       5814 Red Wirenuts 195.00 100.60 M 19.62 1.75 C 3.41

       4813 4" Square Flat Blank Cover w/KO 65.00 38.73 C 25.17 0.07 E 4.55

479 A6492 4" Square Box w/Flat Brkt & Blank C 120.00 1.65 E 198.00 0.32 E 38.70

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 120.00 96.21 C 115.45 0.20 E 24.00

       5814 Red Wirenuts 360.00 100.60 M 36.22 1.75 C 6.30

       4813 4" Square Flat Blank Cover w/KO 120.00 38.73 C 46.48 0.07 E 8.40

480 A6492 4" Square Box w/Flat Brkt & Blank C 96.00 1.65 E 158.40 0.32 E 30.96

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 96.00 96.21 C 92.36 0.20 E 19.20

       5814 Red Wirenuts 288.00 100.60 M 28.97 1.75 C 5.04

       4813 4" Square Flat Blank Cover w/KO 96.00 38.73 C 37.18 0.07 E 6.72

481 Length: 5,850.00

1001 3/4" EMT 5850.00 31.44 C 1839.24 4.00 C 234.00

1525 3/4" Set Screw Steel Cplg 585.00 37.20 C 217.62 0.06 E 35.10

1445 3/4" Set Screw Steel Conn 490.00 31.21 C 152.93 0.06 E 29.40

2629 #12 THHN CU Stranded Wire 18427.50 113.99 M 2100.55 5.50 M 101.35

2365 3/4" Beam Clamp w/Conduit Hanger 731.25 126.92 C 928.10 6.00 C 43.88

482 Length: 465.00

1001 3/4" EMT 465.00 31.44 C 146.20 4.00 C 18.60

1525 3/4" Set Screw Steel Cplg 46.50 37.20 C 17.30 0.06 E 2.79

1445 3/4" Set Screw Steel Conn 32.00 31.21 C 9.99 0.06 E 1.92

2629 #12 THHN CU Stranded Wire 2441.25 113.99 M 278.28 5.50 M 13.43

2365 3/4" Beam Clamp w/Conduit Hanger 58.13 126.92 C 73.77 6.00 C 3.49

483 Length: 1,105.00

1001 3/4" EMT 1105.00 31.44 C 347.41 4.00 C 44.20

1525 3/4" Set Screw Steel Cplg 110.50 37.20 C 41.11 0.06 E 6.63

1445 3/4" Set Screw Steel Conn 2.00 31.21 C 0.62 0.06 E 0.12

2629 #12 THHN CU Stranded Wire 8121.75 113.99 M 925.80 5.50 M 44.67
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2365 3/4" Beam Clamp w/Conduit Hanger 138.13 126.92 C 175.31 6.00 C 8.29

484 Length: 875.00

1001 3/4" EMT 875.00 31.44 C 275.10 4.00 C 35.00

1525 3/4" Set Screw Steel Cplg 87.50 37.20 C 32.55 0.06 E 5.25

1445 3/4" Set Screw Steel Conn 70.00 31.21 C 21.85 0.06 E 4.20

2629 #12 THHN CU Stranded Wire 2756.25 113.99 M 314.18 5.50 M 15.16

2365 3/4" Beam Clamp w/Conduit Hanger 109.38 126.92 C 138.82 6.00 C 6.56

485 1133 3/4" Aluminum Flex 210.00 52.67 C 110.61 1.80 C 3.78

1814 3/4" Die Cast Screw-In Flex Conn 70.00 62.49 C 43.74 0.09 E 6.30

2629 #12 THHN CU Stranded Wire 945.00 113.99 M 107.72 5.50 M 5.20

486 1133 3/4" Aluminum Flex 264.00 52.67 C 139.05 1.80 C 4.75

1814 3/4" Die Cast Screw-In Flex Conn 88.00 62.49 C 54.99 0.09 E 7.92

2629 #12 THHN CU Stranded Wire 1188.00 113.99 M 135.42 5.50 M 6.53

487 A6492 4" Square Box w/Flat Brkt & Blank C 51.00 1.65 E 84.15 0.32 E 16.45

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 51.00 96.21 C 49.07 0.20 E 10.20

       5814 Red Wirenuts 153.00 100.60 M 15.39 1.75 C 2.68

       4813 4" Square Flat Blank Cover w/KO 51.00 38.73 C 19.75 0.07 E 3.57

488 1132 1/2" Aluminum Flex 24.00 39.73 C 9.54 1.60 C 0.38

1813 1/2" Die Cast Screw-In Flex Conn 8.00 24.21 C 1.94 0.07 E 0.56

2629 #12 THHN CU Stranded Wire 252.00 113.99 M 28.73 5.50 M 1.39

4323 #14-12-10 Wire Termination Labor 28.00 0.00 E 0.00 0.10 E 2.80

801 13674 Demo 2" EMT/Wire (per foot) 1115.00 0.00 E 0.00 0.02 E 22.30

802 13675 Demo 1" EMT/Wire (per foot) 575.00 0.00 E 0.00 0.25 E 143.75

803 13624 Demo 3/4" EMT/Wire (per foot) 132.00 0.00 E 0.00 0.04 E 5.28

804 13673 Demo 3" EMT/Wire (per foot) 125.00 0.00 E 0.00 0.04 E 5.00

805 13674 Demo 2" EMT/Wire (per foot) 1170.00 0.00 E 0.00 0.02 E 23.40

806 13675 Demo 1" EMT/Wire (per foot) 245.00 0.00 E 0.00 0.25 E 61.25

807 13674 Demo 2" EMT/Wire (per foot) 315.00 0.00 E 0.00 0.02 E 6.30

808 13674 Demo 2" EMT/Wire (per foot) 367.00 0.00 E 0.00 0.02 E 7.34

809 13675 Demo 1" EMT/Wire (per foot) 355.00 0.00 E 0.00 0.25 E 88.75

810 13604 Remove #500MCM wire (per foot) 1840.00 0.00 E 0.00 1.21 C 22.26

811 13682 Demo Switchgear 1600A 2.00 0.00 E 0.00 7.00 E 14.00

812 13688 Demo Panelboard 600A 4.00 0.00 E 0.00 3.00 E 12.00

813 13529 Demo Generator 75KW 1.00 16.00 E 16.00 14.20 E 14.20

814 13531 Demo Generator 30KW 1.00 16.00 E 16.00 10.80 E 10.80

815 13512 Demo Transfer Switch 100A 1.00 3.00 E 3.00 1.08 E 1.08

816 13510 Demo Transfer Switch 260A 1.00 3.00 E 3.00 2.10 E 2.10

817 13652 Demo Panelboard 60A 4.00 0.00 E 0.00 1.20 E 4.80

818 13651 Demo Panelboard 100A 7.00 0.00 E 0.00 1.20 E 8.40

819 13650 Demo Panelboard 200A 4.00 0.00 E 0.00 1.50 E 6.00

820 13690 Demo Panelboard 225A 4.00 0.00 E 0.00 1.50 E 6.00

821 13690 Demo Panelboard 225A 2.00 0.00 E 0.00 1.50 E 3.00

822 13652 Demo Panelboard 60A 1.00 0.00 E 0.00 1.20 E 1.20

823 13652 Demo Panelboard 60A 1.00 0.00 E 0.00 1.20 E 1.20

824 13651 Demo Panelboard 100A 3.00 0.00 E 0.00 1.20 E 3.60

825 13650 Demo Panelboard 200A 3.00 0.00 E 0.00 1.50 E 4.50

826 MDP 1600A Main Switchboard/Free Standing 1.00 Quote 2 0.00 49.84 E 49.84

2 Sections

120/208 Volt

3 Phase/4 Wire

Main: 1600A 3P Circuit Breaker

15A 3P Circuit Breaker 1

70A 3P Circuit Breaker 2
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100A 3P Circuit Breaker 1

150A 3P Circuit Breaker 2

200A 3P Circuit Breaker 3

225A 3P Circuit Breaker 3

250A 3P Circuit Breaker 1

600A 3P Circuit Breaker 1

827 MDP-1 600A Distribution Board-Nema 1 1.00 Quote 2 0.00 13.57 E 13.57

120/208 Volt

3 Phase/4 Wire

Main: Main Lugs Only

150A 3P Circuit Breaker 4

225A 3P Circuit Breaker 3

828 MDP-2 600A Distribution Board-Nema 1 1.00 Quote 2 0.00 13.45 E 13.45

120/208 Volt

3 Phase/4 Wire

Main: Main Lugs Only

30A 3P Circuit Breaker 1

100A 3P Circuit Breaker 9

829 30A 100 Amp Surf Load Center-Nema 1 1.00 Quote 2 0.00 2.90 E 2.90

120/208 Volt

3 Phase/4 Wire

Main: 30A 3P Circuit Breaker

830 60A 100 Amp Surf Panel-Nema 1 2.00 Quote 2 0.00 3.25 E 6.50

120/208 Volt

3 Phase/4 Wire

Main: 60A 3P Circuit Breaker

831 100A 100 Amp Surf Panel-Nema 1 3.00 Quote 2 0.00 3.65 E 10.95

120/208 Volt

3 Phase/4 Wire

Main: 100A 3P Circuit Breaker

832 200A 200 Amp Surf Panel-Nema 1 4.00 Quote 2 0.00 5.80 E 23.20

120/208 Volt

3 Phase/4 Wire

Main: 200A 3P Circuit Breaker

833 225A 225 Amp Surf Panel-Nema 1 2.00 Quote 2 0.00 6.05 E 12.10

120/208 Volt

3 Phase/4 Wire

Main: 225A 3P Circuit Breaker

835 Length: 45.00

1006 2-1/2" EMT 45.00 227.18 C 102.23 7.00 C 3.15

1331 2-1/2" EMT Elbow 3.00 1352.64 C 40.58 0.50 E 1.50

1530 2-1/2" Set Screw Steel Cplg 7.50 309.01 C 23.18 0.14 E 1.05

A6941 2-1/2" SS Steel Conn & Plast Bush 2.00 6.01 E 12.02 0.21 E 0.42

       1450 2-1/2" Set Screw Steel Conn 2.00 535.89 C 10.72 0.17 E 0.34

       1582 2-1/2" Plastic Bushing 2.00 64.70 C 1.29 0.04 E 0.08

2640 #4/0 THHN CU Stranded Wire 240.00 3993.23 M 958.38 20.00 M 4.80

2632 #6 THHN CU Stranded Wire 60.00 512.18 M 30.73 7.00 M 0.42

2376 2-1/2" Edge Beam Clamp 5.63 38.00 E 213.75 20.00 C 1.13

836 Length: 35.00

1005 2" EMT 35.00 142.79 C 49.98 6.50 C 2.28

1330 2" EMT Elbow 3.00 555.56 C 16.67 0.35 E 1.05

1529 2" Set Screw Steel Cplg 6.50 149.58 C 9.72 0.12 E 0.78

A6940 2" SS Steel Conn & Plast Bush 2.00 1.89 E 3.78 0.19 E 0.38
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       1449 2" Set Screw Steel Conn 2.00 152.98 C 3.06 0.16 E 0.32

       1581 2" Plastic Bushing 2.00 36.46 C 0.73 0.03 E 0.06

2640 #4/0 THHN CU Stranded Wire 150.00 3993.23 M 598.98 20.00 M 3.00

2635 #2 THHN CU Stranded Wire 50.00 1274.94 M 63.75 10.00 M 0.50

2369 2" Beam Clamp w/Conduit Hanger 4.38 174.21 C 7.62 15.00 C 0.66

837 Length: 245.00

1005 2" EMT 245.00 142.79 C 349.84 6.50 C 15.93

1330 2" EMT Elbow 14.00 555.56 C 77.78 0.35 E 4.90

1529 2" Set Screw Steel Cplg 38.50 149.58 C 57.59 0.12 E 4.62

A6940 2" SS Steel Conn & Plast Bush 8.00 1.89 E 15.12 0.19 E 1.52

       1449 2" Set Screw Steel Conn 8.00 152.98 C 12.24 0.16 E 1.28

       1581 2" Plastic Bushing 8.00 36.46 C 2.92 0.03 E 0.24

2639 #3/0 THHN CU Stranded Wire 1100.00 3097.20 M 3406.92 17.00 M 18.70

2632 #6 THHN CU Stranded Wire 275.00 512.18 M 140.85 7.00 M 1.93

2369 2" Beam Clamp w/Conduit Hanger 30.63 174.21 C 53.35 15.00 C 4.59

5444 12x12x6" Screw Cover Pull Box-Nema 2.00 18.62 E 37.24 1.30 E 2.60

838 Length: 85.00

1005 2" EMT 85.00 142.79 C 121.37 6.50 C 5.53

1330 2" EMT Elbow 3.00 555.56 C 16.67 0.35 E 1.05

1529 2" Set Screw Steel Cplg 11.50 149.58 C 17.20 0.12 E 1.38

A6940 2" SS Steel Conn & Plast Bush 2.00 1.89 E 3.78 0.19 E 0.38

       1449 2" Set Screw Steel Conn 2.00 152.98 C 3.06 0.16 E 0.32

       1581 2" Plastic Bushing 2.00 36.46 C 0.73 0.03 E 0.06

2639 #3/0 THHN CU Stranded Wire 300.00 3097.20 M 929.16 17.00 M 5.10

2633 #4 THHN CU Stranded Wire 100.00 811.87 M 81.19 8.50 M 0.85

2369 2" Beam Clamp w/Conduit Hanger 10.63 174.21 C 18.51 15.00 C 1.59

839 1137 2" Aluminum Flex 6.00 289.74 C 17.38 2.75 C 0.17

1818 2" Die Cast Screw-In Flex Conn 2.00 787.83 C 15.76 0.26 E 0.52

2639 #3/0 THHN CU Stranded Wire 18.00 3097.20 M 55.75 17.00 M 0.31

2633 #4 THHN CU Stranded Wire 6.00 811.87 M 4.87 8.50 M 0.05

4327 #3/0-4/0 Wire Termination Labor 3.00 0.00 E 0.00 0.25 E 0.75

4325 #4-1 Wire Termination Labor 1.00 0.00 E 0.00 0.18 E 0.18

840 1134 1" Aluminum Flex 12.00 95.59 C 11.47 2.00 C 0.24

1815 1" Die Cast Screw-In Flex Conn 4.00 133.47 C 5.34 0.13 E 0.52

2632 #6 THHN CU Stranded Wire 36.00 512.18 M 18.44 7.00 M 0.25

2631 #8 THHN CU Stranded Wire 12.00 328.39 M 3.94 6.25 M 0.08

4324 #8-6 Wire Termination Labor 6.00 0.00 E 0.00 0.15 E 0.90

4324 #8-6 Wire Termination Labor 2.00 0.00 E 0.00 0.15 E 0.30

841 1134 1" Aluminum Flex 6.00 95.59 C 5.74 2.00 C 0.12

1815 1" Die Cast Screw-In Flex Conn 2.00 133.47 C 2.67 0.13 E 0.26

2631 #8 THHN CU Stranded Wire 18.00 328.39 M 5.91 6.25 M 0.11

2630 #10 THHN CU Stranded Wire 6.00 177.01 M 1.06 6.00 M 0.04

4324 #8-6 Wire Termination Labor 3.00 0.00 E 0.00 0.15 E 0.45

4323 #14-12-10 Wire Termination Labor 1.00 0.00 E 0.00 0.10 E 0.10

842 1133 3/4" Aluminum Flex 6.00 52.67 C 3.16 1.80 C 0.11

1814 3/4" Die Cast Screw-In Flex Conn 2.00 62.49 C 1.25 0.09 E 0.18

2629 #12 THHN CU Stranded Wire 27.00 113.99 M 3.08 5.50 M 0.15

2629 #12 THHN CU Stranded Wire 9.00 113.99 M 1.03 5.50 M 0.05

4323 #14-12-10 Wire Termination Labor 3.00 0.00 E 0.00 0.10 E 0.30

4323 #14-12-10 Wire Termination Labor 1.00 0.00 E 0.00 0.10 E 0.10

843 1147 1-1/2" Liquidtight (metallic) 12.00 358.42 C 43.01 3.25 C 0.39

1897 1-1/2" 90D LT Flex Conn w/Ins Throat 4.00 2011.33 C 80.45 0.36 E 1.44

2637 #1/0 THHN CU Stranded Wire 36.00 1994.38 M 71.80 13.00 M 0.47
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2632 #6 THHN CU Stranded Wire 12.00 512.18 M 6.15 7.00 M 0.08

4326 #2-2/0 Wire Termination Labor 6.00 0.00 E 0.00 0.20 E 1.20

4324 #8-6 Wire Termination Labor 2.00 0.00 E 0.00 0.15 E 0.30

844 Length: 45.00

1006 2-1/2" EMT 45.00 227.18 C 102.23 7.00 C 3.15

1331 2-1/2" EMT Elbow 3.00 1352.64 C 40.58 0.50 E 1.50

1530 2-1/2" Set Screw Steel Cplg 7.50 309.01 C 23.18 0.14 E 1.05

A6941 2-1/2" SS Steel Conn & Plast Bush 2.00 6.01 E 12.02 0.21 E 0.42

       1450 2-1/2" Set Screw Steel Conn 2.00 535.89 C 10.72 0.17 E 0.34

       1582 2-1/2" Plastic Bushing 2.00 64.70 C 1.29 0.04 E 0.08

2639 #3/0 THHN CU Stranded Wire 240.00 3097.20 M 743.33 17.00 M 4.08

2632 #6 THHN CU Stranded Wire 60.00 512.18 M 30.73 7.00 M 0.42

2376 2-1/2" Edge Beam Clamp 5.63 38.00 E 213.75 20.00 C 1.13

845 Length: 35.00

1006 2-1/2" EMT 35.00 227.18 C 79.51 7.00 C 2.45

1331 2-1/2" EMT Elbow 3.00 1352.64 C 40.58 0.50 E 1.50

1530 2-1/2" Set Screw Steel Cplg 6.50 309.01 C 20.09 0.14 E 0.91

A6941 2-1/2" SS Steel Conn & Plast Bush 2.00 6.01 E 12.02 0.21 E 0.42

       1450 2-1/2" Set Screw Steel Conn 2.00 535.89 C 10.72 0.17 E 0.34

       1582 2-1/2" Plastic Bushing 2.00 64.70 C 1.29 0.04 E 0.08

2640 #4/0 THHN CU Stranded Wire 200.00 3993.23 M 798.65 20.00 M 4.00

2633 #4 THHN CU Stranded Wire 50.00 811.87 M 40.59 8.50 M 0.43

2376 2-1/2" Edge Beam Clamp 4.38 38.00 E 166.25 20.00 C 0.88

846 Length: 45.00

1003 1-1/4" EMT 45.00 97.88 C 44.05 5.00 C 2.25

1328 1-1/4" EMT Elbow 3.00 325.21 C 9.76 0.25 E 0.75

1527 1-1/4" Set Screw Steel Cplg 7.50 60.68 C 4.55 0.09 E 0.68

A6938 1-1/4" SS Steel Conn & Plast Bush 2.00 0.91 E 1.82 0.11 E 0.22

       1447 1-1/4" Set Screw Steel Conn 2.00 76.64 C 1.53 0.09 E 0.18

       1579 1-1/4" Plastic Bushing 2.00 14.38 C 0.29 0.02 E 0.04

2635 #2 THHN CU Stranded Wire 240.00 1274.94 M 305.99 10.00 M 2.40

2632 #6 THHN CU Stranded Wire 60.00 512.18 M 30.73 7.00 M 0.42

2367 1-1/4" Beam Clamp w/Conduit Hanger 5.63 163.92 C 9.22 11.00 C 0.62

847 Length: 380.00

1004 1-1/2" EMT 380.00 119.90 C 455.62 5.50 C 20.90

1329 1-1/2" EMT Elbow 9.00 399.23 C 35.93 0.30 E 2.70

1528 1-1/2" Set Screw Steel Cplg 47.00 111.99 C 52.64 0.11 E 5.17

A6939 1-1/2" SS Steel Conn & Plast Bush 10.00 1.30 E 13.00 0.14 E 1.40

       1448 1-1/2" Set Screw Steel Conn 10.00 110.70 C 11.07 0.12 E 1.20

       1580 1-1/2" Plastic Bushing 10.00 18.89 C 1.89 0.02 E 0.20

2635 #2 THHN CU Stranded Wire 1640.00 1274.94 M 2090.90 10.00 M 16.40

2631 #8 THHN CU Stranded Wire 410.00 328.39 M 134.64 6.25 M 2.56

2368 1-1/2" Beam Clamp w/Conduit Hanger 47.50 176.55 C 83.86 13.50 C 6.41

5441 10x8x6" Screw Cover Pull Box-Nema 1 3.00 15.86 E 47.58 1.10 E 3.30

848 Length: 280.00

1004 1-1/2" EMT 280.00 119.90 C 335.72 5.50 C 15.40

1329 1-1/2" EMT Elbow 8.00 399.23 C 31.94 0.30 E 2.40

1528 1-1/2" Set Screw Steel Cplg 36.00 111.99 C 40.32 0.11 E 3.96

A6939 1-1/2" SS Steel Conn & Plast Bush 6.00 1.30 E 7.80 0.14 E 0.84

       1448 1-1/2" Set Screw Steel Conn 6.00 110.70 C 6.64 0.12 E 0.72

       1580 1-1/2" Plastic Bushing 6.00 18.89 C 1.13 0.02 E 0.12

2637 #1/0 THHN CU Stranded Wire 930.00 1994.38 M 1854.77 13.00 M 12.09

2632 #6 THHN CU Stranded Wire 310.00 512.18 M 158.78 7.00 M 2.17
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2368 1-1/2" Beam Clamp w/Conduit Hanger 35.00 176.55 C 61.79 13.50 C 4.73

5441 10x8x6" Screw Cover Pull Box-Nema 1 1.00 15.86 E 15.86 1.10 E 1.10

849 Length: 30.00

1002 1" EMT 30.00 60.28 C 18.08 4.50 C 1.35

1327 1" EMT Elbow 2.00 262.37 C 5.25 0.15 E 0.30

1526 1" Set Screw Steel Cplg 5.00 45.01 C 2.25 0.07 E 0.35

A6937 1" SS Steel Conn & Plast Bush 2.00 0.52 E 1.04 0.09 E 0.18

       1446 1" Set Screw Steel Conn 2.00 39.38 C 0.79 0.07 E 0.14

       1578 1" Plastic Bushing 2.00 12.81 C 0.26 0.02 E 0.04

2632 #6 THHN CU Stranded Wire 135.00 512.18 M 69.14 7.00 M 0.95

2630 #10 THHN CU Stranded Wire 31.50 177.01 M 5.58 6.00 M 0.19

2366 1" Beam Clamp w/Conduit Hanger 3.75 144.99 C 5.44 8.00 C 0.30

850 Length: 170.00

1002 1" EMT 170.00 60.28 C 102.48 4.50 C 7.65

1526 1" Set Screw Steel Cplg 17.00 45.01 C 7.65 0.07 E 1.19

A6937 1" SS Steel Conn & Plast Bush 4.00 0.52 E 2.08 0.09 E 0.36

       1446 1" Set Screw Steel Conn 4.00 39.38 C 1.58 0.07 E 0.28

       1578 1" Plastic Bushing 4.00 12.81 C 0.51 0.02 E 0.08

2632 #6 THHN CU Stranded Wire 600.00 512.18 M 307.31 7.00 M 4.20

2631 #8 THHN CU Stranded Wire 200.00 328.39 M 65.68 6.25 M 1.25

2366 1" Beam Clamp w/Conduit Hanger 21.25 144.99 C 30.81 8.00 C 1.70

851 Length: 85.00

1002 1" EMT 85.00 60.28 C 51.24 4.50 C 3.83

1526 1" Set Screw Steel Cplg 8.50 45.01 C 3.83 0.07 E 0.60

A6937 1" SS Steel Conn & Plast Bush 2.00 0.52 E 1.04 0.09 E 0.18

       1446 1" Set Screw Steel Conn 2.00 39.38 C 0.79 0.07 E 0.14

       1578 1" Plastic Bushing 2.00 12.81 C 0.26 0.02 E 0.04

2631 #8 THHN CU Stranded Wire 400.00 328.39 M 131.36 6.25 M 2.50

2366 1" Beam Clamp w/Conduit Hanger 10.63 144.99 C 15.41 8.00 C 0.85

852 Length: 40.00

1002 1" EMT 40.00 60.28 C 24.11 4.50 C 1.80

1526 1" Set Screw Steel Cplg 4.00 45.01 C 1.80 0.07 E 0.28

A6937 1" SS Steel Conn & Plast Bush 2.00 0.52 E 1.04 0.09 E 0.18

       1446 1" Set Screw Steel Conn 2.00 39.38 C 0.79 0.07 E 0.14

       1578 1" Plastic Bushing 2.00 12.81 C 0.26 0.02 E 0.04

2632 #6 THHN CU Stranded Wire 220.00 512.18 M 112.68 7.00 M 1.54

2631 #8 THHN CU Stranded Wire 55.00 328.39 M 18.06 6.25 M 0.34

2366 1" Beam Clamp w/Conduit Hanger 5.00 144.99 C 7.25 8.00 C 0.40

853 Length: 100.00

1002 1" EMT 100.00 60.28 C 60.28 4.50 C 4.50

1526 1" Set Screw Steel Cplg 10.00 45.01 C 4.50 0.07 E 0.70

A6937 1" SS Steel Conn & Plast Bush 2.00 0.52 E 1.04 0.09 E 0.18

       1446 1" Set Screw Steel Conn 2.00 39.38 C 0.79 0.07 E 0.14

       1578 1" Plastic Bushing 2.00 12.81 C 0.26 0.02 E 0.04

2630 #10 THHN CU Stranded Wire 420.00 177.01 M 74.34 6.00 M 2.52

2366 1" Beam Clamp w/Conduit Hanger 12.50 144.99 C 18.12 8.00 C 1.00

854 Length: 85.00

1001 3/4" EMT 85.00 31.44 C 26.72 4.00 C 3.40

1525 3/4" Set Screw Steel Cplg 8.50 37.20 C 3.16 0.06 E 0.51

A6936 3/4" SS Steel Conn & Plast Bush 2.00 0.39 E 0.78 0.07 E 0.14

       1445 3/4" Set Screw Steel Conn 2.00 31.21 C 0.62 0.06 E 0.12

       1577 3/4" Plastic Bushing 2.00 7.53 C 0.15 0.01 E 0.02

2630 #10 THHN CU Stranded Wire 357.00 177.01 M 63.19 6.00 M 2.14
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2365 3/4" Beam Clamp w/Conduit Hanger 10.63 126.92 C 13.49 6.00 C 0.64

855 Length: 50.00

1001 3/4" EMT 50.00 31.44 C 15.72 4.00 C 2.00

1525 3/4" Set Screw Steel Cplg 5.00 37.20 C 1.86 0.06 E 0.30

A6936 3/4" SS Steel Conn & Plast Bush 2.00 0.39 E 0.78 0.07 E 0.14

       1577 3/4" Plastic Bushing 2.00 7.53 C 0.15 0.01 E 0.02

       1445 3/4" Set Screw Steel Conn 2.00 31.21 C 0.62 0.06 E 0.12

2629 #12 THHN CU Stranded Wire 210.00 113.99 M 23.94 5.50 M 1.16

2365 3/4" Beam Clamp w/Conduit Hanger 6.25 126.92 C 7.93 6.00 C 0.38

856 Length: 390.00

1009 4" EMT 780.00 392.76 C 3063.53 8.50 C 66.30

1533 4" Set Screw Steel Cplg 78.00 529.05 C 412.66 0.24 E 18.72

A6944 4" SS Steel Conn & Plast Bush 16.00 11.05 E 176.80 0.41 E 6.56

       1453 4" Set Screw Steel Conn 16.00 9.97 E 159.52 0.34 E 5.44

       1585 4" Plastic Bushing 16.00 108.30 C 17.33 0.07 E 1.12

2645 #500MCM THHN CU Stranded Wire 3240.00 9127.11 M 29571.84 33.00 M 106.92

2636 #1 THHN CU Stranded Wire 810.00 1776.17 M 1438.70 11.00 M 8.91

2387 4" Parallel Beam Clamp 97.50 53.96 E 5261.10 30.00 C 29.25

5455 24x24x8" Screw Cover Pull Box-Nema 3.00 81.05 E 243.15 2.25 E 6.75

857 13672 Demo 4" EMT/Wire (per foot) 780.00 0.00 E 0.00 0.50 E 390.00

858 13672 Demo 4" EMT/Wire (per foot) 4.00 0.00 E 0.00 0.50 E 2.00

859 Length: 2.00

1009 4" EMT 4.00 392.76 C 15.71 8.50 C 0.34

1533 4" Set Screw Steel Cplg 0.40 529.05 C 2.12 0.24 E 0.10

A6944 4" SS Steel Conn & Plast Bush 4.00 11.05 E 44.20 0.41 E 1.64

       1453 4" Set Screw Steel Conn 4.00 9.97 E 39.88 0.34 E 1.36

       1585 4" Plastic Bushing 4.00 108.30 C 4.33 0.07 E 0.28

2645 #500MCM THHN CU Stranded Wire 136.00 9127.11 M 1241.29 33.00 M 4.49

2636 #1 THHN CU Stranded Wire 34.00 1776.17 M 60.39 11.00 M 0.37

860 PRIMARY FROM 

TO 

Length: 120.00

1191 5" PVC Conduit 240.00 264.32 C 634.37 4.50 C 10.80

2164 5" GRC Elbow (30" Radius) 4.00 180.73 E 722.92 1.87 E 7.48

2108 5" PVC Coupling 4.00 386.32 C 15.45 0.12 E 0.48

A7058 5" PVC Term Adpt & Locknut 4.00 0.00 E 0.00 0.00 E 0.00

       1574 5" Locknut 4.00 939.19 C 37.57 0.11 E 0.44

       2054 5" PVC Male Adaptor 4.00 473.91 C 18.96 0.14 E 0.56

2992 1/8" Poly Pull Line 252.00 5.80 M 1.46 2.00 M 0.50

2432 5"x3" Base Spacer 30.00 89.23 C 26.77 10.00 C 3.00

5251 18"Wx36"D Trench-Back Hoe 120.00 6.00 E 720.00 3.65 C 4.38

861 Length: 10.00

1060 5" GRC 20.00 1324.37 C 264.87 30.00 C 6.00

A6975 (2) 5" Locknut & 1-Bushing 8.00 0.00 E 0.00 0.00 E 0.00

       1574 5" Locknut 16.00 939.19 C 150.27 0.11 E 1.76

       1586 5" Plastic Bushing 8.00 796.37 C 63.71 0.09 E 0.72

       1787 5" Cut & Thread 4.00 0.00 E 0.00 1.25 E 5.00

2992 1/8" Poly Pull Line 21.00 5.80 M 0.12 2.00 M 0.04

862 SECONDAR FROM 

TO 

Length: 50.00

1190 4" PVC Conduit 350.00 186.99 C 654.47 4.00 C 14.00

2163 4" GRC Elbow (30" Radius) 14.00 118.46 E 1658.44 1.32 E 18.48
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2107 4" PVC Coupling 14.00 116.30 C 16.28 0.11 E 1.54

A7057 4" PVC Term Adpt & Locknut 14.00 5.36 E 75.04 0.22 E 3.08

       1573 4" Locknut 14.00 310.15 C 43.42 0.09 E 1.26

       2053 4" PVC Male Adaptor 14.00 225.96 C 31.63 0.13 E 1.82

2647 #750MCM THHN CU Stranded Wire 1820.00 1882.71 C 34265.32 42.00 M 76.44

2431 4"x3" Base Spacer 43.75 85.54 C 37.42 10.00 C 4.38

863 Length: 10.00

1059 4" GRC 70.00 1124.39 C 787.07 20.00 C 14.00

A6974 (2) 4" Locknut & 1-Bushing 28.00 7.28 E 203.84 0.72 E 20.30

       1573 4" Locknut 56.00 310.15 C 173.68 0.09 E 5.04

       1585 4" Plastic Bushing 28.00 108.30 C 30.32 0.07 E 1.96

       1786 4" Cut & Thread 14.00 0.00 E 0.00 0.95 E 13.30

2647 #750MCM THHN CU Stranded Wire 280.00 1882.71 C 5271.59 42.00 M 11.76

864 Length: 50.00

1190 4" PVC Conduit 100.00 186.99 C 186.99 4.00 C 4.00

2163 4" GRC Elbow (30" Radius) 4.00 118.46 E 473.84 1.32 E 5.28

2107 4" PVC Coupling 4.00 116.30 C 4.65 0.11 E 0.44

A7057 4" PVC Term Adpt & Locknut 4.00 0.00 E 0.00 0.00 E 0.00

       1573 4" Locknut 4.00 310.15 C 12.41 0.09 E 0.36

       2053 4" PVC Male Adaptor 4.00 225.96 C 9.04 0.13 E 0.52

2992 1/8" Poly Pull Line 105.00 5.80 M 0.61 2.00 M 0.21

2431 4"x3" Base Spacer 12.50 85.54 C 10.69 10.00 C 1.25

865 Length: 10.00

1059 4" GRC 20.00 1124.39 C 224.88 20.00 C 4.00

A6974 (2) 4" Locknut & 1-Bushing 8.00 0.00 E 0.00 0.00 E 0.00

       1585 4" Plastic Bushing 8.00 108.30 C 8.66 0.07 E 0.56

       1573 4" Locknut 16.00 310.15 C 49.62 0.09 E 1.44

       1786 4" Cut & Thread 4.00 0.00 E 0.00 0.95 E 3.80

2992 1/8" Poly Pull Line 21.00 5.80 M 0.12 2.00 M 0.04

866 Length: 5.00

1185 1-1/2" PVC Conduit 5.00 48.21 C 2.41 2.25 C 0.11

1347 1-1/2" GRC Elbow 2.00 1160.21 C 23.20 0.48 E 0.96

2102 1-1/2" PVC Coupling 2.00 27.67 C 0.55 0.06 E 0.12

A7052 1-1/2" PVC Term Adpt & Locknut 2.00 0.00 E 0.00 0.00 E 0.00

       1568 1-1/2" Locknut 2.00 39.26 C 0.79 0.02 E 0.04

       2048 1-1/2" PVC Male Adaptor 2.00 41.05 C 0.82 0.08 E 0.16

2992 1/8" Poly Pull Line 5.25 5.80 M 0.03 2.00 M 0.01

867 Length: 50.00

1190 4" PVC Conduit 400.00 186.99 C 747.96 4.00 C 16.00

2163 4" GRC Elbow (30" Radius) 16.00 118.46 E 1895.36 1.32 E 21.12

2107 4" PVC Coupling 16.00 116.30 C 18.61 0.11 E 1.76

A7057 4" PVC Term Adpt & Locknut 16.00 5.36 E 85.76 0.22 E 3.52

       1573 4" Locknut 16.00 310.15 C 49.62 0.09 E 1.44

       2053 4" PVC Male Adaptor 16.00 225.96 C 36.15 0.13 E 2.08

2645 #500MCM THHN CU Stranded Wire 2080.00 9127.11 M 18984.39 33.00 M 68.64

2639 #3/0 THHN CU Stranded Wire 520.00 3097.20 M 1610.54 17.00 M 8.84

2431 4"x3" Base Spacer 50.00 85.54 C 42.77 10.00 C 5.00

868 Length: 10.00

1059 4" GRC 80.00 1124.39 C 899.51 20.00 C 16.00

A6974 (2) 4" Locknut & 1-Bushing 32.00 7.28 E 232.96 0.72 E 23.20

       1585 4" Plastic Bushing 32.00 108.30 C 34.66 0.07 E 2.24

       1573 4" Locknut 64.00 310.15 C 198.50 0.09 E 5.76

       1786 4" Cut & Thread 16.00 0.00 E 0.00 0.95 E 15.20
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2645 #500MCM THHN CU Stranded Wire 320.00 9127.11 M 2920.68 33.00 M 10.56

2639 #3/0 THHN CU Stranded Wire 80.00 3097.20 M 247.78 17.00 M 1.36

869 Length: 35.00

1009 4" EMT 280.00 392.76 C 1099.73 8.50 C 23.80

1334 4" EMT Elbow 16.00 31.80 E 508.80 0.85 E 13.60

1533 4" Set Screw Steel Cplg 44.00 529.05 C 232.78 0.24 E 10.56

A6944 4" SS Steel Conn & Plast Bush 16.00 11.05 E 176.80 0.41 E 6.56

       1453 4" Set Screw Steel Conn 16.00 9.97 E 159.52 0.34 E 5.44

       1585 4" Plastic Bushing 16.00 108.30 C 17.33 0.07 E 1.12

2645 #500MCM THHN CU Stranded Wire 1120.00 9127.11 M 10222.36 33.00 M 36.96

2639 #3/0 THHN CU Stranded Wire 280.00 3097.20 M 867.22 17.00 M 4.76

A7076 4" Unistrut Strap w/1ft Channel 35.00 13.12 E 459.20 0.51 E 17.85

       2349 4" Unistrut Strap 35.00 1185.06 C 414.77 11.00 C 3.85

       5613 Unistrut (Deep) 35.00 127.29 C 44.55 10.00 C 3.50

       5616 Cut 12 Gauge 1-5/8x1-5/8 Channel (lab 70.00 0.00 E 0.00 0.15 E 10.50

870 Length: 50.00

1190 4" PVC Conduit 200.00 186.99 C 373.98 4.00 C 8.00

2163 4" GRC Elbow (30" Radius) 8.00 118.46 E 947.68 1.32 E 10.56

2107 4" PVC Coupling 8.00 116.30 C 9.30 0.11 E 0.88

A7057 4" PVC Term Adpt & Locknut 8.00 0.00 E 0.00 0.00 E 0.00

       1573 4" Locknut 8.00 310.15 C 24.81 0.09 E 0.72

       2053 4" PVC Male Adaptor 8.00 225.96 C 18.08 0.13 E 1.04

2992 1/8" Poly Pull Line 210.00 5.80 M 1.22 2.00 M 0.42

2431 4"x3" Base Spacer 25.00 85.54 C 21.39 10.00 C 2.50

871 Length: 10.00

1059 4" GRC 40.00 1124.39 C 449.76 20.00 C 8.00

A6974 (2) 4" Locknut & 1-Bushing 16.00 0.00 E 0.00 0.00 E 0.00

       1585 4" Plastic Bushing 16.00 108.30 C 17.33 0.07 E 1.12

       1573 4" Locknut 32.00 310.15 C 99.25 0.09 E 2.88

       1786 4" Cut & Thread 8.00 0.00 E 0.00 0.95 E 7.60

2992 1/8" Poly Pull Line 42.00 5.80 M 0.24 2.00 M 0.08

872 Length: 35.00

1009 4" EMT 140.00 392.76 C 549.86 8.50 C 11.90

1334 4" EMT Elbow 8.00 31.80 E 254.40 0.85 E 6.80

1533 4" Set Screw Steel Cplg 22.00 529.05 C 116.39 0.24 E 5.28

A6944 4" SS Steel Conn & Plast Bush 8.00 0.00 E 0.00 0.00 E 0.00

       1453 4" Set Screw Steel Conn 8.00 9.97 E 79.76 0.34 E 2.72

       1585 4" Plastic Bushing 8.00 108.30 C 8.66 0.07 E 0.56

2992 1/8" Poly Pull Line 147.00 5.80 M 0.85 2.00 M 0.29

A7076 4" Unistrut Strap w/1ft Channel 17.50 0.00 E 0.00 0.00 E 0.00

       2349 4" Unistrut Strap 17.50 1185.06 C 207.39 11.00 C 1.93

       5613 Unistrut (Deep) 17.50 127.29 C 22.28 10.00 C 1.75

       5616 Cut 12 Gauge 1-5/8x1-5/8 Channel (lab 35.00 0.00 E 0.00 0.15 E 5.25

873 Length: 50.00

1185 1-1/2" PVC Conduit 200.00 48.21 C 96.42 2.25 C 4.50

1347 1-1/2" GRC Elbow 8.00 1160.21 C 92.82 0.48 E 3.84

2102 1-1/2" PVC Coupling 8.00 27.67 C 2.21 0.06 E 0.48

A7052 1-1/2" PVC Term Adpt & Locknut 8.00 0.80 E 6.40 0.10 E 0.80

       1568 1-1/2" Locknut 8.00 39.26 C 3.14 0.02 E 0.16

       2048 1-1/2" PVC Male Adaptor 8.00 41.05 C 3.28 0.08 E 0.64

2630 #10 THHN CU Stranded Wire 2520.00 177.01 M 446.07 6.00 M 15.12

2429 2"x3" Base Spacer 25.00 60.32 C 15.08 10.00 C 2.50

874 Length: 10.00
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1054 1-1/2" GRC 40.00 313.56 C 125.42 6.50 C 2.60

A6969 (2) 1-1/2" Locknut & 1-Bushing 16.00 0.98 E 15.68 0.20 E 3.28

       1568 1-1/2" Locknut 32.00 39.26 C 12.56 0.02 E 0.64

       1580 1-1/2" Plastic Bushing 16.00 18.89 C 3.02 0.02 E 0.32

       1781 1-1/2" Cut & Thread 8.00 0.00 E 0.00 0.29 E 2.32

2630 #10 THHN CU Stranded Wire 504.00 177.01 M 89.21 6.00 M 3.02

875 Length: 35.00

1004 1-1/2" EMT 140.00 119.90 C 167.86 5.50 C 7.70

1329 1-1/2" EMT Elbow 8.00 399.23 C 31.94 0.30 E 2.40

1528 1-1/2" Set Screw Steel Cplg 22.00 111.99 C 24.64 0.11 E 2.42

A6939 1-1/2" SS Steel Conn & Plast Bush 8.00 1.30 E 10.40 0.14 E 1.12

       1448 1-1/2" Set Screw Steel Conn 8.00 110.70 C 8.86 0.12 E 0.96

       1580 1-1/2" Plastic Bushing 8.00 18.89 C 1.51 0.02 E 0.16

2630 #10 THHN CU Stranded Wire 1764.00 177.01 M 312.25 6.00 M 10.58

A7071 1-1/2" Unistrut Strap w/1ft Channel 17.50 1.91 E 33.43 0.48 E 8.40

       2344 1-1/2" Unistrut Strap 17.50 63.71 C 11.15 8.00 C 1.40

       5613 Unistrut (Deep) 17.50 127.29 C 22.28 10.00 C 1.75

       5616 Cut 12 Gauge 1-5/8x1-5/8 Channel (lab 35.00 0.00 E 0.00 0.15 E 5.25

876 Length: 50.00

1183 1" PVC Conduit 50.00 31.20 C 15.60 1.75 C 0.88

1345 1" GRC Elbow 2.00 682.07 C 13.64 0.36 E 0.72

2100 1" PVC Coupling 2.00 14.85 C 0.30 0.04 E 0.08

A7050 1" PVC Term Adpt & Locknut 2.00 0.46 E 0.92 0.08 E 0.16

       1566 1" Locknut 2.00 21.76 C 0.44 0.02 E 0.04

       2046 1" PVC Male Adaptor 2.00 23.66 C 0.47 0.06 E 0.12

2631 #8 THHN CU Stranded Wire 325.00 328.39 M 106.73 6.25 M 2.03

2429 2"x3" Base Spacer 6.25 60.32 C 3.77 10.00 C 0.63

877 Length: 10.00

1052 1" GRC 10.00 192.00 C 19.20 6.00 C 0.60

A6967 (2) 1" Locknut & 1-Bushing 4.00 0.57 E 2.28 0.15 E 0.60

       1566 1" Locknut 8.00 21.76 C 1.74 0.02 E 0.16

       1578 1" Plastic Bushing 4.00 12.81 C 0.51 0.02 E 0.08

       1779 1" Cut & Thread 2.00 0.00 E 0.00 0.18 E 0.36

2631 #8 THHN CU Stranded Wire 50.00 328.39 M 16.42 6.25 M 0.31

878 Length: 35.00

1002 1" EMT 35.00 60.28 C 21.10 4.50 C 1.58

1526 1" Set Screw Steel Cplg 3.50 45.01 C 1.58 0.07 E 0.25

A6937 1" SS Steel Conn & Plast Bush 2.00 0.52 E 1.04 0.09 E 0.18

       1446 1" Set Screw Steel Conn 2.00 39.38 C 0.79 0.07 E 0.14

       1578 1" Plastic Bushing 2.00 12.81 C 0.26 0.02 E 0.04

2631 #8 THHN CU Stranded Wire 175.00 328.39 M 57.47 6.25 M 1.09

A7069 1" Unistrut Strap w/1ft Channel 4.38 1.73 E 7.57 0.46 E 2.01

       2342 1" Unistrut Strap 4.38 46.03 C 2.01 6.00 C 0.26

       5613 Unistrut (Deep) 4.38 127.29 C 5.57 10.00 C 0.44

       5616 Cut 12 Gauge 1-5/8x1-5/8 Channel (lab 8.75 0.00 E 0.00 0.15 E 1.31

879 Length: 240.00

1183 1" PVC Conduit 240.00 31.20 C 74.88 1.75 C 4.20

2112 1" PVC Elbow 12.00 54.75 C 6.57 0.10 E 1.20

2100 1" PVC Coupling 12.00 14.85 C 1.78 0.04 E 0.48

A7050 1" PVC Term Adpt & Locknut 12.00 0.46 E 5.52 0.08 E 0.96

       1566 1" Locknut 12.00 21.76 C 2.61 0.02 E 0.24

       2046 1" PVC Male Adaptor 12.00 23.66 C 2.84 0.06 E 0.72

3011 #3/0 Stranded Bare Copper Wire 330.00 295.46 C 975.02 25.72 M 8.49
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880 5261 30"Wx48"D Trench-Back Hoe 50.00 8.00 E 400.00 5.75 C 2.88

881 5273 48"Wx60"D Trench-Back Hoe 50.00 13.00 E 650.00 5.75 C 2.88

882 5308 2 Sack Slurry/Concrete (Cu. Yards) 6.16 145.00 E 893.20 0.45 E 2.77

883 5308 2 Sack Slurry/Concrete (Cu. Yards) 9.74 145.00 E 1412.30 0.45 E 4.38

884 5244 6"Wx24"D Trench-Ditch Witch 5.00 4.00 E 20.00 3.00 C 0.15

885 5243 6"Wx18"D Trench-Ditch Witch 300.00 3.00 E 900.00 2.65 C 7.95

886 Length: 300.00

1182 3/4" PVC Conduit 300.00 21.40 C 64.20 1.50 C 4.50

1344 3/4" GRC Elbow 22.00 272.48 C 59.95 0.30 E 6.60

2099 3/4" PVC Coupling 22.00 9.78 C 2.15 0.03 E 0.66

A7049 3/4" PVC Term Adpt & Locknut 22.00 0.31 E 6.82 0.06 E 1.32

       1565 3/4" Locknut 22.00 12.42 C 2.73 0.01 E 0.22

       2045 3/4" PVC Male Adaptor 22.00 19.40 C 4.27 0.05 E 1.10

2630 #10 THHN CU Stranded Wire 945.00 177.01 M 167.27 6.00 M 5.67

887 Length: 360.00

1003 1-1/4" EMT 360.00 97.88 C 352.37 5.00 C 18.00

1328 1-1/4" EMT Elbow 15.00 325.21 C 48.78 0.25 E 3.75

1527 1-1/4" Set Screw Steel Cplg 51.00 60.68 C 30.95 0.09 E 4.59

A6938 1-1/4" SS Steel Conn & Plast Bush 6.00 0.91 E 5.46 0.11 E 0.66

       1447 1-1/4" Set Screw Steel Conn 6.00 76.64 C 4.60 0.09 E 0.54

       1579 1-1/4" Plastic Bushing 6.00 14.38 C 0.86 0.02 E 0.12

2634 #3 THHN CU Stranded Wire 1125.00 818.63 M 920.96 9.00 M 10.13

2631 #8 THHN CU Stranded Wire 375.00 328.39 M 123.15 6.25 M 2.34

2367 1-1/4" Beam Clamp w/Conduit Hanger 45.00 163.92 C 73.76 11.00 C 4.95

5440 8x8x6" Screw Cover Pull Box-Nema 1 2.00 11.28 E 22.56 0.80 E 1.60

888 Length: 155.00

1004 1-1/2" EMT 155.00 119.90 C 185.85 5.50 C 8.53

1329 1-1/2" EMT Elbow 8.00 399.23 C 31.94 0.30 E 2.40

1528 1-1/2" Set Screw Steel Cplg 23.50 111.99 C 26.32 0.11 E 2.59

A6939 1-1/2" SS Steel Conn & Plast Bush 4.00 1.30 E 5.20 0.14 E 0.56

       1448 1-1/2" Set Screw Steel Conn 4.00 110.70 C 4.43 0.12 E 0.48

       1580 1-1/2" Plastic Bushing 4.00 18.89 C 0.76 0.02 E 0.08

2637 #1/0 THHN CU Stranded Wire 510.00 1994.38 M 1017.13 13.00 M 6.63

2632 #6 THHN CU Stranded Wire 170.00 512.18 M 87.07 7.00 M 1.19

2368 1-1/2" Beam Clamp w/Conduit Hanger 19.38 176.55 C 34.21 13.50 C 2.62

5444 12x12x6" Screw Cover Pull Box-Nema 1.00 18.62 E 18.62 1.30 E 1.30

889 Length: 485.00

1002 1" EMT 485.00 60.28 C 292.36 4.50 C 21.83

1526 1" Set Screw Steel Cplg 48.50 45.01 C 21.83 0.07 E 3.40

A6937 1" SS Steel Conn & Plast Bush 10.00 0.52 E 5.20 0.09 E 0.90

       1446 1" Set Screw Steel Conn 10.00 39.38 C 3.94 0.07 E 0.70

       1578 1" Plastic Bushing 10.00 12.81 C 1.28 0.02 E 0.20

2632 #6 THHN CU Stranded Wire 560.00 512.18 M 286.82 7.00 M 3.92

2366 1" Beam Clamp w/Conduit Hanger 60.63 144.99 C 87.90 8.00 C 4.85

890 A6493 4-11/16" Sq Box w/Flat Brkt & Blank 4.00 4.57 E 18.28 0.38 E 1.53

       2446 4-11/16" Square Box w/brkt Comb KO's 4.00 329.93 C 13.20 0.25 E 1.00

       4815 4-11/16" Square Box Blank Cvr w/KO 4.00 96.63 C 3.87 0.08 E 0.32

       5814 Red Wirenuts 12.00 100.60 M 1.21 1.75 C 0.21

891 Length: 220.00

1002 1" EMT 220.00 60.28 C 132.62 4.50 C 9.90

1526 1" Set Screw Steel Cplg 22.00 45.01 C 9.90 0.07 E 1.54

A6937 1" SS Steel Conn & Plast Bush 6.00 0.52 E 3.12 0.09 E 0.54

       1446 1" Set Screw Steel Conn 6.00 39.38 C 2.36 0.07 E 0.42
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       1578 1" Plastic Bushing 6.00 12.81 C 0.77 0.02 E 0.12

2632 #6 THHN CU Stranded Wire 795.00 512.18 M 407.18 7.00 M 5.57

2630 #10 THHN CU Stranded Wire 231.00 177.01 M 40.89 6.00 M 1.39

2366 1" Beam Clamp w/Conduit Hanger 27.50 144.99 C 39.87 8.00 C 2.20

892 Length: 195.00

1005 2" EMT 195.00 142.79 C 278.44 6.50 C 12.68

1330 2" EMT Elbow 6.00 555.56 C 33.33 0.35 E 2.10

1529 2" Set Screw Steel Cplg 25.50 149.58 C 38.14 0.12 E 3.06

A6940 2" SS Steel Conn & Plast Bush 4.00 1.89 E 7.56 0.19 E 0.76

       1449 2" Set Screw Steel Conn 4.00 152.98 C 6.12 0.16 E 0.64

       1581 2" Plastic Bushing 4.00 36.46 C 1.46 0.03 E 0.12

2639 #3/0 THHN CU Stranded Wire 675.00 3097.20 M 2090.61 17.00 M 11.48

2632 #6 THHN CU Stranded Wire 225.00 512.18 M 115.24 7.00 M 1.58

2369 2" Beam Clamp w/Conduit Hanger 24.38 174.21 C 42.46 15.00 C 3.66

893 Length: 585.00

1002 1" EMT 585.00 60.28 C 352.64 4.50 C 26.33

1526 1" Set Screw Steel Cplg 58.50 45.01 C 26.33 0.07 E 4.10

A6937 1" SS Steel Conn & Plast Bush 12.00 0.52 E 6.24 0.09 E 1.08

       1446 1" Set Screw Steel Conn 12.00 39.38 C 4.73 0.07 E 0.84

       1578 1" Plastic Bushing 12.00 12.81 C 1.54 0.02 E 0.24

2632 #6 THHN CU Stranded Wire 2025.00 512.18 M 1037.16 7.00 M 14.18

2630 #10 THHN CU Stranded Wire 614.25 177.01 M 108.73 6.00 M 3.69

2366 1" Beam Clamp w/Conduit Hanger 73.13 144.99 C 106.02 8.00 C 5.85

894 Length: 345.00

1002 1" EMT 345.00 60.28 C 207.97 4.50 C 15.53

1526 1" Set Screw Steel Cplg 34.50 45.01 C 15.53 0.07 E 2.42

A6937 1" SS Steel Conn & Plast Bush 6.00 0.52 E 3.12 0.09 E 0.54

       1446 1" Set Screw Steel Conn 6.00 39.38 C 2.36 0.07 E 0.42

       1578 1" Plastic Bushing 6.00 12.81 C 0.77 0.02 E 0.12

2632 #6 THHN CU Stranded Wire 1170.00 512.18 M 599.25 7.00 M 8.19

2630 #10 THHN CU Stranded Wire 362.25 177.01 M 64.12 6.00 M 2.17

2366 1" Beam Clamp w/Conduit Hanger 43.13 144.99 C 62.53 8.00 C 3.45

895 Length: 1,035.00

1002 1" EMT 1035.00 60.28 C 623.90 4.50 C 46.58

1526 1" Set Screw Steel Cplg 103.50 45.01 C 46.59 0.07 E 7.25

A6937 1" SS Steel Conn & Plast Bush 24.00 0.52 E 12.48 0.09 E 2.16

       1446 1" Set Screw Steel Conn 24.00 39.38 C 9.45 0.07 E 1.68

       1578 1" Plastic Bushing 24.00 12.81 C 3.07 0.02 E 0.48

2632 #6 THHN CU Stranded Wire 3645.00 512.18 M 1866.90 7.00 M 25.52

2630 #10 THHN CU Stranded Wire 1086.75 177.01 M 192.37 6.00 M 6.52

2366 1" Beam Clamp w/Conduit Hanger 129.38 144.99 C 187.58 8.00 C 10.35

5440 8x8x6" Screw Cover Pull Box-Nema 1 1.00 11.28 E 11.28 0.80 E 0.80

896 Length: 945.00

1002 1" EMT 945.00 60.28 C 569.65 4.50 C 42.53

1526 1" Set Screw Steel Cplg 94.50 45.01 C 42.53 0.07 E 6.62

A6937 1" SS Steel Conn & Plast Bush 18.00 0.52 E 9.36 0.09 E 1.62

       1446 1" Set Screw Steel Conn 18.00 39.38 C 7.09 0.07 E 1.26

       1578 1" Plastic Bushing 18.00 12.81 C 2.31 0.02 E 0.36

2632 #6 THHN CU Stranded Wire 3240.00 512.18 M 1659.46 7.00 M 22.68

2630 #10 THHN CU Stranded Wire 992.25 177.01 M 175.64 6.00 M 5.95

2366 1" Beam Clamp w/Conduit Hanger 118.13 144.99 C 171.27 8.00 C 9.45

897 Length: 870.00

1002 1" EMT 870.00 60.28 C 524.44 4.50 C 39.15
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1526 1" Set Screw Steel Cplg 87.00 45.01 C 39.16 0.07 E 6.09

A6937 1" SS Steel Conn & Plast Bush 18.00 0.52 E 9.36 0.09 E 1.62

       1446 1" Set Screw Steel Conn 18.00 39.38 C 7.09 0.07 E 1.26

       1578 1" Plastic Bushing 18.00 12.81 C 2.31 0.02 E 0.36

2632 #6 THHN CU Stranded Wire 3015.00 512.18 M 1544.22 7.00 M 21.11

2630 #10 THHN CU Stranded Wire 913.50 177.01 M 161.70 6.00 M 5.48

2366 1" Beam Clamp w/Conduit Hanger 108.75 144.99 C 157.68 8.00 C 8.70

898 Length: 190.00

1002 1" EMT 190.00 60.28 C 114.53 4.50 C 8.55

1526 1" Set Screw Steel Cplg 19.00 45.01 C 8.55 0.07 E 1.33

A6937 1" SS Steel Conn & Plast Bush 4.00 0.52 E 2.08 0.09 E 0.36

       1446 1" Set Screw Steel Conn 4.00 39.38 C 1.58 0.07 E 0.28

       1578 1" Plastic Bushing 4.00 12.81 C 0.51 0.02 E 0.08

2632 #6 THHN CU Stranded Wire 660.00 512.18 M 338.04 7.00 M 4.62

2630 #10 THHN CU Stranded Wire 199.50 177.01 M 35.31 6.00 M 1.20

2366 1" Beam Clamp w/Conduit Hanger 23.75 144.99 C 34.44 8.00 C 1.90

899 Length: 115.00

1005 2" EMT 115.00 142.79 C 164.21 6.50 C 7.48

1330 2" EMT Elbow 3.00 555.56 C 16.67 0.35 E 1.05

1529 2" Set Screw Steel Cplg 14.50 149.58 C 21.69 0.12 E 1.74

A6940 2" SS Steel Conn & Plast Bush 2.00 1.89 E 3.78 0.19 E 0.38

       1449 2" Set Screw Steel Conn 2.00 152.98 C 3.06 0.16 E 0.32

       1581 2" Plastic Bushing 2.00 36.46 C 0.73 0.03 E 0.06

2637 #1/0 THHN CU Stranded Wire 390.00 1994.38 M 777.81 13.00 M 5.07

2632 #6 THHN CU Stranded Wire 130.00 512.18 M 66.58 7.00 M 0.91

2369 2" Beam Clamp w/Conduit Hanger 14.38 174.21 C 25.04 15.00 C 2.16

900 Length: 210.00

1005 2" EMT 210.00 142.79 C 299.86 6.50 C 13.65

1330 2" EMT Elbow 5.00 555.56 C 27.78 0.35 E 1.75

1529 2" Set Screw Steel Cplg 26.00 149.58 C 38.89 0.12 E 3.12

A6940 2" SS Steel Conn & Plast Bush 4.00 1.89 E 7.56 0.19 E 0.76

       1449 2" Set Screw Steel Conn 4.00 152.98 C 6.12 0.16 E 0.64

       1581 2" Plastic Bushing 4.00 36.46 C 1.46 0.03 E 0.12

2637 #1/0 THHN CU Stranded Wire 720.00 1994.38 M 1435.95 13.00 M 9.36

2632 #6 THHN CU Stranded Wire 240.00 512.18 M 122.92 7.00 M 1.68

2369 2" Beam Clamp w/Conduit Hanger 26.25 174.21 C 45.73 15.00 C 3.94

5453 12x18x8" Screw Cover Pull Box-Nema 1.00 31.91 E 31.91 1.60 E 1.60

901 Length: 315.00

1005 2" EMT 315.00 142.79 C 449.79 6.50 C 20.48

1330 2" EMT Elbow 5.00 555.56 C 27.78 0.35 E 1.75

1529 2" Set Screw Steel Cplg 36.50 149.58 C 54.60 0.12 E 4.38

A6940 2" SS Steel Conn & Plast Bush 6.00 1.89 E 11.34 0.19 E 1.14

       1449 2" Set Screw Steel Conn 6.00 152.98 C 9.18 0.16 E 0.96

       1581 2" Plastic Bushing 6.00 36.46 C 2.19 0.03 E 0.18

2637 #1/0 THHN CU Stranded Wire 990.00 1994.38 M 1974.44 13.00 M 12.87

2632 #6 THHN CU Stranded Wire 330.00 512.18 M 169.02 7.00 M 2.31

2369 2" Beam Clamp w/Conduit Hanger 39.38 174.21 C 68.60 15.00 C 5.91

5453 12x18x8" Screw Cover Pull Box-Nema 3.00 31.91 E 95.73 1.60 E 4.80

902 Length: 290.00

1005 2" EMT 290.00 142.79 C 414.09 6.50 C 18.85

1330 2" EMT Elbow 5.00 555.56 C 27.78 0.35 E 1.75

1529 2" Set Screw Steel Cplg 34.00 149.58 C 50.86 0.12 E 4.08

A6940 2" SS Steel Conn & Plast Bush 6.00 1.89 E 11.34 0.19 E 1.14
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       1449 2" Set Screw Steel Conn 6.00 152.98 C 9.18 0.16 E 0.96

       1581 2" Plastic Bushing 6.00 36.46 C 2.19 0.03 E 0.18

2637 #1/0 THHN CU Stranded Wire 915.00 1994.38 M 1824.86 13.00 M 11.90

2632 #6 THHN CU Stranded Wire 305.00 512.18 M 156.21 7.00 M 2.14

2369 2" Beam Clamp w/Conduit Hanger 36.25 174.21 C 63.15 15.00 C 5.44

5453 12x18x8" Screw Cover Pull Box-Nema 2.00 31.91 E 63.82 1.60 E 3.20

903 Length: 360.00

1001 3/4" EMT 360.00 31.44 C 113.18 4.00 C 14.40

1525 3/4" Set Screw Steel Cplg 36.00 37.20 C 13.39 0.06 E 2.16

A6936 3/4" SS Steel Conn & Plast Bush 8.00 0.39 E 3.12 0.07 E 0.56

       1577 3/4" Plastic Bushing 8.00 7.53 C 0.60 0.01 E 0.08

       1445 3/4" Set Screw Steel Conn 8.00 31.21 C 2.50 0.06 E 0.48

2631 #8 THHN CU Stranded Wire 1260.00 328.39 M 413.77 6.25 M 7.88

2365 3/4" Beam Clamp w/Conduit Hanger 45.00 126.92 C 57.11 6.00 C 2.70

904 Length: 360.00

1001 3/4" EMT 360.00 31.44 C 113.18 4.00 C 14.40

1525 3/4" Set Screw Steel Cplg 36.00 37.20 C 13.39 0.06 E 2.16

A6936 3/4" SS Steel Conn & Plast Bush 8.00 0.39 E 3.12 0.07 E 0.56

       1577 3/4" Plastic Bushing 8.00 7.53 C 0.60 0.01 E 0.08

       1445 3/4" Set Screw Steel Conn 8.00 31.21 C 2.50 0.06 E 0.48

2631 #8 THHN CU Stranded Wire 1260.00 328.39 M 413.77 6.25 M 7.88

2365 3/4" Beam Clamp w/Conduit Hanger 45.00 126.92 C 57.11 6.00 C 2.70

905 Length: 360.00

1001 3/4" EMT 360.00 31.44 C 113.18 4.00 C 14.40

1525 3/4" Set Screw Steel Cplg 36.00 37.20 C 13.39 0.06 E 2.16

A6936 3/4" SS Steel Conn & Plast Bush 8.00 0.39 E 3.12 0.07 E 0.56

       1577 3/4" Plastic Bushing 8.00 7.53 C 0.60 0.01 E 0.08

       1445 3/4" Set Screw Steel Conn 8.00 31.21 C 2.50 0.06 E 0.48

2631 #8 THHN CU Stranded Wire 1260.00 328.39 M 413.77 6.25 M 7.88

2365 3/4" Beam Clamp w/Conduit Hanger 45.00 126.92 C 57.11 6.00 C 2.70

906 Length: 360.00

1001 3/4" EMT 360.00 31.44 C 113.18 4.00 C 14.40

1525 3/4" Set Screw Steel Cplg 36.00 37.20 C 13.39 0.06 E 2.16

A6936 3/4" SS Steel Conn & Plast Bush 8.00 0.39 E 3.12 0.07 E 0.56

       1577 3/4" Plastic Bushing 8.00 7.53 C 0.60 0.01 E 0.08

       1445 3/4" Set Screw Steel Conn 8.00 31.21 C 2.50 0.06 E 0.48

2631 #8 THHN CU Stranded Wire 1260.00 328.39 M 413.77 6.25 M 7.88

2365 3/4" Beam Clamp w/Conduit Hanger 45.00 126.92 C 57.11 6.00 C 2.70

907 Length: 180.00

1001 3/4" EMT 180.00 31.44 C 56.59 4.00 C 7.20

1525 3/4" Set Screw Steel Cplg 18.00 37.20 C 6.70 0.06 E 1.08

A6936 3/4" SS Steel Conn & Plast Bush 4.00 0.39 E 1.56 0.07 E 0.28

       1577 3/4" Plastic Bushing 4.00 7.53 C 0.30 0.01 E 0.04

       1445 3/4" Set Screw Steel Conn 4.00 31.21 C 1.25 0.06 E 0.24

2630 #10 THHN CU Stranded Wire 567.00 177.01 M 100.36 6.00 M 3.40

2365 3/4" Beam Clamp w/Conduit Hanger 22.50 126.92 C 28.56 6.00 C 1.35

908 Length: 115.00

1001 3/4" EMT 115.00 31.44 C 36.16 4.00 C 4.60

1525 3/4" Set Screw Steel Cplg 11.50 37.20 C 4.28 0.06 E 0.69

A6936 3/4" SS Steel Conn & Plast Bush 2.00 0.39 E 0.78 0.07 E 0.14

       1577 3/4" Plastic Bushing 2.00 7.53 C 0.15 0.01 E 0.02

       1445 3/4" Set Screw Steel Conn 2.00 31.21 C 0.62 0.06 E 0.12

2630 #10 THHN CU Stranded Wire 362.25 177.01 M 64.12 6.00 M 2.17
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2365 3/4" Beam Clamp w/Conduit Hanger 14.38 126.92 C 18.24 6.00 C 0.86

909 Length: 100.00

1001 3/4" EMT 100.00 31.44 C 31.44 4.00 C 4.00

1525 3/4" Set Screw Steel Cplg 10.00 37.20 C 3.72 0.06 E 0.60

A6936 3/4" SS Steel Conn & Plast Bush 2.00 0.39 E 0.78 0.07 E 0.14

       1577 3/4" Plastic Bushing 2.00 7.53 C 0.15 0.01 E 0.02

       1445 3/4" Set Screw Steel Conn 2.00 31.21 C 0.62 0.06 E 0.12

2630 #10 THHN CU Stranded Wire 735.00 177.01 M 130.10 6.00 M 4.41

2365 3/4" Beam Clamp w/Conduit Hanger 12.50 126.92 C 15.87 6.00 C 0.75

910 Length: 45.00

1001 3/4" EMT 45.00 31.44 C 14.15 4.00 C 1.80

1525 3/4" Set Screw Steel Cplg 4.50 37.20 C 1.67 0.06 E 0.27

A6936 3/4" SS Steel Conn & Plast Bush 6.00 0.39 E 2.34 0.07 E 0.42

       1577 3/4" Plastic Bushing 6.00 7.53 C 0.45 0.01 E 0.06

       1445 3/4" Set Screw Steel Conn 6.00 31.21 C 1.87 0.06 E 0.36

2630 #10 THHN CU Stranded Wire 141.75 177.01 M 25.09 6.00 M 0.85

2309 3/4" 1-Hole Strap 5.63 9.26 C 0.52 2.29 C 0.13

911 A6492 4" Square Box w/Flat Brkt & Blank C 1.00 1.65 E 1.65 0.32 E 0.32

       2440 4" Square x 1-1/2" Deep Box w/bkt (1/2 1.00 96.21 C 0.96 0.20 E 0.20

       4813 4" Square Flat Blank Cover w/KO 1.00 38.73 C 0.39 0.07 E 0.07

       5814 Red Wirenuts 3.00 100.60 M 0.30 1.75 C 0.05

912 1135 1-1/4" Aluminum Flex 12.00 143.23 C 17.19 2.25 C 0.27

1816 1-1/4" Die Cast Screw-In Flex Conn 4.00 268.32 C 10.73 0.15 E 0.60

2634 #3 THHN CU Stranded Wire 36.00 818.63 M 29.47 9.00 M 0.32

2631 #8 THHN CU Stranded Wire 12.00 328.39 M 3.94 6.25 M 0.08

4325 #4-1 Wire Termination Labor 6.00 0.00 E 0.00 0.18 E 1.08

4324 #8-6 Wire Termination Labor 2.00 0.00 E 0.00 0.15 E 0.30

913 1134 1" Aluminum Flex 18.00 95.59 C 17.21 2.00 C 0.36

1815 1" Die Cast Screw-In Flex Conn 6.00 133.47 C 8.01 0.13 E 0.78

2632 #6 THHN CU Stranded Wire 54.00 512.18 M 27.66 7.00 M 0.38

2630 #10 THHN CU Stranded Wire 18.00 177.01 M 3.19 6.00 M 0.11

4325 #4-1 Wire Termination Labor 9.00 0.00 E 0.00 0.18 E 1.62

4324 #8-6 Wire Termination Labor 3.00 0.00 E 0.00 0.15 E 0.45

914 1134 1" Aluminum Flex 12.00 95.59 C 11.47 2.00 C 0.24

1815 1" Die Cast Screw-In Flex Conn 4.00 133.47 C 5.34 0.13 E 0.52

2632 #6 THHN CU Stranded Wire 36.00 512.18 M 18.44 7.00 M 0.25

2630 #10 THHN CU Stranded Wire 12.00 177.01 M 2.12 6.00 M 0.07

4325 #4-1 Wire Termination Labor 6.00 0.00 E 0.00 0.18 E 1.08

4324 #8-6 Wire Termination Labor 2.00 0.00 E 0.00 0.15 E 0.30

915 1148 2" Liquidtight (metallic) 12.00 401.87 C 48.22 4.00 C 0.48

1898 2" 90D LT Flex Conn w/Ins Throat 4.00 2888.97 C 115.56 0.43 E 1.72

2639 #3/0 THHN CU Stranded Wire 36.00 3097.20 M 111.50 17.00 M 0.61

2632 #6 THHN CU Stranded Wire 12.00 512.18 M 6.15 7.00 M 0.08

4327 #3/0-4/0 Wire Termination Labor 6.00 0.00 E 0.00 0.25 E 1.50

4324 #8-6 Wire Termination Labor 2.00 0.00 E 0.00 0.15 E 0.30

916 1145 1" Liquidtight (metallic) 36.00 230.26 C 82.89 2.75 C 0.99

1895 1" 90D LT Flex Conn w/Ins Throat 12.00 959.00 C 115.08 0.28 E 3.36

2632 #6 THHN CU Stranded Wire 108.00 512.18 M 55.32 7.00 M 0.76

2630 #10 THHN CU Stranded Wire 36.00 177.01 M 6.37 6.00 M 0.22

4324 #8-6 Wire Termination Labor 18.00 0.00 E 0.00 0.15 E 2.70

4323 #14-12-10 Wire Termination Labor 6.00 0.00 E 0.00 0.10 E 0.60

917 1145 1" Liquidtight (metallic) 54.00 230.26 C 124.34 2.75 C 1.49

1895 1" 90D LT Flex Conn w/Ins Throat 18.00 959.00 C 172.62 0.28 E 5.04
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2632 #6 THHN CU Stranded Wire 162.00 512.18 M 82.97 7.00 M 1.13

2630 #10 THHN CU Stranded Wire 54.00 177.01 M 9.56 6.00 M 0.32

4324 #8-6 Wire Termination Labor 27.00 0.00 E 0.00 0.15 E 4.05

4323 #14-12-10 Wire Termination Labor 9.00 0.00 E 0.00 0.10 E 0.90

918 1145 1" Liquidtight (metallic) 18.00 230.26 C 41.45 2.75 C 0.50

1895 1" 90D LT Flex Conn w/Ins Throat 6.00 959.00 C 57.54 0.28 E 1.68

2632 #6 THHN CU Stranded Wire 54.00 512.18 M 27.66 7.00 M 0.38

2630 #10 THHN CU Stranded Wire 18.00 177.01 M 3.19 6.00 M 0.11

4324 #8-6 Wire Termination Labor 9.00 0.00 E 0.00 0.15 E 1.35

4323 #14-12-10 Wire Termination Labor 3.00 0.00 E 0.00 0.10 E 0.30

919 1145 1" Liquidtight (metallic) 18.00 230.26 C 41.45 2.75 C 0.50

1895 1" 90D LT Flex Conn w/Ins Throat 6.00 959.00 C 57.54 0.28 E 1.68

2632 #6 THHN CU Stranded Wire 54.00 512.18 M 27.66 7.00 M 0.38

2630 #10 THHN CU Stranded Wire 18.00 177.01 M 3.19 6.00 M 0.11

4324 #8-6 Wire Termination Labor 9.00 0.00 E 0.00 0.15 E 1.35

4323 #14-12-10 Wire Termination Labor 3.00 0.00 E 0.00 0.10 E 0.30

920 1144 3/4" Liquidtight (metallic) 12.00 124.06 C 14.89 2.00 C 0.24

1894 3/4" 90D LT Flex Conn w/Ins Throat 4.00 449.35 C 17.97 0.23 E 0.92

2631 #8 THHN CU Stranded Wire 24.00 328.39 M 7.88 6.25 M 0.15

2631 #8 THHN CU Stranded Wire 12.00 328.39 M 3.94 6.25 M 0.08

4324 #8-6 Wire Termination Labor 4.00 0.00 E 0.00 0.15 E 0.60

4324 #8-6 Wire Termination Labor 2.00 0.00 E 0.00 0.15 E 0.30

921 1133 3/4" Aluminum Flex 12.00 52.67 C 6.32 1.80 C 0.22

A7031 3/4" 90D & Straight Flex Connector 4.00 3.03 E 12.12 0.14 E 0.54

       1830 3/4" Steel Squeeze Flex Conn 2.00 89.47 C 1.79 0.12 E 0.24

       1846 3/4" Greenfield Conn 90D 2.00 516.34 C 10.33 0.15 E 0.30

2631 #8 THHN CU Stranded Wire 24.00 328.39 M 7.88 6.25 M 0.15

2631 #8 THHN CU Stranded Wire 12.00 328.39 M 3.94 6.25 M 0.08

4324 #8-6 Wire Termination Labor 4.00 0.00 E 0.00 0.15 E 0.60

4324 #8-6 Wire Termination Labor 2.00 0.00 E 0.00 0.15 E 0.30

922 1133 3/4" Aluminum Flex 12.00 52.67 C 6.32 1.80 C 0.22

A7031 3/4" 90D & Straight Flex Connector 4.00 3.03 E 12.12 0.14 E 0.54

       1830 3/4" Steel Squeeze Flex Conn 2.00 89.47 C 1.79 0.12 E 0.24

       1846 3/4" Greenfield Conn 90D 2.00 516.34 C 10.33 0.15 E 0.30

2631 #8 THHN CU Stranded Wire 24.00 328.39 M 7.88 6.25 M 0.15

2631 #8 THHN CU Stranded Wire 12.00 328.39 M 3.94 6.25 M 0.08

4324 #8-6 Wire Termination Labor 4.00 0.00 E 0.00 0.15 E 0.60

4324 #8-6 Wire Termination Labor 2.00 0.00 E 0.00 0.15 E 0.30

923 1144 3/4" Liquidtight (metallic) 12.00 124.06 C 14.89 2.00 C 0.24

1894 3/4" 90D LT Flex Conn w/Ins Throat 4.00 449.35 C 17.97 0.23 E 0.92

2631 #8 THHN CU Stranded Wire 24.00 328.39 M 7.88 6.25 M 0.15

2631 #8 THHN CU Stranded Wire 12.00 328.39 M 3.94 6.25 M 0.08

4324 #8-6 Wire Termination Labor 4.00 0.00 E 0.00 0.15 E 0.60

4324 #8-6 Wire Termination Labor 2.00 0.00 E 0.00 0.15 E 0.30

924 1144 3/4" Liquidtight (metallic) 12.00 124.06 C 14.89 2.00 C 0.24

1894 3/4" 90D LT Flex Conn w/Ins Throat 4.00 449.35 C 17.97 0.23 E 0.92

2631 #8 THHN CU Stranded Wire 24.00 328.39 M 7.88 6.25 M 0.15

2631 #8 THHN CU Stranded Wire 12.00 328.39 M 3.94 6.25 M 0.08

4324 #8-6 Wire Termination Labor 4.00 0.00 E 0.00 0.15 E 0.60

4324 #8-6 Wire Termination Labor 2.00 0.00 E 0.00 0.15 E 0.30

925 1133 3/4" Aluminum Flex 12.00 52.67 C 6.32 1.80 C 0.22

A7031 3/4" 90D & Straight Flex Connector 4.00 3.03 E 12.12 0.14 E 0.54

       1830 3/4" Steel Squeeze Flex Conn 2.00 89.47 C 1.79 0.12 E 0.24



8/11/2014 4:01:26 PM Hospital Addition and Renovation - Example Audit Trail Page 62

Entry Item# Description Quantity Price Ext Price Labor Ext Labor

       1846 3/4" Greenfield Conn 90D 2.00 516.34 C 10.33 0.15 E 0.30

2631 #8 THHN CU Stranded Wire 24.00 328.39 M 7.88 6.25 M 0.15

2631 #8 THHN CU Stranded Wire 12.00 328.39 M 3.94 6.25 M 0.08

4324 #8-6 Wire Termination Labor 4.00 0.00 E 0.00 0.15 E 0.60

4324 #8-6 Wire Termination Labor 2.00 0.00 E 0.00 0.15 E 0.30

926 1133 3/4" Aluminum Flex 12.00 52.67 C 6.32 1.80 C 0.22

A7031 3/4" 90D & Straight Flex Connector 4.00 3.03 E 12.12 0.14 E 0.54

       1830 3/4" Steel Squeeze Flex Conn 2.00 89.47 C 1.79 0.12 E 0.24

       1846 3/4" Greenfield Conn 90D 2.00 516.34 C 10.33 0.15 E 0.30

2631 #8 THHN CU Stranded Wire 24.00 328.39 M 7.88 6.25 M 0.15

2631 #8 THHN CU Stranded Wire 12.00 328.39 M 3.94 6.25 M 0.08

4324 #8-6 Wire Termination Labor 4.00 0.00 E 0.00 0.15 E 0.60

4324 #8-6 Wire Termination Labor 2.00 0.00 E 0.00 0.15 E 0.30

927 1144 3/4" Liquidtight (metallic) 12.00 124.06 C 14.89 2.00 C 0.24

1894 3/4" 90D LT Flex Conn w/Ins Throat 4.00 449.35 C 17.97 0.23 E 0.92

2631 #8 THHN CU Stranded Wire 24.00 328.39 M 7.88 6.25 M 0.15

2631 #8 THHN CU Stranded Wire 12.00 328.39 M 3.94 6.25 M 0.08

4324 #8-6 Wire Termination Labor 4.00 0.00 E 0.00 0.15 E 0.60

4324 #8-6 Wire Termination Labor 2.00 0.00 E 0.00 0.15 E 0.30

928 1148 2" Liquidtight (metallic) 6.00 401.87 C 24.11 4.00 C 0.24

1898 2" 90D LT Flex Conn w/Ins Throat 2.00 2888.97 C 57.78 0.43 E 0.86

2637 #1/0 THHN CU Stranded Wire 18.00 1994.38 M 35.90 13.00 M 0.23

2632 #6 THHN CU Stranded Wire 6.00 512.18 M 3.07 7.00 M 0.04

4326 #2-2/0 Wire Termination Labor 3.00 0.00 E 0.00 0.20 E 0.60

4324 #8-6 Wire Termination Labor 1.00 0.00 E 0.00 0.15 E 0.15

929 1148 2" Liquidtight (metallic) 6.00 401.87 C 24.11 4.00 C 0.24

1898 2" 90D LT Flex Conn w/Ins Throat 2.00 2888.97 C 57.78 0.43 E 0.86

2637 #1/0 THHN CU Stranded Wire 18.00 1994.38 M 35.90 13.00 M 0.23

2632 #6 THHN CU Stranded Wire 6.00 512.18 M 3.07 7.00 M 0.04

4326 #2-2/0 Wire Termination Labor 3.00 0.00 E 0.00 0.20 E 0.60

4324 #8-6 Wire Termination Labor 1.00 0.00 E 0.00 0.15 E 0.15

930 1148 2" Liquidtight (metallic) 6.00 401.87 C 24.11 4.00 C 0.24

1898 2" 90D LT Flex Conn w/Ins Throat 2.00 2888.97 C 57.78 0.43 E 0.86

2637 #1/0 THHN CU Stranded Wire 18.00 1994.38 M 35.90 13.00 M 0.23

2632 #6 THHN CU Stranded Wire 6.00 512.18 M 3.07 7.00 M 0.04

4326 #2-2/0 Wire Termination Labor 3.00 0.00 E 0.00 0.20 E 0.60

4324 #8-6 Wire Termination Labor 1.00 0.00 E 0.00 0.15 E 0.15

931 1148 2" Liquidtight (metallic) 6.00 401.87 C 24.11 4.00 C 0.24

1898 2" 90D LT Flex Conn w/Ins Throat 2.00 2888.97 C 57.78 0.43 E 0.86

2637 #1/0 THHN CU Stranded Wire 18.00 1994.38 M 35.90 13.00 M 0.23

2632 #6 THHN CU Stranded Wire 6.00 512.18 M 3.07 7.00 M 0.04

4326 #2-2/0 Wire Termination Labor 3.00 0.00 E 0.00 0.20 E 0.60

4324 #8-6 Wire Termination Labor 1.00 0.00 E 0.00 0.15 E 0.15

932 1144 3/4" Liquidtight (metallic) 6.00 124.06 C 7.44 2.00 C 0.12

1894 3/4" 90D LT Flex Conn w/Ins Throat 2.00 449.35 C 8.99 0.23 E 0.46

2630 #10 THHN CU Stranded Wire 18.00 177.01 M 3.19 6.00 M 0.11

2630 #10 THHN CU Stranded Wire 9.00 177.01 M 1.59 6.00 M 0.05

4323 #14-12-10 Wire Termination Labor 2.00 0.00 E 0.00 0.10 E 0.20

4323 #14-12-10 Wire Termination Labor 1.00 0.00 E 0.00 0.10 E 0.10

933 1133 3/4" Aluminum Flex 6.00 52.67 C 3.16 1.80 C 0.11

A7031 3/4" 90D & Straight Flex Connector 2.00 3.03 E 6.06 0.14 E 0.27

       1830 3/4" Steel Squeeze Flex Conn 1.00 89.47 C 0.89 0.12 E 0.12

       1846 3/4" Greenfield Conn 90D 1.00 516.34 C 5.16 0.15 E 0.15
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2630 #10 THHN CU Stranded Wire 18.00 177.01 M 3.19 6.00 M 0.11

2630 #10 THHN CU Stranded Wire 9.00 177.01 M 1.59 6.00 M 0.05

4323 #14-12-10 Wire Termination Labor 2.00 0.00 E 0.00 0.10 E 0.20

4323 #14-12-10 Wire Termination Labor 1.00 0.00 E 0.00 0.10 E 0.10

934 1133 3/4" Aluminum Flex 24.00 52.67 C 12.64 1.80 C 0.43

1814 3/4" Die Cast Screw-In Flex Conn 8.00 62.49 C 5.00 0.09 E 0.72

2630 #10 THHN CU Stranded Wire 108.00 177.01 M 19.12 6.00 M 0.65

4323 #14-12-10 Wire Termination Labor 12.00 0.00 E 0.00 0.10 E 1.20

935 Length: 150.00

1009 4" EMT 150.00 392.76 C 589.14 8.50 C 12.75

1533 4" Set Screw Steel Cplg 15.00 529.05 C 79.36 0.24 E 3.60

A6944 4" SS Steel Conn & Plast Bush 20.00 11.05 E 221.00 0.41 E 8.20

       1453 4" Set Screw Steel Conn 20.00 9.97 E 199.40 0.34 E 6.80

       1585 4" Plastic Bushing 20.00 108.30 C 21.66 0.07 E 1.40

2992 1/8" Poly Pull Line 157.50 5.80 M 0.91 2.00 M 0.32

2327 4" 2-Hole Strap 18.75 114.74 C 21.51 3.10 C 0.58

936 Length: 30.00

1182 3/4" PVC Conduit 30.00 21.40 C 6.42 1.50 C 0.45

1344 3/4" GRC Elbow 4.00 272.48 C 10.90 0.30 E 1.20

2099 3/4" PVC Coupling 4.00 9.78 C 0.39 0.03 E 0.12

A7049 3/4" PVC Term Adpt & Locknut 4.00 0.31 E 1.24 0.06 E 0.24

       1565 3/4" Locknut 4.00 12.42 C 0.50 0.01 E 0.04

       2045 3/4" PVC Male Adaptor 4.00 19.40 C 0.78 0.05 E 0.20

2630 #10 THHN CU Stranded Wire 157.50 177.01 M 27.88 6.00 M 0.95

937 Length: 45.00

1182 3/4" PVC Conduit 45.00 21.40 C 9.63 1.50 C 0.68

1344 3/4" GRC Elbow 5.00 272.48 C 13.62 0.30 E 1.50

2099 3/4" PVC Coupling 5.00 9.78 C 0.49 0.03 E 0.15

A7049 3/4" PVC Term Adpt & Locknut 8.00 0.31 E 2.48 0.06 E 0.48

       1565 3/4" Locknut 8.00 12.42 C 0.99 0.01 E 0.08

       2045 3/4" PVC Male Adaptor 8.00 19.40 C 1.55 0.05 E 0.40

2630 #10 THHN CU Stranded Wire 236.25 177.01 M 41.82 6.00 M 1.42

938 Length: 107.00

1182 3/4" PVC Conduit 107.00 21.40 C 22.90 1.50 C 1.61

1344 3/4" GRC Elbow 7.00 272.48 C 19.07 0.30 E 2.10

2099 3/4" PVC Coupling 7.00 9.78 C 0.68 0.03 E 0.21

A7049 3/4" PVC Term Adpt & Locknut 14.00 0.31 E 4.34 0.06 E 0.84

       1565 3/4" Locknut 14.00 12.42 C 1.74 0.01 E 0.14

       2045 3/4" PVC Male Adaptor 14.00 19.40 C 2.72 0.05 E 0.70

2630 #10 THHN CU Stranded Wire 337.05 177.01 M 59.66 6.00 M 2.02

939 Length: 60.00

1183 1" PVC Conduit 60.00 31.20 C 18.72 1.75 C 1.05

1345 1" GRC Elbow 4.00 682.07 C 27.28 0.36 E 1.44

2100 1" PVC Coupling 4.00 14.85 C 0.59 0.04 E 0.16

A7050 1" PVC Term Adpt & Locknut 14.00 0.46 E 6.44 0.08 E 1.12

       1566 1" Locknut 14.00 21.76 C 3.05 0.02 E 0.28

       2046 1" PVC Male Adaptor 14.00 23.66 C 3.31 0.06 E 0.84

940 Length: 60.00

1002 1" EMT 60.00 60.28 C 36.17 4.50 C 2.70

1526 1" Set Screw Steel Cplg 6.00 45.01 C 2.70 0.07 E 0.42

A6937 1" SS Steel Conn & Plast Bush 8.00 0.52 E 4.16 0.09 E 0.72

       1446 1" Set Screw Steel Conn 8.00 39.38 C 3.15 0.07 E 0.56

       1578 1" Plastic Bushing 8.00 12.81 C 1.02 0.02 E 0.16
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2394 1" Metal Stud Conduit Clip 7.50 109.18 C 8.19 5.00 C 0.38

941 TELEPHON FROM 

TO 

Length: 50.00

1190 4" PVC Conduit 100.00 186.99 C 186.99 4.00 C 4.00

2163 4" GRC Elbow (30" Radius) 4.00 118.46 E 473.84 1.32 E 5.28

2107 4" PVC Coupling 4.00 116.30 C 4.65 0.11 E 0.44

A7057 4" PVC Term Adpt & Locknut 4.00 5.36 E 21.44 0.22 E 0.88

       1573 4" Locknut 4.00 310.15 C 12.41 0.09 E 0.36

       2053 4" PVC Male Adaptor 4.00 225.96 C 9.04 0.13 E 0.52

2992 1/8" Poly Pull Line 105.00 5.80 M 0.61 2.00 M 0.21

2431 4"x3" Base Spacer 12.50 85.54 C 10.69 10.00 C 1.25

942 Length: 10.00

1059 4" GRC 20.00 1124.39 C 224.88 20.00 C 4.00

A6974 (2) 4" Locknut & 1-Bushing 8.00 7.28 E 58.24 0.72 E 5.80

       1585 4" Plastic Bushing 8.00 108.30 C 8.66 0.07 E 0.56

       1573 4" Locknut 16.00 310.15 C 49.62 0.09 E 1.44

       1786 4" Cut & Thread 4.00 0.00 E 0.00 0.95 E 3.80

2992 1/8" Poly Pull Line 21.00 5.80 M 0.12 2.00 M 0.04

943 5251 18"Wx36"D Trench-Back Hoe 50.00 6.00 E 300.00 3.65 C 1.83

944 1242374 100 Pair CU Riser cable 785.00 3000.00 M 2355.00 20.00 C 157.00

945 LIGHTNIN FROM 

TO 

Length: 1,210.00

1183 1" PVC Conduit 1210.00 31.20 C 377.52 1.75 C 21.18

2992 1/8" Poly Pull Line 1270.50 5.80 M 7.37 2.00 M 2.54

2310 1" 1-Hole Strap 151.25 15.80 C 23.90 2.29 C 3.46

946 T0015 LIGHTNING PROTECTION BUDGET 1.00 73347.30 E 73347.30 1700.00 E 1700.00

Total 899,426.75 30,494.08


